

| | | | | | | | |
|---|---|--------------------------------------|--|--|--|---|--|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | 1. CONTRACT ID CODE | | PAGE OF PAGES 1 2 | |
| 2. AMENDMENT/MODIFICATION NO. 1 | | 3. EFFECTIVE DATE See 16 C | | 4. REQUISITION/PURCHASE REQ. NO. | | 5. PROJECT NO. (If applicable) | |
| 6. ISSUED BY IDAWY Acquisition Service Center 1405 Hollipark Drive Idaho Falls, Idaho 83401 | | CODE | | 7. ADMINISTERED BY (If other than Item 6) | | CODE | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State, and ZIP Code) Prosepective Quoter | | | | (X) | | 9A. AMENDMENT OF SOLICITATION NO. AG-02NV-S-13-0068 | |
| | | | | <input checked="" type="checkbox"/> | | 9B. DATED (SEE ITEM 11) 07/24/2013 | |
| | | | | <input type="checkbox"/> | | 10A. MODIFICATION OF CONTRACT/ORDER NO. | |
| | | | | <input type="checkbox"/> | | 10B. DATED (SEE ITEM 13) | |
| CODE | | FACILITY CODE | | | | | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | | | | |
| <input type="checkbox"/> The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | | | | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. | | | | | | | |
| (X) | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. | | | | | | |
| <input type="checkbox"/> | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). | | | | | | |
| <input type="checkbox"/> | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: | | | | | | |
| <input type="checkbox"/> | D. OTHER (Specify type of modification and authority) | | | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return 2 copies to the issuing office. | | | | | | | |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible). | | | | | | | |
| The purpose of this amendment is to set the final question due date and provide everyone with all questions and answers from the site visit that was held at the Pope Shenan Mine on July 29, 2013. All attendees are also listed below. This amendment sets the due date for final questions to e-mailed to avelasco@fs.fed.us and hperrine@fs.fed.us prior to Wednesday, August 7th at 1 p.m. MST. This amendment answers the following questions and lists all attendees: | | | | | | | |
| Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. | | | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) | | | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) | | | |
| | | | | AMELIA VELASCO | | | |
| 15B. CONTRACTOR/OFFEROR | | 15C. DATE SIGNED | | 16B. UNITED STATES OF AMERICA | | 16C. DATE SIGNED | |
| (Signature of person authorized to sign) | | | | (Signature of Contracting Officer) | | | |

ATTENDEES:

Tyler Dahle – Dahle Construction
Charles LaMoure – Dahle Construction
Rodger Edwards – Edwards Construction
Rod Kesler – Kesler Construction
Amy Younger – Down to Earth Excavation
Heath Perrine – USDA Forest Service
Judy Martin – USDA Forest Service
Amelia Velasco – USDA Forest Service

QUESTIONS AND ANSWERS

1. Should we pull bank up to narrow ATV trail?

Plenty of rock to narrow down.

2. Is re-seeding on the ATV trail required?

No, forest will do that.

3. Should the road go away completely?

Yes.

4. Would you like for the rock to be lined with rip rap in order to narrow to 50 inches?

Yes.

5. Do we decide where to stop?

100 feet, but more feet can be added depending on funding

6. Can we use all rock?

Yes.

7. How far beyond existing surface when ripping top soil for seed preparation?

6 inches beyond existing surface.

8. When will the project need to be completed?

30 Calendar days after the Notice to Proceed is issued.