




SHEET  3

Total MI
2.91

8210

METHOD UNIT
151 Mobilization LSQ LS 1.000

308 Minor Crushed Aggregate CQ Ton 142.01

8210

METHOD UNIT

308 Minor Crushed Aggregate CQ Ton 99.23

8210

METHOD UNIT

308 Minor Crushed Aggregate CQ Ton 66.46

8210

METHOD UNIT

308 Minor Crushed Aggregate CQ Ton 66.46

8210

METHOD UNIT

308 Minor Crushed Aggregate CQ Ton 66.46

PROJECT LENGTH

Base Items - BMP 3.198  EMP 3.354

ITEM            
NO. ITEM DESCRIPTION MEASUREMENT QNTY

QNTY

Base Item - BMP 3.558  EMP 3.667

ROAD NO. 

ITEM            
NO. ITEM DESCRIPTION

MEASUREMENT
QNTY

Additive Item III - BMP 5.146  EMP 5.219

ITEM            
NO. ITEM DESCRIPTION

MEASUREMENT
QNTY

ROAD NO. 

SUMMARY OF ESTIMATED QUANTITIES

ROAD NO. 

ROAD NO. 

ROAD NO. 
Additive Item II - BMP 5.073  EMP 5.146

ITEM            
NO. ITEM DESCRIPTION

MEASUREMENT
QNTY

Additive Item I - BMP 5.000  EMP 5.073

ITEM            
NO. ITEM DESCRIPTION MEASUREMENT



STATION MILE POST
WORK DESCRIPTION

308 AGG 

PLACEMENT

130+99
68

2.481 Begin Project, at FS Boundary

Existing CG and Beaverhead Deerlodge FS Sign

168+85
44 3.198

Begin Placing Aggregate Where Rock Creek and Road are Close Together.  

BASE ITEM

177+09
12

3.354 End Placing Aggregate, BASE ITEM

187+07
04 3.543 Existing Bridge

187+86
24

3.558 Begin Placing Aggregate, BASE ITEM 

193+61
76

3.667 End Placing Aggregate, BASE ITEM 

264+00 5.000 Begin Placing Aggregate, ADDITIVE ITEM I

267+85
44

5.073 End Placing Aggregate, ADDITIVE ITEM I

267+85
44

5.073 Begin Placing Aggregate, ADDITIVE ITEM II

271+70
88

5.146 End Placing Aggregate, ADDITIVE ITEM II

271+70
88

5.146 Begin Placing Aggregate, ADDITIVE ITEM III

275+56
32

5.219 End Placing Aggregate, ADDITIVE ITEM III

END ROAD LOG
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