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Mt. Hood Barlow Pacific N-West

Kickoff IRTC 12/01/2028

INTEGRATED RESOURCE TIMBER CONTRACT

U.S. DEPARTMENT OF AGRICULTURE
FOREST SERVICE

Unless provided otherwise herein, Forest Service agrees to sell and permit Contractor to cut and remove Included Timber and Contractor 
agrees to purchase, cut, and remove Included Timber and complete required stewardship projects.

IN WITNESS WHEREOF, the parties hereto have executed this contract as of the award date.

(Applicable to Contracts with Measurement after Harvest)

National Forest Ranger District Region Contract Number 

Award Date Termination Date

Name of Contractor

Contract Name

The parties to this contract are The United States of America, acting through the Forest Service, United States Department of Agriculture, 
hereinafter called Forest Service, and 1/   hereinafter called  Contractor.

UNITED STATES OF AMERICA

(Name)

Two Witnesses: 2/

I,   _____________________________________________ , certify that I am the  _________________________________________ 

Secretary of the corporation named as Contractor herein; that  _________________________________________________________

who signed this contract on behalf of Contractor, was then  ___________________________________________________________

of the corporation; that the contract was duly signed for and in behalf of the corporation by authority of its governing body, and is 

within the scope of its corporate powers.
CORPORATE
SEAL 5/

4/

(Contractor)(Address)

(Name)

(Address)

Contracting Officer

(Title)

(Title)

3/

(Business Address)

By:

By:



Anil's Revision

INSTRUCTIONS:

1/ If Contractor is a corporation, state a "corporation organized and existing under the laws of the State of ______________________" 
and specify the State; if Contractor is a Limited Liability Company, state a "Limited Liability Company organized and existing under the 
laws of the State of ____________________________" and specify the state; if Contractor is a partnership, state a "partnership 
consisting of _______________________________" and specify the names of each partner; and if Contractor is a sole proprietor doing 
business under an assumed name, state "(n) individual doing business under the name of _____________________________________
City of _____________________________, State of ________________________."

2/ The signatures and addresses of two witnesses are required if Contractor is other than a corporation.

3/ If Contractor is a co-partnership, the signatures should be: XYZ Company, by John Doe, a member of the firm.  If Contractor is a 
corporation, form of signature should be: XYZ Company, by John Doe, President (or other officer or agent) and the seal of the 
corporation must be impressed or indicated.

4/ The certificate must be completed if Contractor is a corporation.

5/ For companies incorporated in States that require a corporation seal, if the corporation has no corporate seal that fact shall be stated, 
in which case a scroll or adhesive seal shall follow the corporate name.

Contract Name: Kickoff IRTC Contract No:
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A - SPECIFIC CONDITIONS. The following conditions apply to the indicated portions.

A1 - Location and Area, applicable to B1.1

A2 - Volume Estimate and Utilization Standards, applicable to B2.1, B2.2, B2.4, and B6.4

A3- Timber Designations, applicable to B2.3; acres are approximate:
 Number  Acres 

 Incompletely Marked Timber (B2.36) 

 Clearcutting Units (B2.31)
 Specified Road Clearing (B2.32)
 Overstory Removal Units (B2.33) 
 Understory Removal Units (B2.34) 
 Individual Trees (B2.35) 

This Contract Area of 2375  acres more or less is located in: Sections 24, 25, 26, 27, 33, 34, 35 & 36 - T.1S., R.11E.; Sections 4 & 5 - 
T.2S., R.11E; W.M., Surveyed, Wasco County, Oregon

Species Product
Estimated
Quantity

Unit of
Measure

Diameter
Breast
High

(d.b.h.)

Number
of

Minimum
Pieces

per Tree
Length

Diameter
Inside
Bark at

Small End

Minimum Specifications
Merchantable Tree Piece Required to be Removed

Douglas-fir and Other Coniferous 
Species

Sawtimber   21,205.00 Ton    8.0 1 8    6.0 40

 346

Softwood Other Grn Bio Cv unestimated Ton    2.0 1 2    1.0 N/A

Total Quantity 

      Timber Subject to Agreement under C2.11#

 21,205.00 Ton

Contract Name: Kickoff IRTC Contract No:

Merch.
Factor

or
Net

Scale% Gro(inches) (feet) (inches)

1/ Enter Merchantability Factor (Merch. Factor) or Net Scale in % of Gross Scale, whichever is appropriate.
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A4 - Timber Payment Rates, applicable to B3.1 and B4.0

A4a - Escalated Rates, applicable for Species and Products to be Paid for at Rates Escalated under B3.2

Contract Name: Kickoff IRTC Contract No:

A4b - Flat Rates, applicable for Species and Products to be Paid for at Flat Rates

For purposes of convenience in collection and bookkeeping, Bid Rates stated in A4 include payment of deposits for contract 
area betterment required pursuant to 16 USC 576b.  Such deposits are not included as Required Deposits defined hereunder. 

Species Product
Unit of

Measure
Base

$
Advertised

$

Bid
Premium

$

Bid
(Tentative)

$

Required
Deposits

Slash
Disposal

$
Base
Index

Rates per Unit of Measure

Not Applicable

Douglas-fir and Other Coniferous 
Species

Sawtimber Ton       0.00  21.53  2.53
Species Product

Unit of
Measure

Base
$

Advertised
$

Bid
Premium

$

Bid
(Flat)

$

Rates per Unit of Measure
Required
Deposits

Slash
Disposal

$

Softwood Other Grn Bio Cv Ton N/A
Timber Subject to Agreement under C2.11#
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Contract Name: Kickoff IRTC Contract No:

A4c - Stewardship Rates and Credits, applicable to B3.1, B4.5 and C6.9#

Project Number Project Description
Unit of 
Measure Quantity

Bid Rate
$

Total Credits
Mandatory Stewardship Projects

Priority Project Description
Unit of 
Measure Quantity

Bid Rate
$

Total Credits
Optional Stewardship Projects

Project
Number

Not Applicable

001

002

Leave Tree Marking

Fuels Reduction

Acres

Acres

 318.00

 284.00
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The following definitions are established for the terms used in A4:

Base Rates are the lowest rates of payment for timber that are authorized by this contract. Base Rates remain constant throughout the 
life of this contract and are not subject to change by rate redetermination, except for reduction under B3.31, B3.32, or B3.33.

Advertised Rates are the minimum acceptable Bid Rates for timber, exclusive of Required Deposits. These rates are those indicated 
by appraisal, with a cost allowance made for construction of Specified Roads listed in A7, but are never less than Base Rates.

Bid Premium Rates are the amounts by which Contractor's bid is in excess of Advertised Rates. The Bid Premium Rates are constant 
during this contract, except as provided in B3.31, B3.32, and B3.33.

Bid Rates are the rates bid by Contractor (exclusive of Required Deposits for slash disposal, road maintenance, and contract scaling) 
and are the sum of Advertised Rates and Bid Premium Rates. Until a rate redetermination becomes effective, the Bid Rate for species 
and products in A4a is the Tentative Rate that is subject to quarterly adjustment under B3.2; for species and products in A4b, the Bid 
Rate is the Flat Rate.

Required Deposits are deposits that Contractor may be required to pay for slash disposal (16 USC 490), road maintenance (16 USC 
537), and contract scaling (1994 Appropriations Act). Required Deposits may be adjusted as part of a rate redetermination or a 
Contract Term Extension. The table shows only Required Deposits for slash disposal; road maintenance deposits, if any, are given in 
C5.32#; and contract scaling deposits, if any, are given in C6.816#.

Base Index is the specified average of the lumber or other product selling value index used as the basis for computing adjustment in 
rates for variance in product selling value, as provided in B3.2.

Species Index Name and Date

All All 12

A6 - High Stumps, applicable to B6.412

Contract Name: Kickoff IRTC Contract No:

Not Applicable

* 12 inches, or 1/3 stump diameter, whichever is greater.  Within 100 feet of an open road, the maximum stump height is reduced to 8
inches or less.

Maximum Stump Height *
(inches)Species Product

A5 - Indices Used in Quarterly Adjustment, applicable to B3.2
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Contract Name: Kickoff IRTC Contract No:

A7 -  Specified Roads, applicable to B5.2

 Name 

 Design
Class

 Appro.
Length

(mi./km.)

Sheet Numbers
and

Approval Date  Survey Design

Construction
    Staking 

 Performance Responsibility
 Project 

1/Road No.

Indicate timing, i.e., before clearing (BC) or after clearing (AC).  Applicable to B5.212.1/

Name and Date of Governing Road Specifications:

Not Applicable

Road No. Road Name Type of Work
Completion

Date

A8 - Forest Service Engineering Completion Schedule, applicable to B5.21

Not Applicable
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A15 - Termination Date, applicable to B8.2

A14 - Contractor's Obligation per Operations Fire, applicable to B7.41

Initial Fire Suppression, applicable to B7.3
       Within 5  road miles

Fire Suppression Reinforcement, applicable to B7.312 and B7.313
       Within 100  road miles

A13 - Contractor's Responsibility to Furnish Crews and Equipment for:

April     01   to October   31 , inclusive
A12 - Fire Precautionary Period, applicable to B7.2

December  01,  2028

Contract Name: Kickoff IRTC Contract No:

Douglas-fir and Other Coniferous Species All 0 0-00 0-00 6

A11 - Minimum Scaling Volumes, applicable to B6.81
Minimum volume for Continuous Scaling Services in two-week period N/A Ton  per scaler

A9 - Scaling Instructions and Specifications, applicable to B6.8

Name and Date of Governing Instructions: FSH 2409.11, National Forest Log Scaling Handbook, as amended and 
supplemented.  Check scaling will be performed at individual scaling locations.

Species Product

Maximum
Scaling
Length
(feet)

Trim Allowance
Diameter

Range
(inches)

Length
Range
(feet)

Trim
Allowance

(inches)

Species Product
Unit of

Measure Site and Geographic Location Method

Standard
Estimated Cost

per Unit $

Douglas-fir and Other Coniferous 
Species

Sawtimber Ton Contractor shall request an alternate 
scaling site per B6.811 and enter into a 
"Weighing Service Agreement" as per C6.8

Total (100%) 
Weight Scale

 .00

A10 - Scaling Services, applicable to B6.81

Scaling Specifications

Maximum Amount: $  $300,000.00

Minimum volume for Intermittent Scaling Services N/A Ton on a N/A   basis

A16 - Normal Operating Season, applicable to B6.31, B6.66, B8.21 and B9.3
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C2.11#
C2.35# (OPTION 1)
C3.34
C3.47#
C4.213
C4.215
C4.22
C4.3
C4.31#

 First Period: June      01    to October   31  , inclusive

 A17 - Performance Bond Amount, applicable to B9.1

 A21 - Inapplicable Provisions

Contract Name: Kickoff IRTC Contract No:

 Second Period:    to  , inclusive

TIMBER SUBJECT TO AGREEMENT  (09/2004)
INDIVIDUAL TREE DESIGNATION  (06/2008)
EMERGENCY RATE REDETERMINATION  (06/2022)
ABNORMAL DELAY  (05/2005)
PERIODIC PAYMENT SCHEDULE  (04/2023)
DEPOSITS WHEN PAYMENT GUARANTEED  (05/2010)
CHANGES IN STEWARDSHIP CREDITS  (06/2008)
PAYMENT GUARANTEED BY BOND  (08/2021)
BLANKET BOND  (06/2024)

The following listed provisions - are hereby made inapplicable.  (Instructions:  List by reference number and title.)

B3.34
B4.211
B4.213
B4.215
B4.22
B4.3
B4.31
B4.4
B6.341
B6.841
B8.21
B8.212
B8.64
B9.1
B9.11

EMERGENCY RATE REDETERMINATION
DOWNPAYMENT
PERIODIC PAYMENT SCHEDULE
DEPOSITS WHEN PAYMENT GUARANTEED
TEMPORARY REDUCTION OF DOWNPAYMENT
PAYMENT GUARANTEED BY BOND OR DEPOSITED SECURITIES
BLANKET BOND
PAYMENTS NOT RECEIVED
PREVENTION OF OIL SPILLS
ROUTE OF HAUL
CONTRACT TERM ADJUSTMENT
MARKET-RELATED CONTRACT TERM ADDITION
DEBARMENT AND SUSPENSION CERTIFICATION
PERFORMANCE BOND
BOND REDUCTION

 A18 - Downpayment, applicable to B4.211
 Downpayment Amount: Not Applicable

 Initial Payment: 
 Additional Payment: 

  N/A

 A19 - Periodic Payment Amount, applicable to B4.213

Periodic Payment Determination Date  Amount
       N/A

  N/A        N/A

 A20 - Market-Related Contract Term Addition Producer Price Index, applicable to B8.212

 Index Name: Softwood Lumber Index Number: 0811

A22 - List of Special Provisions in Division C
The following listed special provisions are attached to and made a part of this contract.  Provisions with reference numbers followed 
by # contain blanks into which data have been entered for this contract.  (Instructions:  List by reference number, title, and date.)

Performance Bond Amount: 
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C4.4
C5.1#
C5.12#
C5.31#
C5.32#
C6.315#
C6.341
C6.35
C6.405
C6.41#
C6.42#
C6.6#
C6.74# (Option 2)
C6.815
C6.841 (Option 1)
C6.842 (Option 1)
C6.851
C6.9#
C7.1
C7.11
C7.2
C7.201
C7.22
C8.10
C8.21
C8.212
C8.3#
C8.64
C8.66# (Option 1)
C9.1
C9.11

Contract Name: Kickoff IRTC Contract No:

PAYMENTS NOT RECEIVED  (08/2012)
TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1)  (06/2010)
USE OF ROADS BY CONTRACTOR  (09/2004)
ROAD MAINTENANCE REQUIREMENTS  (09/2004)
ROAD MAINTENANCE DEPOSIT SCHEDULE  (08/2012)
PROJECT OPERATION SCHEDULE  (05/2005)
PREVENTION OF OIL DISCHARGES.  (07/2022)
EQUIPMENT CLEANING  (10/2021)
ALTERNATE REMOVAL OF INCLUDED TIMBER  (05/2005)
SPECIFIC REQUIREMENTS  (05/2005)
YARDING/SKIDDING REQUIREMENTS  (05/2005)
EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR  (03/2017)
SLASH TREATMENT REQUIREMENTS  (06/2008)
THIRD PARTY SCALING SERVICES  (09/2004)
ROUTE OF HAUL.  (07/2022)
USE OF PAINT BY CONTRACTOR  (06/2006)
WEIGHT OF LOST LOADS  (04/2014)
STEWARDSHIP PROJECTS  (09/2004)
PLANS  (05/2005)
ADDITIONAL AREA OF FIRE RESPONSIBILITY  (05/2005)
SPECIFIC FIRE PRECAUTIONS  (05/2005)
BURNING BY CONTRACTOR  (06/2006)
EMERGENCY FIRE PRECAUTIONS  (06/2018)
DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY  (05/2005)
CONTRACT TERM ADJUSTMENT  (07/2016)
MARKET-RELATED CONTRACT TERM ADDITION  (04/2023)
CONTRACT CHANGES (OPTION1)  (05/2005)
DEBARMENT AND SUSPENSION CERTIFICATION  (03/2018)
USE OF TIMBER  (09/2004)
PERFORMANCE BOND  (08/2021)
BOND REDUCTION  (08/2021)

The following listed special provisions are attached to and made a part of this contract.  Provisions with reference numbers followed 
by # contain blanks into which data have been entered for this contract.  (Instructions:  List by reference number, title, and date.)
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Contract Name: Kickoff IRTC Contract No:

This Page Intentionally Left Blank



                
                                                                                   

  
 

 
 

 
 

 
 
 

 
 

 
            

          
    

  
     

 
  

  
   

   
 

 
 

 
 

 
 
 

 
 

 
 

 
 

 
 

 
 

 
 
 

  
  

 
 

 
 
  

 
 

 

 
 

 
 
 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 
 

 

 
 

 
  

 
 

 
 

 
 

  
 

 
 

 
 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 
 
 
 
 
 
 
 
 

 
 
 

 
 
 
 

 
 
 

 
 
 

 
 

 
 

UNITED STATES DEPARTMENT OF AGRICULTURE 
Forest Service 

INTEGRATED RESOURCE TIMBER CONTRACT 
(Sale of Property Contract, 36 CFR 223.301)  

DIVISION B 

October 2019 
(Date of Issue) 

PROVISIONS FOR MEASUREMENT OF PRODUCTS AFTER HARVEST 

This contract is organized into Parts, Sections, Subsections, and Items. These are numbered in accordance with 
the following scheme: Part B1.0, Section B1.1, Subsection B1.11, and Item B1.111. References to a Part include all 
Sections, Subsections, and Items within that Part; references to a Section include all Subsections and Items within that 
Section; and references to a Subsection include all Items within that Subsection. Cross-references within this contract 
cite the reference number of the applicable Part, Section, Subsection, and Item. Descriptive headings used are not to 
be considered in determining the rights and obligations of the parties. 

The Standard Provisions in this Division are subject to Specific Conditions Division A. Wherever appropriate, Spe-
cific Conditions established in Division A are cited by reference number. The listing of Sections, Subsections, or Items 
of this Division in A21 has the effect of striking or deleting them from Division B. A22 lists Special Provisions that 
comprise Division C. Where appropriate, references to Special Provisions are made by citing the applicable reference 
numbers. 

INDEX TO TERMS 
Term Reference Term Reference 

Advertised Rates 
Base Index 
Base Rates 

A4 
A4 
A4 

Integrated Resource Account 
Intermittent Scaling Services 
Marked 

B4.2 
B6.81 
B2.35 

Bid Premium Rates 
Bid Rates 
Catastrophic Damage (Timber) 
Claim 
Clearcutting Units 
Construct 
Continuous Scaling Services 
Contract Area 
Contract Area Map 
Contract Term Adjustment 
Contract Term Extension 
Contractor’s Operations 
Current Contract Rates 

A4 
A4 
B2.133 
B9.2 
B2.31 
B5.1 
B6.81 
B1.0 
B1.1 
B8.21 
B8.23 
B6.3 
B3.1 

Negligent Fire 
Normal Operating Season 
Off-Road Equipment 
Operations Fire 
Out-of-Pocket Expenses 
Overstory Removal Units 
Plans 
Required Deposits 
Scaling 
Schedule of Items 
Shop Drawings 
Specified Roads 
Stewardship Credits 

B7.42 
B6.31 
B6.35 
B7.41 
B8.35 
B2.33 
B5.211 
A4 
B6.8 
B5.2 
B5.211 
B5.2 
B4.5 

Current Contract Value B3.1 Streamcourses B6.5 
Current Unit Rates B5.251 Subcontractor B8.64 
Design Change 
Excess Timber Value 
Extended Scaling Services 
Extension Deposit 
Fire Precautionary Period 
Flat Rates 
Included Timber 
Indicated Advertised Rates 

B5.253 
B4.53 
B6.81 
B4.217 
B7.2 
B3.1 
B2.1 
B8.221 

Substantially Completed 
Technical Proposal 
Temporary Roads 
Tentative Rate 
Termination Date 
Understory Removal Units 
Unrecovered Expenditure 
Utilization Standards 

B5.23 
B6.311 
B5.1 
B3.1 
B8.2 
B2.34 
B8.35 
A2, B2.2 

Weighing Services Agreement B6.814 

Contract FS-2400-13, Pages 110 through 144 (10/2019) 
110 



                                    
 

 

 
 

 

 
 
 
 
 

 
 
 
 
 
 
 

 
 
 

 
 

 
 
 
 
 
 
 
 

 
 
 

 
 
 

 
 

 
 

 
 

 
 

 
 

 
 
 

 
 

 
 

 
 

 
 

 

 

 

 
 

 
 

 
 

 
 

 
   

  
    

 
 

 
 

 
 
 

 
 
 

 
 

 
 

 
 

 
 

 
 

 
  

  
  

 
 

 
 

 
  

 
  

 
   
 

 
   

 
 

  
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 
 
 
 
 

 
 

 
 

 
 

 
 
 
 

 

  
 

 
 
 
 
 

 
 
 
 
 

 
 
 

 
 

 
 

 
 

 
 
 
 

 
 

 
 

 
 

 
 
 
 

 
 
 
 
 
 
 

 
 

 
 
 
 
 

 
 

 
 

 

 

 
 

 
 

 
 

  
 

  
 

 
 

  
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

  
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

CONTENTS 
Reference  
Number  Title  Page  

Reference  
Number  Title  Page 

B1.0 CONTRACT AREA 114 B4.1 Amount Payable for Timber 118 
B1.1 Contract Area Map 114 B4.2 Integrated Resource Account 118 
B1.2 Claims 114 B4.21 Cash Deposits 118 
B2.0 TIMBER SPECIFICATIONS 114 B4.211 Downpayment 118 
B2.1 Included Timber 114 B4.212 Advanced Deposits 118 
B2.11 Standard Timber 114 B4.213 Periodic Payment Schedule 119 
B2.12 Substandard Timber 114 B4.214 Deposits for Charges Subject to 
B2.13 Damaged Timber 114 Escalation 119 
B2.131 Damaged by Contractor 114 B4.215 Deposits When Payment Guaranteed 119 
B2.132 Negligent or Willful Damage 114 B4.216 Blanket Cash Deposits 119 
B2.133 Damage by Catastrophe 114 B4.217 Extension Deposits 119 
B2.134 Minor Damage by Natural Causes 115 B4.218 Cooperative Deposits 119 
B2.14 Unintentionally Cut Timber 115 B4.22 Temporary Reduction of Downpayment 119 
B2.15 Construction Timber 115 B4.23 Refund of Excess Cash 119 
B2.16 Other Material 115 B4.24 Refund after Scaling Completed 120 
B2.2 Utilization and Removal of Included B4.3 Payment Guaranteed by Bond or 

Timber 115 Deposited Securities 120 
B2.3 Timber Designations 115 B4.31 Blanket Bond 120 
B2.31 Clearcutting Units 115 B4.32 Letters of Credit for Payment Bond 120 
B2.32 Construction Clearing 115 B4.4 Payments Not Received 120 
B2.33 Overstory Removal Units 115 B4.5 Stewardship Credits 121 
B2.34 Understory Removal Units 115 B4.51 Progress Estimates 121 
B2.35 Individual Trees 115 B4.52 Excess Stewardship Credits 121 
B2.36 Incompletely Marked Timber 115 B4.53 Excess Timber Value 121 
B2.37 Minor Changes 115 B4.54 Cash Payment for Stewardship 
B2.4 Volume Estimate 115 Projects 121 
B2.41 Adjustment for Volume Deficit 115 B4.55 Refund of Unused Stewardship Credits 121 
B2.42 Adjustment for Excess Volume 116 B5.0 TRANSPORTATION FACILITIES 121 
B3.0 RATES OF PAYMENT 116 B5.1 Authorization 121 
B3.1 Current Contract Rates 116 B5.11 Requirements of Rights-of-Way 121 
B3.2 Escalation Procedure 116 B5.12 Use of Roads by Contractor 121 
B3.21 Unavailable Index 116 B5.2 Specified Roads 121 
B3.3 Rate Redetermination 116 B5.21 Engineering 122 
B3.31 Rate Redetermination for B5.211 Contract Plans 122 

Environmental Modification 117 B5.212 Construction Staking 123 
B3.32 Rate Redetermination after B5.22 Material Delivery 123 

Catastrophic Damage 117 B5.23 Use of Partially Constructed Roads 123 
B3.33 Rate Redetermination for Market B5.24 Estimated Cost 123 

Change 117 B5.25 Construction Cost Adjustment 123 
B3.34 Emergency Rate Redetermination 117 B5.251 Variation in Quantities 123 
B3.4 Other Payment Rates 117 B5.252 Physical Change 124 
B3.41 Material Not in A2 117 B5.253 Design Change 124 
B3.42 Timber Cut Through Mistake 117 B5.26 Alternate Facilities 125 
B3.43 Designated Timber Cut But Not B5.27 Temporary Credit for Unamortized 

Removed 118 Specified Road Construction Cost 125 
B3.44 Undesignated Timber Damaged B5.3 Road Maintenance 125 

Without Negligence 118 B5.4 Use by Others 125 
B3.45 Undesignated Timber Unnecessarily B6.0 OPERATIONS 126 

Damaged or Negligently or Willfully B6.1 Representatives 126 
Cut 118 B6.11 Notices 126 

B3.46 Liquidated Damages 118 B6.2 Improvements 126 
B3.47 Defect Caused by Abnormal Delay 118 B6.21 Removal 126 
B4.0 PAYMENT 118 B6.22 Protection of Improvements 126 

111 Contract FS-2400-13 (10/2019) 



                                    
 

 

 

 
 

 
 
 

 
 

 
 
 
 

 
 
 
 
 
 

 
 
 

 
 
 
 
 
 

 
 
 
 
 

 
 

 
 
 
 

 
 
 
 

 
 

 
 
 
 

 
 

 
 
 
 
 

 

 

 

 
 

 
  

  
   

 
 
 

 
 

 
 

 
 

  
 

 
  

 
 

 
 

 
 

 
 

 
 

  
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  
 

 
 

 

 

 

  
 
 
 

 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 

  
  

 
 
 
 
 

 
 

 
 
 
 
 

 
 
 
 

 
 
 
 

 
 

 
 
 

 
 

 
 
 
 

 
 

 
 
 
 
 
 

 
 
 

 
 
 
 

 
 

 
 

 
 
 

 

 

 
 

 
 

   
 

 
 

 
 

  
 

 
 

 
 

 
 

 
  

 
 

 
 

  
 

  
 

  
 

 
 

 
 

 
 

 
 

 
 

 
 

  
  

 
  

 
 

 
  

 
 

 
 

  

 
 

 

 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
 
 
 
 
 
 
 

Reference  
Number  Title  Page  

Reference  
Number  Title  Page 

B6.221 Protection of Improvements Not 127 
Owned by Forest Service 127 B6.851 Scaling Lost Sample Loads 134 

B6.222 Protection of Property 127 B6.86 Scale Reports 135 
B6.23 Protection of Land Survey Monuments 127 B6.9 Stewardship Projects 135 
B6.24 Protection Measures Needed for B7.0 FIRE PRECAUTIONS AND CONTROL 135 

Plants, Animals, Cultural Resources, B7.1 Plans 135 
and Cave Resources 127 B7.2 Fire Precautions 135 

B6.3 Control of Operations 128 B7.21 Substitute Precautions 135 
B6.31 Operating Schedule 128 B7.22 Emergency Precautions 135 
B6.311 Inclusion of Technical Proposal 128 B7.3 Fire Control 135 
B6.312 Plan of Operations for Road B7.31 Contractor’s Reinforcement Obligations 135 

Construction 128 B7.311 Suspend Operations 135 
B6.32 Protection of Residual Trees 128 B7.312 Personnel 135 
B6.33 Safety 128 B7.313 Equipment 135 
B6.34 Sanitation and Servicing 129 B7.4 Fire Suppression Costs 135 
B6.341 Prevention of Oil Spills 129 B7.41 Operations Fire 135 
B6.342 Hazardous Substances 129 B7.42 Negligent Fire 136 
B6.35 Equipment Cleaning 129 B7.43 Other Fires on Contract Area 136 
B6.36 Acceptance of Work 130 B7.5 State Law 136 
B6.361 Acceptance of Specified Roads 130 B7.6 Performance by Contractor 136 
B6.4 Conduct of Logging 130 B8.0 OTHER CONDITIONS 136 
B6.41 Felling and Bucking 130 B8.1 Title and Liability 136 
B6.411 Felling in Clearings 130 B8.11 Title Passage 136 
B6.412 Stump Heights 130 B8.12 Liability for Loss 136 
B6.413 Bucking Lengths 130 B8.2 Period of Contract 136 
B6.414 Limbing 130 B8.21 Contract Term Adjustment 136 
B6.42 Skidding and Yarding 130 B8.211 Delay in Reconstruction of 
B6.421 Rigging 131 Processing Facilities 137 
B6.422 Landings and Skid Trails 131 B8.212 Market-Related Contract Term 
B6.423 Skidding on Roads 131 Addition 137 
B6.424 Arches and Dozer Blades 131 B8.22 Termination for Catastrophe 137 
B6.5 Streamcourse Protection 131 B8.221 Termination by Contractor 137 
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     B2.11 Standard Timber.  
 

    
    B2.12 Substandard Timber.  

 
   
  

  
     B2.13 Damaged Timber.
     B2.131 Damaged by Contractor.

 
      

 
   

  
 

  
        

 
  

 
     

    
 

     B2.132 Negligent or Willful Damage. 
  

   
  

     B2.133 Damage by Catastrophe. 
    

 
  

        
     
 

 
       

 
       

       
 

    
 

 
  

  

B1.0—CONTRACT AREA 
B1.1  Contract  Area Map.  The boundaries of “Con-

tract Area” and any subdivision thereof, are as shown 
on the attached “Contract Area Map” that is made a part 
hereof, and were, before contract advertisement, des-
ignated on the ground by Forest Service to meet the 
anticipated needs of the parties. The location of Con-
tract Area and its approximate acreage are stated in A1. 
Subdivisions may be revised and additional ones may 
be established only by written agreement. Subdivisions 
or cutting units and stewardship project areas may be 
eliminated from Contract Area under conditions de-
scribed in B6.36. Catastrophically Damaged areas may 
be removed from Contract Area under B8.32. 

Where applicable, the following are also identified 
on Contract Area Map: 

(a) Identified claims limiting Contractor’s rights un-
der B1.2; 

(b) Subdivisions defined in B2.3 where timber is to 
be Marked after date of contract advertisement; 

(c) Boundaries of Clearcutting Units, Overstory 
Removal Units, and Understory Removal Units under 
B2.3; 

(d) Diameter limits for Overstory Removal Units 
and Understory Removal Units under B2.33 and B2.34; 

(e) Areas where leave trees are Marked to be left 
uncut under B2.35; 

(f) Specified Roads listed in A7; 
(g) Sources of base course, surface rock, and rock 

riprap listed in the Schedule of Items; 
(h) Roads where log hauling or use is prohibited or 

restricted under B5.12; 
(i) Roads and trails to be kept open under B6.22; 
(j) Improvements to be protected under B6.22; 
(k) Locations of known wildlife or plant habitat and 

cave resources to be protected under B6.24; 
(l) Locations of areas known to be infested with 

specific invasive species of concern under B6.35; 
(m) Maximum stump heights when more than one 

height is listed by areas in A6 under B6.412; 
(n) Skidding or yarding methods specified under 

B6.42; 
(o) Streamcourses to be protected under B6.5; 
(p) Locations of meadows requiring protection un-

der B6.61; 
(q) Locations of wetlands requiring protection un-

der B6.62; 
(r) Locations of temporary roads to be kept open 

under B6.631; and 
(s) Other features required by Division B or C. 
B1.2 Claims. Valid claims are excluded from Con-

tract Area, except those on which timber cutting is au-
thorized in writing by the claimant and except mining 
claims on which cutting is authorized by the Act of July 
23, 1955 (30 USC 614). Claims that limit Contractor’s 

rights to operate under this contract and that Forest Ser-
vice has been able to identify are shown on Contract 
Area Map. Contractor is not obligated to operate con-
trary to existing claim limitations. Forest Service shall 
designate boundaries of claims on the ground to the ex-
tent necessary to identify Included Timber. 

B2.0—TIMBER SPECIFICATIONS  
B2.1  Included Timber.  “Included Timber” consists 

of: 
Live and dead trees 

and portions thereof that meet Utilization Standards un-
der B2.2 and are designated for cutting under B2.3. 

Live and dead 
trees that: 

(a) Do not meet Utilization Standards and 
(b) Are located in Clearcutting Units or construc-

tion clearings or are otherwise designated for cutting. 

 Un-
designated live trees meeting Utilization Standards: 

(a) Within 200 feet slope distance from centerline 
of roads constructed hereunder that are damaged by 
Contractor’s construction to the extent that considera-
ble deterioration or mortality is imminent and are desig-
nated by Forest Service for felling before the nearest 
road segment is Substantially Completed or 

(b) That are damaged by Contractor in logging or 
stewardship project operations and are subsequently 
Marked before Contractor has completed work in the 
immediate area. 

By agreement, such trees may be left without 
charge if their removal would cause undue damage or 
be grossly uneconomic. 

Un-
designated timber meeting Utilization Standards and 
unnecessarily damaged or negligently or willfully cut by 
Contractor, if included by Contracting Officer.

As pro-
vided under B8.32, undesignated live and dead timber 
within Contract Area, meeting Utilization Standards, 
and affected by Catastrophic Damage. “Catastrophic 
Damage” as used hereunder is major change or dam-
age to Included Timber on Contract Area, to Contract 
Area, to access to Contract Area, or a combination 
thereof: 

(a) Caused by forces, or a combination of forces, 
beyond control of Contractor, occurring within a 12-
month period, including, but not limited to, wind, flood, 
earthquake, landslide, fire, forest pest epidemic, or 
other major natural phenomenon and 

(b) Affecting the value of any trees or products 
meeting Utilization Standards, within Contract Area and 
estimated to total either: 

(i) More than half of the estimated timber vol-
ume stated in A2 or 
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    B2.35 Individual Trees.  
 

  
   

 
   

    
 

    B2.36 Incompletely Marked Timber.  
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   B2.41 Adjustment for Volume Deficit. 
 

(ii) More than two hundred thousand cubic feet 
(2,000 CCF) or equivalent. 
Catastrophic Damage does not include changes 

caused by forest pest epidemics or foreseeable deteri-
oration if Included Timber was sold for salvage or pest 
control. 

Undesignated trees within Contract Area and 
meeting Utilization Standards, in amounts less than 
specified in B2.133, that become insect infested, wind-
thrown, suffer serious damage, or die, as designated by 
agreement. 

Trees, 
within or immediately adjacent to Contract Area or to 
road construction or other authorized clearing outside 
Contract Area, not designated for cutting under B2.3 but 
that are cut through mistake by Contractor, when in-
cluded by Contracting Officer. 

Trees to be used 
for construction under B5.1. 

Species or products not 
listed in A2, upon written approval of Contracting Officer 
under B3.41. 

B2.2  Utilization and Removal of  Included Tim-
ber.  “Utilization Standards” for trees and minimum 
pieces are stated in A2. To meet minimum tree specifi-
cations, trees must equal or exceed tree diameters 
listed in A2 and contain at least one minimum piece. 
Except for timber required or authorized to be left, Con-
tractor shall fell and buck such trees and shall remove 
from Contract Area and present for Scaling all pieces 
that: 

(a) Meet minimum piece standards in A2 or 
(b) Do not meet such standards, but would have 

qualified as part of minimum pieces if bucking lengths 
were varied to include such material. 

B2.3  Timber Designations.  Timber designated for 
cutting shall be confined to Contract Area, except as 
provided in B2.131, B2.14, B2.15, B2.32, and B5.1. 
Contract Area Map indicates subdivisions, if any, where 
Marking under B2.35 is to be done after contract adver-
tisement, except for construction clearing under B2.32, 
minor changes under B2.37, and damaged timber. 

The boundaries of Clearcutting Units, Overstory 
Removal Units and Understory Removal Units were 
plainly Marked on ground before contract advertise-
ment and are shown on Contract Area Map. Boundary 
trees shall not be cut. The number of units and approx-
imate acreage of timber designations are stated in A3. 

All trees that meet 
Utilization Standards within “Clearcutting Units” are 
designated for cutting. 

All timber is 
designated for cutting that is within the clearing limits of 
roads constructed hereunder or is in other authorized 
clearings. All dead or unstable live trees are designated 
for cutting that are sufficiently tall to reach Contractor’s 

landings, work areas, or the roadbed of Specified and 
Temporary Roads when Marked in advance of work in 
the immediate area. Pieces meeting Utilization Stand-
ards from such dead or unstable live trees shall be re-
moved, unless there is agreement that to do so could 
damage the road. Such designation may be revised as 
part of agreed changes in road location under B5.2. 

 All trees 
within “Overstory Removal Units” are designated for 
cutting when they meet Utilization Standards and equal 
or exceed the diameter limits shown on Contract Area 
Map. 

All trees 
within “Understory Removal Units” are designated for 
cutting when they meet Utilization Standards and are 
smaller than the diameter limits shown on Contract Area 
Map. 

All trees to be cut, 
other than in the units described in B2.31, B2.32, B2.33, 
and B2.34, are Marked or designated by description. 
Trees are “Marked” when individually designated by 
Forest Service with paint marks above and below stump 
height. 

Contract Area Map indicates areas plainly identified 
on the ground where leave trees are Marked to be left 
uncut. 

Live 
trees within incompletely Marked subdivisions shown 
on Contract Area Map at time of contract advertisement 
shall be designated in accordance with C2.36. A repre-
sentative sample of the timber to be designated has 
been Marked prior to contract advertisement in accord-
ance with such rules. The approximate locations of the 
representative sample areas are shown on Contract 
Area Map. 

Within Contract Area, 
minor adjustments may be made in boundaries of cut-
ting units or in the timber individually Marked for cutting 
when acceptable to Contractor and Forest Service. 

B2.4  Volume Estimate.  The estimated volumes of 
timber by species designated for cutting under B2.3 and 
expected to be cut under Utilization Standards are listed 
in A2. If Contract Area Map indicates that there are in-
completely Marked subdivisions, the objective of Forest 
Service shall be to designate for cutting in such subdi-
visions sufficient timber so that Contract Area shall yield 
the approximate estimated volume by species or spe-
cies groups stated in A2. However, the estimated vol-
umes stated in A2 are not to be construed as guaran-
tees or limitations of the timber volumes to be desig-
nated for cutting under the terms of this contract. 

Volume adjustments shall not be made under this 
Section after there is modification for Catastrophic 
Damage under B8.32. 

If Con-
tract Area Map indicates that there are incompletely 
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Marked subdivisions and if Contracting Officer deter- extended, shall be Current Contract Rates in effect on 
mines that a deficit in the estimated volume will cause Termination Date. 
the volume cut to be less than 90 percent of the total 
estimate shown in A2, Forest Service, upon request by 
Contractor, shall designate additional timber within 
Contract Area. Such additional timber shall be limited to 
that estimated to be necessary to reach approximately 
the estimated volumes by species listed in A2. Any such 
additional designation shall be consistent with land and 
resource management plans. 

If 
Contract Area Map indicates that there are incompletely 
Marked subdivisions and if Contracting Officer deter-
mines that the volume cut will be more than 120 percent 
of the total estimated volume listed in A2, Forest Ser-
vice, upon request by Contractor, shall make an adjust-
ment in Marking or cutting unit boundaries with the ob-
jective of designating for cutting the approximate esti-
mated volumes by species listed in A2. Such adjust-
ments in volumes shall be confined to (a) Marking ad-
justments on Contract Area and (b) reduction in area to 
be cut over. Such adjustments or reductions shall not 
conflict with the silvicultural treatment being applied on 
Contract Area and shall not materially change the aver-
age value by species of the timber designated for cut-
ting. Such adjustments may be made notwithstanding 
the provisions of B1.1 and B2.3. 

If the timber designated for cutting is not reduced 
by such adjustments to less than 120 percent of the to-
tal estimated quantity listed in A2, Contractor, after cut-
ting 120 percent of the total estimated volume listed in 
A2, may elect to have Contract Area reduced to elimi-
nate the remaining Included Timber. However, where 
felling operations have been started, units of minimum 
practical size shall be retained in Contract Area. 

B3.0—RATES OF PAYMENT  
B3.1 Current Contract Rates. Included Timber 

that is removed by Contractor and presented for Scaling 
in the product form stated in A2 shall be paid for at Cur-
rent Contract Rates determined under this Section. 
“Current Contract Rates” shall be (a) Flat Rates and (b) 
Tentative Rates adjusted by the escalation procedures 
in B3.2. Flat Rates and Tentative Rates shall be those 
listed in A4, unless superseded by rates redetermined 
under B3.3 or established for Contract Term Extension. 
In addition, Required Deposits shall be made as listed 
in A4, C5.32#, and C6.816#, or established under B3.3 
or B8.23. 

In the event Termination Date is adjusted under 
B8.21 or B8.212, Current Contract Rates shall be con-
tinued in the same manner as immediately prior to the 
adjustment period. 

Notwithstanding B8.23, Current Contract Rates for 
timber cut and removed from Contract Area that re-
mains unscaled after Termination Date, as adjusted or 

“Current Contract Value” is the sum of the products 
of Current Contract Rates and estimated remaining un-
scaled volumes by species of Included Timber meeting 
Utilization Standards, less the bid rate for mandatory 
stewardship projects that have not been completed. 

B3.2 Escalation Procedure. Tentative Rates for 
those species and products listed in A4a are subject to 
quarterly escalation in accordance with the following 
procedures: The calendar quarter index average for 
each price index described in A5 is the arithmetic aver-
age of the three such monthly price indices preceding 
January 1, April 1, July 1, and October 1. The difference 
between calendar quarter index average and Base In-
dex listed in A4a shall be the basis for quarterly escala-
tion. To arrive at Current Contract Rates for timber 
Scaled during the preceding calendar quarter, Tentative 
Rates for each species shall be reduced or increased 
by such difference, except when the calendar quarter 
index average is: 

(a) Less than the Base Index, the reduction shall 
not result in a rate below Base Rate or 

(b) Greater than the Base Index, the increase shall 
not exceed the difference between Tentative Rate and 
Base Rate. 

In the event of Contract Term Extension, the esca-
lation procedure will be used during the extension pe-
riod, except that adjusted payment rates for any calen-
dar quarter cannot be less than Tentative Rates, for 
each species and product group, established under 
B8.23 for the extension period. 

B3.21 Unavailable Index. If an index de-
scribed in A5 is no longer available, Contracting Officer 
may replace that index. If Contracting Officer deter-
mines that a replacement index does not exist, Current 
Contract Rates for the remainder of the contract shall 
be a Flat Rate. Flat Rates will be Tentative Rates ad-
justed by the arithmetic average of the index described 
in A5 for a 12-month period prior to its becoming una-
vailable using the quarterly adjustment procedure out-
lined in B3.2. Contracting Officer will determine availa-
bility and a beginning point to average the index for Flat 
Rates. Such Flat Rates are subject to rate redetermina-
tion as provided elsewhere under this contract. 

B3.3 Rate Redetermination. Rates may be rede-
termined as set forth in this Section. Bid Premium Rates 
shall be added to all redetermined rates, except as pro-
vided in B3.31, B3.32, and B3.33. 

Rate redeterminations shall be made in accordance 
with the standard Forest Service methods in effect 45 
days prior to rate redetermination. Such methods shall 
take into consideration factors that may affect timber 
value at rate redetermination date. 

Redetermined rates shall not be less than Base 
Rates listed in A4, except for reduction under B3.31, 
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B3.32, or B3.33. Required Deposits shall be redeter- B3.33 Rate Redetermination for Market 
mined. Redetermined Specified Road construction cost 
is subject to the limitations of B5.26. 

B3.31 Rate Redetermination for Environ-
mental Modification. In the event of a contract modifi-
cation under B8.33 or partial termination under B8.34, 
Contracting Officer shall make an appraisal to deter-
mine for each species the difference between the ap-
praised unit value of Included Timber remaining imme-
diately prior to the revision and the appraised unit value 
of Included Timber to be cut under the modification. The 
appraisal shall consider the estimated cost of any con-
struction work listed in the Schedule of Items that was 
performed and abandoned. 

Tentative Rates and Flat Rates in effect at the time 
of the revision will be adjusted by said differences to 
become Current Contract Rates. Accordingly, Base 
Rates shall be adjusted to correspond to the redeter-
mined rates if redetermined rates are less than the orig-
inal Base Rates, subject to a new Base Rate limitation 
of the cost of essential reforestation or 25 cents per 
hundred cubic feet or equivalent, whichever is larger. 
However, existing Base Indices shall not be changed 
under this Subsection. 

Redetermined rates, or differences for rates subject 
to B3.2, and Required Deposits shall be considered es-
tablished under B3.1 for timber Scaled subsequent to 
the contract revision. 

B3.32 Rate Redetermination after Cata-
strophic Damage. In event of Catastrophic Damage 
and adjustment, if any, of Included Timber, Contracting 
Officer shall make an appraisal to determine for each 
species the catastrophe-caused difference between the 
appraised unit value of Included Timber remaining im-
mediately prior to the catastrophe and the appraised 
unit value of existing and potential Included Timber im-
mediately after the catastrophe. Included Timber is any 
that would not be eliminated under B8.32. Potential In-
cluded Timber is any that would be added under B8.32. 

Tentative Rates and Flat Rates in effect at the time 
of catastrophe shall be adjusted by said differences to 
become the redetermined rates for the purpose of a 
contract modification under B8.32. Accordingly, Base 
Rates shall be adjusted to correspond to the redeter-
mined rates if redetermined rates are less than the orig-
inal Base Rates, subject to new Base Rate limitations 
of 25 cents per hundred cubic feet or equivalent. How-
ever, existing Base Indices shall not be changed under 
this Subsection. 

Upon agreement under B8.32, redetermined rates 
and Required Deposits shall be considered established 
under B3.1 for timber Scaled subsequent to Cata-
strophic Damage. 

At time of such appraisal, Specified Road construc-
tion cost shall include the estimated cost of any con-
struction work listed in the Schedule of Items performed 
and abandoned. 

Change. In the event of delay or interruption, exceeding 
90 days, under B8.33, Contracting Officer shall make 
an appraisal to determine for each species the differ-
ence between the appraised unit value of Included Tim-
ber immediately prior to the delay or interruption and the 
appraised unit value of Included Timber immediately af-
ter the delay or interruption. The appraisal shall be done 
after any rate redetermination done pursuant to B3.31, 
using remaining volumes. 

Tentative Rates and Flat Rates in effect at the time 
of delay or interruption or established pursuant to B3.31 
will be reduced, if appraised rates declined during the 
delay or interruption, to become Current Contract 
Rates. Increases in rates will not be considered. Ac-
cordingly, Base Rates shall be adjusted to correspond 
to the redetermined rates if redetermined rates are less 
than the original Base Rates, subject to a new Base 
Rate limitation of the cost of essential reforestation or 
25 cents per hundred cubic feet or equivalent, which-
ever is larger. However, existing Base Indices shall not 
be changed under this Subsection. 

Redetermined rates shall be considered estab-
lished under B3.1 for timber Scaled subsequent to the 
delay or interruption. 

B3.34 Emergency Rate Redetermination. 
Forest Service shall redetermine rates if, upon Contrac-
tor's application, Forest Service determines that, be-
cause of changes in the timber market since the award 
date or the last rate redetermination under this provi-
sion, the Producer Price Index identified in A20 has de-
clined by 25 percent. Rates shall be redetermined un-
der B3.3 and shall be considered established under 
B3.1 for timber Scaled subsequent to Contractor’s ap-
plication. This Subsection shall not apply during Con-
tract Term Extension. 

B3.4 Other Payment Rates.
B3.41 Material Not in A2. Incidental amounts 

of products or portions of trees of species listed in A2 
that do not meet Utilization Standards may be removed 
without charge. Such material may be purposely re-
moved in more than incidental amounts without charge 
upon written approval of Contracting Officer, and sub-
ject to agreement on deposits if needed for road mainte-
nance and use. 

Other species or products not listed in A2 may be 
cut and removed upon written approval of Contracting 
Officer and subject to agreement on rates of payment 
and deposits if needed for road maintenance and use. 

When any material suitable for use in a product 
form included in A2 is removed in another product form, 
the rates of payment shall be not less than but approxi-
mately equivalent to Current Contract Rates and Re-
quired Deposits. 

B3.42 Timber Cut Through Mistake. Un-
designated timber meeting Utilization Standards, cut by 
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Contractor through mistake and included by Contract-
ing Officer under B2.14, shall be removed and paid for 
at Current Contract Rates and Required Deposits, un-
less such material is not listed in A2. In such event, 
Contracting Officer, in accord with standard Forest Ser-
vice methods, shall establish rates to be paid. 

B3.43 Designated Timber Cut But Not Re-
moved. Standard timber shall be removed, as provided 
in B2.2, prior to acceptance of subdivision for comple-
tion of logging and stewardship project operations un-
der B6.36. There shall be no charge when: 

(a) The leaving of incidental material is justified un-
der existing conditions, including those under B6.4 or 

(b) Cut timber is left by option or requirement, as 
under B2.31, B2.32, and B6.4. 

B3.44 Undesignated Timber Damaged With-
out Negligence. Undesignated timber meeting Utiliza-
tion Standards, damaged without negligence by Con-
tractor and designated by Forest Service under B2.131, 
shall be cut, removed, and paid for at Current Contract 
Rates and Required Deposits. 

B3.45 Undesignated Timber Unnecessarily 
Damaged or Negligently or Willfully Cut. Undesig-
nated timber meeting Utilization Standards and unnec-
essarily damaged or negligently or willfully cut by Con-
tractor, if included by Contracting Officer under B2.132, 
shall be cut, removed, and paid for at Current Contract 
Rates and Required Deposits that are in addition to liq-
uidated damages under B3.46. 

If such timber is of a species or size not listed in A2 
or is of a quality different from designated timber, Con-
tracting Officer shall establish payment rates in accord 
with standard Forest Service methods. 

B3.46 Liquidated Damages. Unnecessary 
damage to or negligent or willful cutting of undesignated 
timber, as described in B3.45, on portions of Contract 
Area cut over under this contract is likely to cause sub-
stantial silvicultural or other damage to the National For-
est. It will be difficult, if not impossible, to determine the 
amount of such damage. Therefore, Contractor shall 
pay as fixed, agreed, and liquidated damages an 
amount equivalent to the amount payable at Current 
Contract Rates. If designated by Contracting Officer, 
Contractor shall remove such damaged or cut timber 
and pay for it at Current Contract Rates. 

B3.47 Defect Caused by Abnormal Delay. 
Scaling deductions made for rot, check, or other defect 
resulting from abnormal delay in Scaling caused by 
Contractor shall be recorded separately and charged to 
Integrated Resource Account at Current Contract Rates 
and applicable deposits. 

B4.0—PAYMENTS  
B4.1 Amount Payable for Timber. Current Con-

tract Rates and Required Deposits in effect when the 
timber is Scaled shall be applied to the Scaled volume 
to determine the amount Contractor shall pay. 

B4.2 Integrated Resource Account. “Integrated 
Resource Account” is an account maintained by Forest 
Service of all Contractor’s deposits, credits, payment 
guarantees, and the charges for: 

(a) Timber at Current Contract Rates; 
(b) Slash disposal, road maintenance, and con-

tract scaling at Required Deposit rates; 
(c) Cooperative work at rates established by spe-

cific agreement under B4.218; 
(d) Stewardship Credits established; and 
(e) Other charges provided in this contract. 
Cash deposits shall be recorded currently in such 

account. 
Charges for timber cut shall be made when Forest 

Service prepares and furnishes to Contractor periodic 
statements of volume and value of such timber cut and 
Scaled. Charges subject to escalation under B3.2 shall 
be made initially on the basis stated in B4.214 and shall 
be adjusted at the end of each calendar quarter, as pro-
vided in B3.2. 

B4.21 Cash Deposits. Within the limitations of 
this Subsection, Contractor shall make cash deposits to 
meet Contractor’s obligations within 15 days of billing 
by Forest Service. Deposits shall be made to Forest 
Service, U.S.D.A., by mail or delivery to the address to 
be furnished by Forest Service. Forest Service shall ex-
plain the bill at the time it requests each deposit. 

B4.211 Downpayment. The downpay-
ment amount shown in A18 may not be applied toward 
any other payment required under the provisions of this 
contract, except damages determined pursuant to B9.4, 
transferred to other contracts, or refunded until stump-
age value representing 25 percent of the total bid value 
of the contract has been charged and paid for or the 
estimated value of the unscaled timber is equal to or 
less than the amount of the downpayment. 

B4.212 Advance Deposits. Contractor 
agrees to make cash deposits in advance of cutting to 
meet charges under B4.2. 

Forest Service billings for advance cash deposits 
shall be in such amounts that Integrated Resource Ac-
count will maintain an unobligated balance equal to the 
applicable charges for timber that Forest Service esti-
mates will be cut in not less than 30 days and not more 
than 60 days. This advance cash deposit may be re-
duced to a smaller amount by the terms of B4.211, 
B4.213, B4.215, and/or B4.217. Except for amounts re-
quired pursuant to B4.211, B4.213, and B4.217, Con-
tractor shall not be required to make advance deposits 
above those required under this Item. 

When the credit balance in Integrated Resource Ac-
count is less than the amount due for timber estimated 
to be cut in 10 days, Contracting Officer will suspend all 
or any part of Contractor’s Operations until payment or 
acceptable payment guarantee is received. 
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B4.213 Periodic Payment Schedule. 
Contractor shall make periodic payments for stumpage 
value, as shown in A19. 

In the event Contractor has not paid the amount(s) 
stated in A19 as stumpage for volume removed by the 
periodic payment determination date(s), Forest Service 
shall issue a bill for collection for the difference between 
the required amount and payments made by Contrac-
tor. If payment(s) fall due on a date other than a normal 
billing date, the payment date shall be extended to co-
incide with the next Integrated Resource Account billing 
date. 

The amount of the periodic payment(s) will be re-
duced if the payment(s) would result in Contractor’s 
credit balance for timber charges exceeding the Current 
Contract Value. 

Only cash may be used for this purpose. No other 
form of payment is acceptable. Forest Service will apply 
the payments to subsequent charges on this contract 
under the terms of B4.212. 

Except for Contract Term Extensions under B8.23, 
periodic payment determination date(s) that have not 
been reached shall be adjusted one day for each addi-
tional day of contract time granted. 

B4.214 Deposits for Charges Subject to 
Escalation. Deposits requested to cover estimated 
charges for timber subject to escalation under B3.2 
shall be based upon Current Contract Rates and related 
deposits in effect during the previous calendar quarter. 

B4.215 Deposits When Payment Guar-
anteed. To the extent payment guarantee is provided 
under B4.3, requirements for advance cash deposits 
under B4.212 shall be waived for the value of timber on 
Contract Area that is cut, but not removed, and for the 
value of products removed from Contract Area for not 
more than a monthly billing period, subject to the provi-
sions of B4.4. 

B4.216 Blanket Cash Deposits. Contrac-
tor may make cash deposits under a written agreement 
to cover charges made under this and other contracts 
within the same National Forest. Forest Service shall 
allocate such deposits to such contracts. When there is 
to be no timber cutting hereunder for 30 days or more 
and payment of current charges has been made, the 
allocation to this contract shall be reallocated to other 
contracts within the same National Forest at Contrac-
tor’s request. Contractor shall not start cutting until allo-
cation has again been made to this contract. 

B4.217 Extension Deposits. In the event 
of Contract Term Extension, Forest Service shall divide 
the difference between Current Contract Value as of the 
start of any Contract Term Extension and the credit bal-
ance of any deposit made pursuant to B4.213 by the 
number of whole months remaining in Normal Operat-
ing Season(s) within the extension period to determine 
the amount of each “Extension Deposit.” 

Contractor shall make the initial Extension Deposit 
prior to Forest Service executing the contract modifica-
tion. In response to Forest Service billing under B4.21, 
Contractor shall make advance cash deposits. Such de-
posits shall at least equal each Extension Deposit re-
quired for each whole month remaining in Normal Op-
erating Season(s) during the extension period. Exten-
sion Deposits shall be due by the last day of each month 
during Normal Operating Season whether or not the vol-
ume that is covered by such deposits has been Scaled. 

Due dates for Extension Deposits during the exten-
sion period may be delayed when Contractor earns 
Contract Term Adjustment if Termination Date, as ad-
justed, results in one or more additional complete 
months within Normal Operating Season(s). 

B4.218 Cooperative Deposits. On a basis 
of cooperation or assistance (16 USC 572) and by a 
written agreement, Forest Service shall perform all or 
portions of the work that Contractor is obligated to per-
form under this contract, as well as furnish other Ser-
vices in connection with activities under this contract. 
When Forest Service is to perform such work, Contrac-
tor shall make one or more deposits to cover the esti-
mated cost of the work. On request of Contractor, For-
est Service shall render monthly accounts, as may be 
specified in such agreement. 

B4.22 Temporary Reduction of Downpay-
ment. When, under B8.33, Contracting Officer requests 
Contractor to delay or interrupt Contractor’s Operations 
for more than 90 days, the downpayment amount being 
held on deposit may be temporarily reduced upon the 
written request of Contractor or at the discretion of Con-
tracting Officer. For the period of the delay or interrup-
tion, the downpayment on deposit may be reduced to 
$1,000 or two (2) percent of the downpayment amount 
listed in A18, whichever is larger. 

Any downpayment amount temporarily reduced 
pursuant to this Subsection may be refunded or trans-
ferred at the request of Contractor. However, if Contrac-
tor has outstanding debt owing the United States, Con-
tracting Officer must apply the amount of downpayment 
that could be refunded to the debt owed in accordance 
with the Debt Collection Improvement Act, as amended 
(31 USC 3701, et seq.). 

Upon Contractor’s receipt of bill for collection and 
written notice from Contracting Officer that the basis for 
the delay or interruption no longer exists, Contractor 
shall restore the downpayment to the full amount shown 
in A18 within 15 days after the date the bill for collection 
is issued, subject to the provisions of B4.4. Contractor 
shall not resume contract operations until the downpay-
ment amount is fully restored. 

B4.23 Refund of Excess Cash. If at any time 
the credit balance of Integrated Resource Account ex-
ceeds the charges for timber that Forest Service esti-
mates will be cut within the next 60 days, any portion of 
such excess that is due to cash in the account shall be 
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refunded, if requested by Contractor, unless deposited 
under B4.211, B4.213, B4.217, or B4.218. If Contractor 
plans no cutting within the next 60 days, Forest Service 
may refund the entire unencumbered cash balance, ex-
cept as provided in this Subsection. After a refund for a 
shutdown, deposits shall be made to meet the require-
ments of B4.212 before additional timber may be cut. 

B4.24 Refund after Scaling Completed. Any 
cash deposit, in excess of that required to meet charges 
under B4.2, shall be refunded or transferred within 15 
days of Contractor’s request after Scaling is completed, 
except for amounts estimated to be required under 
B9.5. 

B4.3 Payment Guaranteed by Bond or Depos-
ited Securities. To guarantee payment, Contractor 
may furnish and maintain an acceptable surety bond or 
deposit in a Federal Depository negotiable securities of 
the United States. The securities shall be deposited 
through the Regional Fiscal Agent accompanied by a 
power of attorney and agreement authorizing the bond-
approving officer to sell or collect such securities if pay-
ment is not made within 15 days of billing by Forest Ser-
vice. The penal sum of such surety bond or the market 
value at time of deposit of such negotiable securities 
shall be the maximum amount of the payment guaran-
teed. 

For payment purposes, penal sum of the surety 
bond or market value at time of deposit of negotiable 
securities shall be in lieu of the performance bond fur-
nished under B9.1. 

B4.31 Blanket Bond. If Contractor furnishes 
an acceptable bond, or deposits securities, in accord-
ance with B4.3, to guarantee payment for timber from 
this and other contracts within the same National For-
est, the amount of such bond or deposited securities 
shall be allocated to such contracts by Forest Service. 
When there is to be no timber cutting hereunder for 30 
days or more and payment of current charges has been 
made, the allocation to this contract shall be reallocated 
to other contracts at Contractor’s request. Contractor 
shall not start cutting hereunder until this contract re-
ceives an allocation that will meet the obligation for pay-
ment guarantee. 

B4.32 Letters of Credit for Payment Bond. 
Notwithstanding the provisions of B4.3, Contractor may 
use letters of credit in lieu of a surety bond for payment 
bond purposes when approved by Contracting Officer. 

B4.4 Payments Not Received. (a) Payments are 
due and payable on the date of issue indicated on the 
bill for collection. When a payment for timber cut and 
other charges is not received at the location designated 
by Forest Service by the date allowed in the bill for col-
lection for receipt of payment, Contracting Officer will 
suspend all or any part of Contractor’s Operations until 
payment or acceptable payment guarantee is received. 
Other charges include, but are not limited to: 

(i) Slash disposal, road maintenance, and 
contract scaling deposits; 

(ii) Cooperative work at rates established by 
specific agreement under B4.218; 

(iii) Damages pursuant to B9.4; 
(iv) Road use fees; 
(v) Restoration of downpayment pursuant to 

B4.22; 
(vi) Periodic payments pursuant to B4.213; 
(vii) Extension Deposits pursuant to B4.217; 

and 
(viii)Other mandatory deposits. 

(b) Failure to pay amounts due by the date allowed 
in the bill for collection for receipt of payment shall be 
considered a breach under B9.3. The 30-day notice pe-
riod prescribed therein shall begin to run as of the end 
of business on the date allowed for receipt of payments. 
If the performance or payment is guaranteed by surety 
bond, the surety will receive a copy of the written notifi-
cation of breach. Demand will be made on the surety or 
other institution providing the guarantee or bond instru-
ment for immediate payment 10 days after issuance of 
written notification of the breach. 

(c) Pursuant to the Debt Collection Improvement 
Act of 1996, as amended, if payment is not received by 
Forest Service within 15 days after the date of issue in-
dicated on the bill for collection: 

(i) Simple interest shall be assessed at the 
higher of the Current Value of Funds Rate or the 
Prompt Payment Rate as established by the Secre-
tary of the Treasury. Interest shall begin to accrue 
as of the date of issue indicated on the initial bill for 
collection. 

(ii) Debtors will be assessed administrative 
charges, in addition to the delinquent amount due. 
Administrative charges are those additional costs 
incurred by the Government in processing, han-
dling, and collecting delinquent debts. 

(iii) A penalty charge of six (6) percent per an-
num will be assessed on any portion of a debt de-
linquent more than 90 days. This penalty charge is 
in addition to interest and administrative charges 
under paragraphs (c)(i) and (c)(ii). The penalty 
charge shall accrue from the date of issue indicated 
on the bill for collection and shall be assessed on 
all outstanding amounts, including interest and ad-
ministrative costs assessed under paragraphs (c)(i) 
and (c)(ii). 

(iv) Payments will be credited on the date re-
ceived by the Federal Depository or Collection Of-
ficer designated on the bill for collection. 
(d) Forest Service remedies for Contractor’s failure 

to make payment for timber cut and other charges when 
due, except for accrual of interest, suspension of all or 
any part of Contractor’s Operations, and administrative 
offset, shall be stayed for so long as: 
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(i) A bona fide dispute exists as to Contrac-
tor’s obligation to make such payment and 

(ii) Contractor files and prosecutes a timely 
Claim. 
B4.5 Stewardship Credits. “Stewardship Credits” 

are credits that are earned and established when work 
described in C6.9# has been performed and accepted. 
Stewardship Credits shall be earned at the rate as 
shown in A4c. Earned Stewardship Credits may be 
used to pay for Included Timber value in excess of Base 
Rates and Required Deposits. Base Rates and Re-
quired Deposits must be paid in cash. 

B4.51 Progress Estimates. Forest Service 
shall make timely estimates of Contractor’s progress on 
stewardship projects. On the basis of such progress es-
timates, Forest Service shall credit Integrated Resource 
Account each month as such work proceeds. 

B4.52 Excess Stewardship Credits. In the 
event there are unused established Stewardship Cred-
its when all Included Timber has been cut and removed, 
Forest Service, at its option, shall either add more tim-
ber or make cash payment for the unused Stewardship 
Credits. 

B4.53 Excess Timber Value. In the event the 
value of all Included Timber exceeds the total value of 
all mandatory projects shown in A4c, plus the optional 
projects shown in A4c that Contractor has been author-
ized to perform: 

(a) Contracting Officer may authorize additional op-
tional projects shown in A4c if the excess timber value 
exceeds 10 percent of the total timber value, or 

(b) Contracting Officer may authorize additional op-
tional projects shown in A4c or require cash payment if 
the excess timber value is less than 10 percent of the 
total timber value, or 

(c) Contractor shall make cash payment for the ex-
cess timber value if there are no remaining optional pro-
jects shown in A4c authorized by the Contracting Officer 
to be performed. 

B4.54 Cash Payment for Stewardship Pro-
jects. In lieu of providing timber for established Stew-
ardship Credits, Forest Service may elect to provide a 
cash payment to Contractor. 

B4.55 Refund of Unused Stewardship Cred-
its. When, under B8.33, Contracting Officer requests 
Contractor to delay or interrupt Contractor’s operations 
for more than 60 days, unused Stewardship Credits 
may be refunded upon the request written of Contractor 
or at the discretion of Contracting Officer. 

Contractor agrees that when unused Stewardship 
Credits are refunded that Contractor shall remit, re-
lease, and forever discharge the United States from any 
and all Claims arising from any delay in using Steward-
ship Credits under this contract, including, but not lim-
ited to, any Claims of interest or other costs. 

If Contractor has outstanding debt owing the United 
States, Contracting Officer must apply the amount of 

Stewardship Credit that could be refunded to the debt 
owed in accordance with the Debt Collection Improve-
ment Act, as amended. 

B5.0—TRANSPORTATION FACILITIES  
B5.1 Authorization. Contractor is authorized to 

construct and maintain roads, bridges, and other trans-
portation facilities, as needed for harvesting Included 
Timber and completing stewardship projects on Na-
tional Forest and other lands where Forest Service has 
such authority. As used in this contract “construct” in-
cludes “reconstruct.” 

Location and construction of Specified Roads shall 
be in accordance with B5.2. Unless otherwise provided 
herein, construction may be progressive during this 
contract. Maintenance shall be governed by B5.3. The 
location and clearing widths of all Temporary Roads or 
facilities shall be agreed to in writing before construction 
is started. “Temporary Roads” are roads other than 
Specified Roads that are constructed by Contractor for 
the purpose of harvesting Included Timber or complet-
ing stewardship projects. 

Contractor is authorized to cut and use for construc-
tion, without charge, construction timber designated by 
agreement. 

B5.11 Requirements of Rights-of-Way. Con-
tractor’s road construction and use of rights-of-way 
identified in attached list or C5.111# shall be confined 
to rights-of-way and limited by the related easements 
and stipulations, if any, unless Contractor makes other 
arrangements that will not infringe upon or adversely af-
fect the grantee’s rights. Easements or right-of-way 
documents are available in the offices of the Forest Su-
pervisor and District Ranger. 

B5.12 Use of Roads by Contractor. Except as 
provided herein, Contractor is authorized to use existing 
National Forest system roads and Specified Roads 
listed in A7, when Forest Service determines that such 
use will not cause damage to the roads or National For-
est resources. 

If Contractor’s use of an existing temporary or Na-
tional Forest system road, not listed in A7, cannot be 
satisfactorily accommodated without reconstruction, 
Contractor shall be authorized to use such road upon 
agreement as to the minimum reconstruction work that 
Contractor shall perform before hauling. When appro-
priate, such road shall be included in A7 as an alternate 
facility under B5.26. 

C5.12# lists existing roads shown on Contract Area 
Map that for such reasons as limitations in structural ca-
pacity, safety, and protection of soil, water, and roads: 

(a) Cannot be used for log hauling or 
(b) May be used only under the restrictive limita-

tions stated therein. 
B5.2 Specified Roads. “Specified Roads” are 

roads, including related transportation facilities and ap-
purtenances, shown on Contract Area Map and listed in 
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A7. Contractor shall construct Specified Roads used 
under this contract. Construction initiated by Contractor 
on any such Specified Road shall be completed to an 
agreed terminus that meets Contractor’s needs and 
prevents unnecessary impact on National Forest re-
sources. Construction to such terminus shall be in full 
accordance with Plans and specifications identified in 
A7 or specifications and the Schedule of Items attached 
hereto, except for agreed adjustments needed to ac-
commodate such terminus. For each pay unit, the 
"Schedule of Items" itemizes quantity of work and ma-
terials and cost, with method of measurement and basis 
for payment. Forest Service shall revise the Schedule 
of Items to show the estimated cost for the portion con-
structed to the revised terminus as a separate segment. 

A Temporary Road shall not be constructed sub-
stantially on the location for a Specified Road, except 
by agreement. 

In event of agreed substitution or revision of con-
struction design, specifications, or performance respon-
sibility under B5.212, B5.25, B5.26, or C5.215#, A7 
shall be modified. If Contractor does not need a Speci-
fied Road or a portion of a Specified Road for harvesting 
Included Timber or completing stewardship projects 
and the Specified Road is not constructed, the deletion 
of the road or road segment will be a mutually agreed 
Design Change and Integrated Resource Account will 
be adjusted for the reduction in cost, as provided in 
B5.25. 

References in the contract to specifications, stand-
ards, or test methods adopted by the American Associ-
ation of State Highway and Transportation Officials 
(AASHTO), American Society for Testing and Materials 
(ASTM), General Services Administration (GSA), or 
other recognized national technical associations shall 
mean specifications, standards, or test methods, includ-
ing interim or tentative issues, that are in effect on the 
date of contract advertisement. 

B5.21 Engineering. Forest Service completed 
survey and design for Specified Roads prior to contract 
advertisement, unless otherwise shown in A8 or Con-
tractor survey and design are specified in A7. On those 
roads for which Forest Service completes the design 
during the contract, the design quantities shall be used 
as the basis for revising estimated costs stated in the 
Schedule of Items and adjusting Integrated Resource 
Account. 

Forest Service engineering shall be completed ac-
cording to the schedule in A8. Should Forest Service be 
unable to perform the designated survey and design by 
the completion date or other agreed to time, upon writ-
ten agreement, Contractor shall assume responsibility 
for such work. In such event, Contracting Officer shall 
revise: 

(a) A7 to show Contractor’s performance responsi-
bility. 

(b) The Schedule of Items to include costs of sur-
vey and design, as provided under B5.24, and adjust 
Integrated Resource Account, as provided in B5.25. 
Forest Service shall calculate such costs, using unit 
rates comparable with those used in the Schedule of 
Items. 

Contractor shall furnish a schedule to Forest Ser-
vice of specific dates for the start of construction. The 
schedule of construction shall be submitted to Forest 
Service for approval within 60 days after contract award 
and prior to beginning work. Contractor’s construction 
schedule shall reflect Forest Service survey and design 
completion dates. Forest Service may agree to Con-
tractor’s request for an alternate date for starting con-
struction. 

Contractor shall perform survey, design, and con-
struction staking of Specified Roads to be engineered 
by Contractor in accordance with specifications at-
tached hereto. Based upon the quantities developed by 
such design, as approved by Forest Service, Contract-
ing Officer shall revise the estimated costs stated in the 
Schedule of Items and adjust Integrated Resource Ac-
count. The methods of computing such revised costs 
shall be consistent with the methods that would have 
been used had the engineering been performed prior to 
contract advertisement. 

B5.211 Contract Plans. “Plans” are docu-
ments that show location, details, and dimensions of the 
work to be performed. On any of the contract Plans 
where a portion of the work is drawn out and the remain-
der is shown in outline, the parts drawn out shall apply 
to all other like portions of the work. 

“Shop Drawings” include drawings, diagrams, lay-
outs, schematics, descriptive literature, illustrations, 
lists or tables, performance and test data, and similar 
materials furnished by Contractor to explain in detail 
specific portions of the work required by the contract. 
Contractor shall submit a minimum of five (5) sets of re-
quired Shop Drawings to Forest Service, three (3) sets 
of which will be retained by Forest Service. Shop Draw-
ings shall not exceed 24 inches by 36 inches in size. 
Approval or rejection and date will be noted or stamped 
on each set. Unless agreed otherwise, Forest Service 
shall approve or reject the Shop Drawings within 10 
days of submission. Such approval of the Shop Draw-
ings shall not be construed as a complete check, but 
will indicate only that the general method of construction 
and detailing is satisfactory. If the Shop Drawings are 
rejected, Contractor must make the noted revisions and 
resubmit the Shop Drawings. 

A change in the amount of construction work that 
exceeds construction tolerances specified in the speci-
fications identified in A7 caused by a Forest Service er-
ror in construction staking shall be treated as a Design 
Change. When incompatible situations arise between 
Plans, specifications, and actual conditions on the 
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ground, Contractor shall make corrections pursuant to 
B5.253. 

B5.212 Construction Staking. Contractor 
shall avoid careless or negligent damage to construc-
tion stakes, flags, or marks. If such damage occurs, 
Contractor shall be required to replace stakes neces-
sary to construction. Contractor’s replacement staking 
shall be approved by Forest Service. Alternatively, upon 
Contractor’s request, Contracting Officer may agree to 
perform such work under B4.218. 

When A7 shows that construction stakes are to be 
set by Forest Service after clearing, Contractor shall 
submit to Forest Service a written schedule for clearing, 
construction staking, and construction that will provide 
Forest Service a reasonable period for setting construc-
tion stakes. Time for setting construction stakes may be 
modified by written agreement. 

If Forest Service performs construction staking for 
Specified Roads, timing of such staking shall permit 
Contractor’s clearing and other construction activity to 
proceed without hindrance or delay, provided Contrac-
tor’s construction activity is reasonably consistent with 
needs identified in Contractor’s Operating Schedule or 
amendments thereto. 

Should Forest Service be unable to perform con-
struction staking in such reasonable period, upon writ-
ten agreement, Contractor shall assume the responsi-
bility for construction staking for agreed upon portions 
of Specified Roads. In such event, Contracting Officer 
shall revise: 

(a) A7 to show Contractor’s performance responsi-
bility. 

(b) The Schedule of Items to include costs of con-
struction staking, as provided under B5.24, and adjust 
Integrated Resource Account, as provided in B5.25. 
Forest Service shall calculate such costs, using unit 
rates comparable with those used in the Schedule of 
Items. 

B5.22 Material Delivery. Within 60 days after 
award date, Contractor shall provide Forest Service a 
written schedule showing the desired delivery dates of 
any material to be supplied by Forest Service. With rea-
sonable notice, schedule may be amended by agree-
ment. Forest Service agrees to make delivery within 15 
days after the scheduled delivery dates that are at least 
60 days after the schedule is submitted, unless pre-
vented by causes beyond control of Forest Service. 

If Contractor does not provide Forest Service the 
written schedule within the period provided in this Sub-
section, Forest Service agrees to make delivery within 
90 days after a late schedule is submitted, unless pre-
vented by causes beyond control of Forest Service. Af-
ter delivery to and written receipt by Contractor, Con-
tractor is responsible for installation of needed material 
and for any loss of or damage to such material due to 
Contractor’s negligence prior to installation or return of 
unused material to Forest Service. 

At Contractor’s option, Forest Service deliveries 
shall be to Contractor’s storage area, as agreed, or to 
the nearest practicable point to the job site along exist-
ing roads. Unused material shall be returned to Forest 
Service at location of delivery, unless agreed otherwise. 

B5.23 Use of Partially Constructed Roads. 
Unless Contracting Officer determines that there is jus-
tification under existing conditions, and ground condi-
tions permit hauling without undue damage, portions of 
Specified Roads shall be Substantially Completed prior 
to their use for hauling timber. When necessary to facil-
itate construction and protect bridges and roads from 
damage, timber felled in construction and timber logged 
directly to the road from areas immediately adjacent 
thereto may be hauled before road construction is Sub-
stantially Completed. Such hauling shall be confined to 
periods when abnormal soil erosion and damage to Na-
tional Forest lands will not result. 

“Substantially Completed” means: 
(a) Completion of grading and installation of drain-

age structures so they will function effectively and 
(b) Laying the specified depth of base course, if 

any, unless Contracting Officer determines that physi-
cal conditions make it impractical or ground conditions 
permit hauling without undue damage. 

No more than half of Included Timber to be hauled 
over such portions of road shall be hauled until the base 
course has been applied. 

Unless agreed otherwise, specified reconstruction 
shall be completed on any portion of road prior to haul-
ing on that portion. 

B5.24 Estimated Cost. Estimated costs by 
construction phases for Specified Roads listed in A7 are 
stated by segments in the Schedule of Items. Such es-
timated costs are subject to adjustment under B3.3, 
B5.2, B5.21, B5.212, B5.25, and B5.26. Appropriately 
adjusted costs shall be made a part of a revised Sched-
ule of Items and shown as adjustments to Integrated 
Resource Account. The revised Schedule of Items shall 
supersede any prior Schedule of Items when it is dated 
and signed by Contracting Officer and a copy is fur-
nished to Contractor. 

B5.25 Construction Cost Adjustment. Con-
tracting Officer, as provided in B5.21, B5.212, B5.251, 
B5.252, and B5.253, shall adjust Specified Road con-
struction cost estimates in the Schedule of Items and 
show the adjustments as credits or debits to Integrated 
Resource Account in the month when the road segment 
is accepted. 

B5.251 Variation in Quantities. (a) This 
Item applies only to differences between quantities 
shown in the Schedule of Items and measured quanti-
ties actually constructed and accepted that are not cov-
ered under B5.252 or B5.253. Only changes in quanti-
ties where other than contract quantities or lump sum is 
specified in the Schedule of Items are subject to this 
Item. 
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(b) Adjustments to the Specified Road construction 
cost for variation in quantities shall be computed at unit 
rates established in the Schedule of Items for units of 
work actually constructed and measured in accordance 
with specified method of measurement shown in the 
Schedule of Items and described in the specifications 
identified in A7, except that: 

(i) When quantity of authorized work per-
formed or material furnished by Contractor, under 
any item shown in the Schedule of Items and cov-
ered by this Item, is more than 115 percent of orig-
inal quantity, use Current Unit Rates to calculate 
the adjustment for that portion of work above 115 
percent of original quantity. 

(ii) When quantity of authorized work per-
formed or material furnished by Contractor, under 
any item shown in the Schedule of Items and cov-
ered by this Item, is less than 85 percent of original 
quantity, Forest Service shall make a revised esti-
mate of cost for such work. Any revised estimate 
shall use the same procedures as those used in 
original estimates using rates comparable to those 
used in computing the most recent cost estimate for 
the contract. The revised cost estimate shall take 
into account any increase or decrease in unit rates 
that results from a reduction in quantity of work. 
(c) “Current Unit Rates” are Forest Service esti-

mates of the unit rates for doing the work at the time the 
adjustment is approved. 

B5.252 Physical Change. (a) Forest Ser-
vice shall adjust the Specified Road construction cost if, 
prior to acceptance under B6.36, a physical change, 
caused by a single event and not due to negligence of 
Contractor, results in an increase or decrease in work 
and/or materials furnished by Contractor involving addi-
tional estimated cost of: 

(i) More than $10,000 or 
(ii) More than 10 percent of total Specified 

Road construction cost, whichever is less. 
(b) Increases to the Specified Road construction 

cost shall include cumulative estimated costs of repair-
ing damage from things such as slides, washouts, land-
slips, and fire. Plans and specifications shall be revised 
when necessary to meet new conditions. Quantities of 
work and/or materials determined from such revised 
Plans and specifications, together with estimated quan-
tities of work and/or materials abandoned, shall be the 
basis for the revised Specified Road construction cost. 

(c) Forest Service shall determine difference in 
quantities for portions of Specified Road affected by 
physical change by comparing most recent previous 
quantities with total of: 

(i) Estimated quantities actually constructed 
prior to physical change, including work aban-
doned, and 

(ii) Estimated quantities to be constructed fol-
lowing physical change. 

(d) Forest Service shall calculate the amount of in-
crease to the Specified Road construction cost by ap-
plying: 

(i) Current Unit Rates to differences when 
quantities increase and 

(ii) Unit rates comparable to those used in 
computing most recent cost estimate for the con-
tract when quantities decrease. 
(e) When quantity of authorized work to be per-

formed or material furnished by Contractor, under any 
item shown in the Schedule of Items, is reduced to less 
than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost for such work and ad-
just the Specified Road construction cost. Any revised 
estimate shall use the same procedures as those used 
in the original estimates using rates comparable to 
those used in the most recent cost estimate for the con-
tract. The revised estimate shall take into account any 
increase or decrease in unit rates that results from a re-
duction in quantity of work. 

B5.253 Design Change. (a) “Design 
Change” is a change in work and/or materials shown in 
the Schedule of Items and described in Plans or speci-
fications that has been mutually agreed to in writing or 
ordered by Contracting Officer. Changes of a minor na-
ture (such as adjustment in horizontal and vertical align-
ment, that do not exceed specified tolerance, necessary 
to maintain or balance earthwork quantities substan-
tially as designed) and variation in quantities, as de-
scribed in B5.251, shall not be considered Design 
Changes. 

(b) Additions, deletions, or changes in types or di-
ameter of culverts shown in Plans and changes in des-
ignated water sources shown on Plans shall be consid-
ered Design Changes. 

(c) Forest Service may, by written notice from Con-
tracting Officer, order changes in work to be performed 
and/or materials to be furnished by Contractor within 
general scope of the contract. Such work shall: 

(i) Be due to differences between anticipated 
and actual field conditions, 

(ii) Be necessary to construct Specified Roads 
to design standards, or 

(iii) Be necessary to assure stability of Speci-
fied Roads. 
(d) In addition, Contracting Officer may include 

work to protect resource values in ordered Design 
Changes. Such work must be related to construction of 
Specified Roads and be necessary to prevent damage 
to soil and water values immediately tributary to Speci-
fied Roads. Other Design Changes may be made by 
mutual written agreement. 

(e) Forest Service shall revise Plans and specifica-
tions as necessary to meet new conditions. Quantities 
of work and/or materials determined from such revised 
Plans and specifications, together with quantities of 
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work and/or materials abandoned, shall be the basis for 
adjusting the Specified Road construction cost. 

(f) Forest Service shall determine the difference in 
quantities for the portion of Specified Road affected by 
Design Change by comparing the most recent previous 
quantities with the total of: 

(i) Estimated quantities actually constructed 
prior to Design Change and 

(ii) Estimated quantities to be constructed fol-
lowing Design Change. 
(g) Calculate the amount of adjustment to the 

Specified Road construction cost by applying: 
(i) Current Unit Rates to difference when 

quantities increase and 
(ii) Unit rates comparable to those used in 

computing most recent cost estimates of the con-
tract when quantities decrease. 
(h) When quantity of authorized work to be per-

formed or material furnished by Contractor, under any 
item shown in the Schedule of Items, is reduced to less 
than 85 percent of original quantity, Forest Service shall 
make a revised estimate of cost of such work and adjust 
the Specified Road construction cost. Any revised esti-
mate shall use the same procedures as those used in 
original estimates using rates comparable to those used 
in the most recent cost estimate for the contract. The 
revised estimate shall take into account any increase or 
decrease in unit rates that results from a reduction in 
quantity of work. 

B5.26 Alternate Facilities. If under Contrac-
tor’s Operating Schedule, roads needed for the removal 
of Included Timber differ substantially from Specified 
Roads, other roads may be added to A7. Contracting 
Officer shall assure that road routing, location, design, 
and needed easements will make such other roads ac-
ceptable as parts of the National Forest transportation 
facilities. Contractor shall provide survey, design, and 
construction staking for such other roads. 

Based on design quantities from such engineering, 
Forest Service shall estimate Specified Road construc-
tion costs of alternate facilities, using methods con-
sistent with those used in the original computation of the 
Schedule of Items. If Specified Road construction costs 
for acceptable alternate facilities are less than the esti-
mated costs of facilities listed in the original Schedule 
of Items that Contractor does not construct, Integrated 
Resource Account shall be adjusted by Forest Service 
to reflect the reduction in costs. In event of rate redeter-
mination under B3.3, such allowed costs shall be the 
redetermined estimated costs of facilities listed in the 
original Schedule of Items that Contractor does not con-
struct. 

B5.27 Temporary Credit for Unamortized 
Specified Road Construction Cost. When, under 
B8.33, Contracting Officer requests Contractor to delay 
or interrupt Contractor’s Operations for more than 90 
days, the unamortized cost of Specified Roads shall be 

credited to Contractor’s Integrated Resource Account 
upon the written request of Contractor or at the discre-
tion of Contracting Officer. The amount credited to Con-
tractor shall be limited to stumpage paid above Base 
Rates. 

Any Specified Road construction cost credited to 
Contractor pursuant to this Subsection may be re-
funded or transferred at the request of Contractor. How-
ever, if Contractor has outstanding debt owing the 
United States, Contracting Officer must apply the 
amount of credit that could be refunded to the debt 
owed in accordance with the Debt Collection Improve-
ment Act, as amended. 

Upon written notice from Contracting Officer that 
the basis for the delay or interruption no longer exists, 
Contractor shall pay for timber a per unit amount, in ad-
dition to Current Contract Rates, that is equal to the 
amount credited to Contractor’s Integrated Resource 
Account divided by 80 percent of the estimated remain-
ing volume of the contract, until the full amount credited 
to Contractor has been returned. 

B5.3 Road Maintenance. Contractor shall maintain 
roads, commensurate with Contractor’s use, in accord-
ance with Road Maintenance Requirements in C5.31# 
and the Road Maintenance Specifications. Perfor-
mance of road maintenance work by Contractor may be 
required prior to, during, or after each period of use. The 
timing of work accomplishment shall be based on Con-
tractor’s Operating Schedule under B6.31. 

When two or more commercial users are simulta-
neously using the same road where Forest Service is 
not requiring maintenance deposits, the commercial us-
ers will develop maintenance responsibilities and ar-
rangements for accomplishing the work. Forest Service 
must agree to this plan. If the commercial users cannot 
agree on maintenance responsibilities, Forest Service 
shall resolve the differences. 

If Contractor elects to use different roads than those 
listed in C5.31#, Forest Service shall determine Con-
tractor’s commensurate share of road maintenance and 
revise road maintenance deposits in C5.32#. 

If Forest Service cannot perform its full commensu-
rate share of road maintenance, Forest Service shall 
make a cash payment to Contractor for performance of 
such work. 

Unless agreed in writing, prehaul maintenance shall 
be completed on any portion of road prior to hauling on 
that portion. Maintenance, as used in this contract, does 
not include road reconstruction or repairs of an extraor-
dinary nature. 

B5.4 Use by Others. Forest Service shall have the 
right to use any road constructed by Contractor under 
this contract for any and all purposes in connection with 
the protection and administration of the National Forest. 
Other parties, in connection with the logging of tributary 
National Forest timber, may use roads constructed by 
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Contractor hereunder when Contracting Officer deter-
mines that such use will not materially interfere with 
Contractor’s Operations. Third party use shall be con-
tingent upon Contracting Officer determining, and third 
party agreeing to pay, a fair share of maintenance cost 
commensurate with such commercial use. 

Unless otherwise provided in C5.4, Forest Service 
shall authorize other uses of roads constructed by Con-
tractor hereunder only if: 

(a) Contracting Officer makes appropriate arrange-
ments to relieve Contractor of related maintenance 
costs commensurate with such other uses and 

(b) Such other uses will not materially interfere with 
Contractor’s Operations. 

Where Contractor reconstructs a road having es-
tablished use, Contractor’s use during reconstruction 
and thereafter shall be such as to reasonably accom-
modate such established use. Contracting Officer shall 
ensure that other users do not materially interfere with 
Contractor’s right to use such reconstructed road. 

B6.0—OPERATIONS  
B6.1 Representatives. Unless otherwise agreed, 

Contractor shall designate, in writing, a representative 
who is authorized to receive notices in regard to perfor-
mance under this contract and take related action. In no 
case shall Contractor designate any representative to 
this contract who is currently debarred, proposed for de-
barment, or suspended by the Federal Government. 
Contractor’s representative shall provide a copy of the 
contract to Contractor’s field supervisor and persons 
authorized to assume responsibilities in the field super-
visor’s absence. Prior to initial operations and after 
shutdowns of 10 days or more, Contractor’s representa-
tive shall notify Forest Service 2 days, excluding week-
ends and Federal holidays, before any operations begin 
on Contract Area. 

Contractor’s representative shall designate, in writ-
ing, a field supervisor, one of whose responsibilities 
shall be on-the-ground direction and supervision of 
Contractor’s Operations. The field supervisor shall be 
readily available to the area of operations when opera-
tions are in progress and shall be authorized to receive 
notices in regard to performance under this contract and 
take related action. The responsibilities of the field su-
pervisor shall include the safeguarding of National For-
est resources and performance within the terms of the 
contract. Contractor representative will furnish Forest 
Service with names of persons authorized to assume 
responsibilities in field supervisor’s absence. Such del-
egations may be made a part of Contractor’s annual 
Operating Schedule under B6.31. 

Unless Contracting Officer designates another For-
est Service representative and notifies Contractor in 

writing, the District Ranger is the representative of For-
est Service. Forest Service representative shall: 

(a) Receive notice in regard to performance under 
this contract, 

(b) Take action in relation to this contract, and 
(c) Be readily available to the area of construction, 

stewardship project work, and logging operations. 
Contracting Officer or Forest Service representative 

shall designate other on-the-ground representatives in 
writing along with their specific contractual responsibili-
ties and authority. Representatives with authority dele-
gated in writing are the only Forest Service personnel 
authorized to provide notice or take related actions un-
der the contract. Such delegation shall be made within 
60 days of contract award. 

B6.11 Notices. Notices by either party as to ac-
tion taken or to be taken by the other respecting this 
contract shall be made in writing to the other party’s 
designated representative. 

B6.2 Improvements. Contractor is authorized to 
construct on National Forest land, buildings, facilities, 
and other improvements needed to log Included Timber 
and complete stewardship projects. Such construction 
shall be located where approved in writing by Forest 
Service and shall be constructed and used in a manner 
that will protect National Forest values. 

Contractor shall comply with the rules and regula-
tions governing the operation of premises that are oc-
cupied and shall perform the contract in a manner that 
will not interrupt or interfere with the conduct of Forest 
Service business. 

Forest Service shall grant written permission before 
any camp, quarry, borrow pit, storage, or service area, 
other than as shown on Plans, is opened or operated 
on National Forest land or administered lands. A camp 
is interpreted to include the campsite or trailer parking 
area of any employee, agent, Subcontractor, or their 
employees or agents working on the project for Con-
tractor. Such permission, if granted, shall be without 
charge to Contractor. 

B6.21 Removal. Unless Forest Service author-
izes continued use, Contractor shall remove or dispose 
of all improvements when no longer needed. Should 
Contractor fail to remove or dispose of improvements 
within 6 months after Termination Date, Forest Service 
may dispose of improvements at Contractor’s expense 
under B9.5 or may, upon written notice to Contractor, 
assume title to improvements in the name of the United 
States. In the latter event, Contractor shall not be re-
quired to remove such improvements. 

B6.22 Protection of Improvements. So far as 
practicable, Contractor shall protect Specified Roads 
and other improvements (such as roads, trails, tele-
phone lines, ditches, and fences): 

(a) Existing in the operating area, 
(b) Determined to have a continuing need or use, 

and 
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(c) Designated on Contract Area Map. 
Contractor shall keep roads and trails needed for 

fire protection or other purposes and designated on 
Contract Area Map reasonably free of equipment and 
products, slash, and debris resulting from Contractor’s 
Operations. Contractor shall make timely restoration of 
any such improvements damaged by Contractor’s Op-
erations and, when necessary because of such opera-
tions, shall move such improvements, as specified in 
C6.22#. 

B6.221 Protection of Improvements Not 
Owned by Forest Service. Forest Service shall notify 
all utility companies, or other parties affected, and make 
arrangements for all necessary adjustments of the pub-
lic utility fixtures, pipelines, and other appurtenances 
likely to be affected by Contractor’s Operations. 

When Contractor’s Operations are adjacent to 
properties of railway, telephone, or power companies, 
or other property, work shall not begin until Contractor 
has identified actions necessary to prevent damage. 

Contractor shall cooperate with the owners of any 
underground or overhead utility lines in their removal 
and/or rearrangement operations in order that these op-
erations may progress in a reasonable manner, utility 
duplication or rearrangement work may be reduced to a 
minimum, and services shall not be unnecessarily inter-
rupted. 

In the event of interruption to utility services be-
cause of accidental breakage or as a result of lines be-
ing exposed or unsupported, Contractor shall promptly 
notify the proper authority and shall cooperate with that 
authority in the restoration of service until the service is 
restored. 

When materials are to be hauled across the tracks 
of any railway, Forest Service will make arrangements 
with the railroad for the use of any existing crossing or 
for any new crossing required. Contractor shall make 
arrangements for use of alternate crossings. All con-
struction work to be performed by Contractor on the rail-
road right-of-way shall not damage railroad company’s 
property. 

B6.222 Protection of Property. In con-
struction and reconstruction of Specified Roads, Con-
tractor shall not unnecessarily remove, deface, injure, 
or destroy trees, shrubs, or other natural features, un-
less specifically authorized. To the extent practicable, 
Contractor shall confine operations to within the clear-
ing limit or other areas designated in the contract and 
prevent the depositing of rocks, excavated materials, 
stumps, or other debris outside these limits. 

Material that falls outside these limits shall be re-
trieved, disposed of, or incorporated in the work to the 
extent practicable and necessary to protect adjacent re-
source values, unless otherwise agreed. 

B6.23 Protection of Land Survey Monu-
ments. Forest Service shall appropriately designate on 

the ground all known survey monuments, section cor-
ners, and other corner accessories. Forest Service shall 
post identifying signs on two sides of each known bear-
ing tree. 

Forest Service shall arrange protective or perpetu-
ative action that does not cause unnecessary delay to 
Contractor in authorized clearings, such as Clearcutting 
Units and road construction, and in other instances 
where damage to monuments, section corners, and 
other corner accessories is unavoidable. 

Contractor shall protect all known survey monu-
ments, witness corners, reference monuments, and 
bearing trees against avoidable destruction, oblitera-
tion, or damage during Contractor’s Operations. If any 
known monuments, corners, or accessories are de-
stroyed, obliterated, or damaged by Contractor’s Oper-
ations, Contractor shall hire the appropriate county sur-
veyor or a registered land surveyor to reestablish or re-
store at the same location the monuments, corners, or 
accessories. Such surveyors shall use procedures in 
accordance with the Bureau of Land Management 
“Manual of Instructions for the Survey of the Public 
Lands of the United States” for General Land Office sur-
veys and in accordance with State law for others. Con-
tractor shall record such survey in appropriate county 
records. 

B6.24 Protection Measures Needed for 
Plants, Animals, Cultural Resources, and Cave Re-
sources. Locations of known areas needing special 
measures for the protection of plants, animals, cultural 
resources, and/or cave resources are shown on Con-
tract Area Map and/or identified on the ground. Special 
protection measures needed to protect such known ar-
eas are identified in C6.24#. 

In addition to any special protection measures 
noted, Contractor has a general duty to protect all 
known and identified resources referenced in this Sub-
section from damage or removal during Contractor’s 
Operations. Discovery of additional areas, resources, or 
members of species needing special protection shall be 
promptly reported to the other party, and operations 
shall be delayed or interrupted at that location, under 
B8.33, if Contracting Officer determines there is risk of 
damage to such areas, resources, or species from con-
tinued operations. 

Wheeled or track-laying equipment shall not be op-
erated in areas identified as needing special measures 
for the protection of cultural resources, except on roads, 
landings, tractor roads, or skid trails approved under 
B5.1 or B6.422. Unless agreed otherwise, trees will not 
be felled into such areas. Contractor may be required to 
backblade skid trails and other ground disturbed by 
Contractor’s Operations within such areas in lieu of 
cross ditching required under B6.6. 

Contractor shall immediately notify Forest Service if 
disturbance occurs to any area identified as needing 
special protection measures and shall immediately halt 
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operations in the vicinity of the disturbance until Forest 
Service authorizes Contractor to proceed. Contractor 
shall bear costs of resource evaluation and restoration 
to identified sites. Such payment shall not relieve Con-
tractor from civil or criminal liability otherwise provided 
by law. 

Nothing in this Subsection shall be interpreted as 
creating any warranty that all locations and special 
measures for the protection of plants, animals, cultural 
resources, and cave resources have been described 
herein, elsewhere in the contract, or designated on the 
ground. 

B6.3 Control of Operations. Under this contract, 
“Contractor’s Operations” shall include activities of or 
use of equipment of Contractor, Contractor’s employ-
ees, agents, Subcontractors, or their employees or 
agents, acting in the course of their employment in op-
erations hereunder on National Forest lands or within 
Forest Service protection boundary (unless acting un-
der the immediate supervision of Forest Service). 

Contractor’s Operations shall be conducted in a 
workmanlike and orderly manner. The timing of re-
quired Forest Service designation of work on the ground 
and the performance of other Forest Service work shall 
not be such as to cause unnecessary delay to Contrac-
tor. 

B6.31 Operating Schedule. Contractor shall, 
before commencing operations, provide in writing an 
annual Operating Schedule of anticipated major activi-
ties and needs for logging Included Timber and com-
pleting stewardship projects, such as logging, road 
maintenance, Scaling, and road construction, including 
construction staking under B5.212 and material delivery 
under B5.22. Upon reasonable notice to Forest Service, 
such schedule shall be subject to modifications neces-
sitated by weather, markets, or other unpredictable cir-
cumstances. 

Subject to B6.6 and when the requirements of 
B6.66 are met, Contractor’s Operations may be con-
ducted outside Normal Operating Season. “Normal Op-
erating Season” is the period(s) beginning and ending 
on the dates stated in A16 of any year. 

B6.311 Inclusion of Technical Proposal. 
Upon execution of the contract, all elements of the 
Technical Proposal accepted by Forest Service be-
come binding parts of the contract, including, but not 
limited to, planned periods for and methods of road con-
struction, timber harvesting, performance of steward-
ship projects, slash disposal, erosion control measures, 
and other contractual requirements. In addition, Con-
tractor may not substitute a Subcontractor that has 
been accepted in the Technical Proposal with an alter-
nate Subcontractor, unless Contracting Officer agrees 
to substitution. 

Contractor may revise this Technical Proposal 
when necessitated by weather, markets, or other un-

foreseen circumstances beyond the Contractor’s con-
trol, subject to approval of Contracting Officer. In the 
event of delays beyond the control of Contractor that 
qualify for Contract Term Adjustment, the Technical 
Proposal shall be adjusted by mutual agreement to ac-
commodate the adjusted contract period. 

B6.312 Plan of Operations for Road 
Construction. Annually, prior to start of construction, 
Contractor shall submit a supplement to the Technical 
Proposal that shall include a schedule of proposed pro-
gress and a description of planned measures to be 
taken to provide erosion control for work in progress, 
including special measures to be taken on any seg-
ments of construction not Substantially Completed prior 
to periods of seasonal precipitation or runoff. Contractor 
shall submit a revised schedule when Contractor pro-
poses a significant deviation from the progress sched-
ule. 

Prior to beginning construction on any portion of 
Specified Roads identified as sensitive on Plans, Con-
tractor and Forest Service shall agree on proposed 
method of construction. 

B6.32 Protection of Residual Trees. Contrac-
tor’s Operations shall not unnecessarily damage young 
growth or other trees to be reserved. 

B6.33 Safety. Contractor’s Operations shall fa-
cilitate Forest Service’s safe and practical inspection of 
Contractor’s Operations and conduct of other official 
duties on Contract Area. Contractor has all responsibil-
ity for compliance with safety requirements for Contrac-
tor's employees. 

In the event that Contracting Officer identifies a 
conflict between the requirements of this contract or 
agreed upon methods of proceeding hereunder and 
State or Federal safety requirements, the contract shall 
be modified and Contractor may request an adjustment 
in Current Contract Rates to compensate for the 
changed conditions. 

Unless otherwise agreed in writing, when Contrac-
tor’s Operations are in progress adjacent to or on Forest 
Service controlled roads and trails open to public travel, 
Contractor shall furnish, install, and maintain all tempo-
rary traffic controls that provide the user with adequate 
warning of hazardous or potentially hazardous condi-
tions associated with Contractor’s Operations. Contrac-
tor and Forest Service shall agree to a specific Traffic 
Control Plan for each individual project prior to com-
mencing operations. Devices shall be appropriate to 
current conditions and shall be covered or removed 
when not needed. Except as otherwise agreed, flagmen 
and devices shall be as specified in the “Manual on Uni-
form Traffic Control Devices for Streets and Highways” 
(MUTCD) and as shown on Plans, Contract Area Map, 
Traffic Control Plan, or in specifications attached 
hereto. 
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B6.34 Sanitation and Servicing. Contractor 
shall take all reasonable precautions to prevent pollu-
tion of air, soil, and water by Contractor’s Operations. If 
facilities for employees are established on Contract 
Area, they shall be operated in a sanitary manner. In 
the event that Contractor’s Operations or servicing of 
equipment result in pollution to soil or water, Contractor 
shall conduct cleanup and restoration of the polluted 
site to the satisfaction of Forest Service. 

Contractor shall maintain all equipment operating 
on Contract Area in good repair and free of abnormal 
leakage of lubricants, fuel, coolants, and hydraulic fluid. 
Contractor shall not service tractors, trucks, or other 
equipment on National Forest lands where servicing is 
likely to result in pollution to soil or water. Contractor 
shall furnish oil-absorbing mats for use under all station-
ary equipment or equipment being serviced to prevent 
leaking or spilled petroleum-based products from con-
taminating soil and water resources. Contractor shall 
remove from National Forest lands all contaminated 
soil, vegetation, debris, vehicle oil filters (drained of 
free-flowing oil), batteries, oily rags, and waste oil re-
sulting from use, servicing, repair, or abandonment of 
equipment. 

B6.341 Prevention of Oil Spills. If Con-
tractor maintains storage facilities for oil or oil products 
on Contract Area, Contractor shall take appropriate pre-
ventive measures to ensure that any spill of such oil or 
oil products does not enter any stream or other waters 
of the United States or any of the individual States. 

If the total oil or oil products storage exceeds 1,320 
gallons in containers of 55 gallons or greater, Contrac-
tor shall prepare a Spill Prevention Control and Coun-
termeasures Plan. Such plan shall meet applicable EPA 
requirements (40 CFR 112), including certification by a 
registered professional engineer. 

Contractor shall notify Contracting Officer and ap-
propriate agencies of all reportable (40 CFR 110) spills 
of oil or oil products on or in the vicinity of Contract Area 
that are caused by Contractor’s employees, agents, 
Subcontractors or their employees or agents, directly or 
indirectly, as a result of Contractor’s Operations. Con-
tractor will take whatever initial action may be safely ac-
complished to contain all spills. 

B6.342 Hazardous Substances. Contrac-
tor shall notify the National Response Center and Con-
tracting Officer of all releases of reportable quantities of 
hazardous substances on or in the vicinity of Contract 
Area that are caused by Contractor’s employees, 
agents, Subcontractors or their employees or agents, 
directly or indirectly, as a result of Contractor’s Opera-
tions, in accordance with 40 CFR 302. 

B6.35 Equipment Cleaning. (a) Areas, known 
by Forest Service prior to contract advertisement, that 
are infested with invasive species of concern are shown 
on Contract Area Map. A current list of invasive species 

of concern and a map showing the extent of known in-
festations is available at the Forest Supervisor’s Office. 

(b) Contractor shall not move any Off-Road Equip-
ment, which last operated in an area that is infested with 
one or more invasive species of concern onto Contract 
Area without having first taken reasonable measures to 
make each such piece of equipment free of soil, seeds, 
vegetative matter, or other debris that could contain or 
hold seeds. Contractor shall identify the location of the 
equipment's most recent operations. If the prior location 
of the Off-Road Equipment cannot be identified, Forest 
Service will assume that it is infested with seeds of in-
vasive species of concern. In addition, prior to moving 
Off-Road Equipment from an area on this contract that 
is shown on Contract Area Map to be infested with in-
vasive species of concern to any other area that is indi-
cated on Contract Area Map as being free of invasive 
species of concern, Contractor shall again take reason-
able measures to make each such piece of equipment 
free of soil, seeds, vegetative matter, or other debris 
that could contain or hold seeds. 

(c) Contractor must advise Forest Service of 
measures taken to clean Off-Road Equipment and ar-
range for Forest Service inspection prior to such equip-
ment being placed in service or moved from areas in-
fested with invasive species of concern to areas that are 
free of such invasive species. Forest Service shall have 
2 days, excluding weekends and Federal holidays, to 
inspect equipment after it has been made available for 
inspection. After inspection or after 2 days, Contractor 
may proceed with operations. Reasonable measures 
shall not require the disassembly of equipment compo-
nents or use of any specialized inspection tools. Equip-
ment shall be considered free of soil, seeds, and other 
such debris when a visual inspection does not disclose 
such material. 

(d) “Off-Road Equipment” includes all logging and 
construction machinery, except for log trucks, chip 
vans, service vehicles, water trucks, pickup trucks, cars, 
and similar vehicles. 

(e) If Contractor desires to clean Off-Road Equip-
ment on National Forest land, such as at the end of a 
project or prior to moving to a new area that is free of 
invasive species of concern, Contractor and Forest Ser-
vice shall agree on locations for the cleaning and control 
of off-site impacts, if any. 

(f) New infestations of invasive species of concern 
to Forest Service, identified by either Contractor or For-
est Service on Contract Area, shall be promptly re-
ported to the other party and operations shall be de-
layed or interrupted at that location, under B8.33, until 
Contractor and Forest Service agree on treatment 
methods. 

(g) Nothing in this Subsection shall be interpreted 
as creating any warranty that all locations of invasive 
species of concern have been described herein, else-
where in the contract, or designated on the ground. 
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B6.36 Acceptance of Work. Upon Contrac-
tor’s written request and assurance that work has been 
completed, Forest Service shall perform an inspection 
within 5 days, excluding weekends and Federal holi-
days, so as not to delay unnecessarily the progress of 
Contractor’s Operations. Such a request may be for ac-
ceptance of: 

(a) Any reasonable portion of Specified Road listed 
in the Schedule of Items; 

(b) Specific requirements on a subdivision of Con-
tract Area (such as logging, stewardship project opera-
tions, slash disposal, erosion control, or snag felling); or 

(c) All contract requirements on a subdivision of 
Contract Area. 

Forest Service may perform such inspections with-
out request from Contractor. 

Within 2 days of inspection, excluding weekends 
and Federal holidays, Forest Service shall furnish Con-
tractor with written notice either of acceptance or of 
work remaining to be done. 

In the event that Forest Service is unable to make 
such inspection within 5 days of Contractor’s request, 
Contractor shall be notified in writing of necessity for 
postponement and time when inspection can be made. 
The same final approval procedure shall be used at the 
end of Contractor’s construction period on any com-
pleted portion of road. 

When all contractual work of Contractor has been 
accepted for any subdivision of Contract Area or cutting 
unit or stewardship project area identified on Contract 
Area Map, such area shall be eliminated from Contract 
Area on written notice of either party to this contract, 
unless such area is a portion of a larger work area. In 
the latter circumstance, such area may be eliminated 
only by agreement. 

B6.361 Acceptance of Specified Roads. 
Specified Road work may be accepted subject to com-
pletion of clearing work that does not affect the road 
structure when completion is delayed for reasons be-
yond control of Contractor, such as adverse weather. 

Specified Road work may be accepted subject to 
completion of planting and seeding for soil stabilization 
when completion is delayed for reasons beyond control 
of Contractor, such as seasonal limitations. Contractor 
shall complete planting or seeding on such road during 
the next suitable planting season. 

Specified Road work may be conditionally accepted 
prior to the application of dust palliatives when applica-
tion is not necessary to prevent dusting of the road sur-
face due to climatic conditions. Contractor shall apply 
dust palliative on such roads prior to use during periods 
when dusting may occur. 

Prior to request for final inspection, Specified Road 
work, roadways, borrow pits, and quarries, occupied 
and no longer needed by Contractor in connection with 
Contractor’s Operations, shall be cleared of all rubbish, 
excess materials, and temporary structures. 

B6.4 Conduct of Logging. Unless otherwise spe-
cifically provided herein, Contractor shall fell trees des-
ignated for cutting and shall remove the portions that 
meet Utilization Standards, as provided in B2.2, prior to 
acceptance of subdivision for completion of logging and 
stewardship projects under B6.36. Forest Service may 
make exceptions for occasional trees inadvertently not 
cut or trees or pieces not removed for good reason, in-
cluding possible damage to forest resources or gross 
economic impracticability at the time of removal of other 
timber. Logging shall be conducted in accordance with 
the following, unless C6.4# provisions set forth require-
ments to meet special or unusual logging conditions: 

B6.41 Felling and Bucking. Felling shall be 
done to minimize breakage of Included Timber and 
damage to residual timber. Unless agreed otherwise, 
felling shall be done by saws or shears. Bucking shall 
be done to permit removal of all minimum pieces set 
forth in A2. Contractor may buck out cull material when 
necessary to produce pieces meeting Utilization Stand-
ards. Such bucked out material shall contain a minimum 
amount of sound wood, not in excess of the net scale in 
percentage of gross scale, or based on the merchanta-
bility factor, whichever is stated in A2. If necessary to 
assess extent of defect, Contractor shall make sample 
saw cuts or wedges. 

B6.411 Felling in Clearings. Insofar as 
ground conditions, tree lean, and shape of clearings 
permit, trees shall be felled so that their tops do not ex-
tend outside Clearcutting Units, construction clearings, 
and areas of regeneration cutting. 

B6.412 Stump Heights. Stumps shall not 
exceed, on the side adjacent to the highest ground, the 
maximum heights set forth in A6, except that occasional 
stumps of greater heights are acceptable when Con-
tractor determines that they are necessary for safe and 
efficient conduct of logging. Unless otherwise agreed, 
Contractor shall re-cut high stumps so they will not ex-
ceed heights specified in A6 and shall dispose of sev-
ered portions in the same manner as other logging de-
bris. The stump heights shown in A6 were selected with 
the objective of maximum reasonable utilization of the 
timber, unless Contract Area Map shows special areas 
where stump heights are lower for aesthetic, land treat-
ment, or silvicultural reasons. 

B6.413 Bucking Lengths. Trees shall be 
bucked in various lengths to obtain the greatest utiliza-
tion of material meeting Utilization Standards. 

B6.414 Limbing. When Forest Service de-
termines it is necessary to minimize damage to the re-
sidual stand during skidding, Contractor shall cut ex-
posed limbs from products prior to skidding. Contractor 
may leave uncut those limbs that cannot be cut with rea-
sonable safety. 

B6.42 Skidding and Yarding. Methods of skid-
ding or yarding specified for particular areas, if any, are 
indicated on Contract Area Map. Outside Clearcutting 
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Units and construction clearings, insofar as ground con-
ditions permit, products shall not be skidded against re-
serve trees or groups of reproduction and tractors shall 
be equipped with a winch to facilitate skidding. 

B6.421 Rigging. Insofar as practicable, 
needed rigging shall be slung on stumps or trees des-
ignated for cutting. 

B6.422 Landings and Skid Trails. Loca-
tion of all landings, tractor roads, and skid trails shall be 
agreed upon prior to their construction. The cleared or 
excavated size of landings shall not exceed that needed 
for efficient skidding and loading operations. 

B6.423 Skidding on Roads. Products may 
be skidded on permanent roads authorized for hauling 
under B5.12 only by prior written agreement. 

B6.424 Arches and Dozer Blades. Unless 
otherwise specified in C6.424#, skidding tractors 
equipped with pull-type arches or dozer blades wider 
than tractor width or C-frame width, whichever is 
greater, shall not be used in residual timber outside 
Clearcutting Units and other authorized clearings, ex-
cept on constructed tractor roads or landings, unless 
there is written agreement that residual timber will not 
be damaged materially by such use. 

B6.5 Streamcourse Protection. “Streamcourses” 
that are subject to provisions of this Section are shown 
on Contract Area Map. Unless otherwise agreed, the 
following measures shall be observed to protect 
Streamcourses: 

(a) Contractor’s Operations shall be conducted to 
prevent debris from entering Streamcourses, except as 
may be authorized under paragraph (d). In event Con-
tractor causes debris to enter Streamcourses in 
amounts that may adversely affect the natural flow of 
the stream, water quality, or fishery resource, Contrac-
tor shall remove such debris as soon as practicable, but 
not to exceed 2 days, and in an agreed manner that will 
cause the least disturbance to Streamcourses. 

(b) Culverts or bridges shall be required on Tem-
porary Roads at all points where it is necessary to cross 
Streamcourses. Such facilities shall be of sufficient size 
and design and installed in a manner to provide unob-
structed flow of water and to minimize damage to 
Streamcourses. Trees or products shall not be other-
wise hauled or yarded across Streamcourses unless 
fully suspended. 

(c) Wheeled or track-laying equipment shall not be 
operated in Streamcourses, except at crossings desig-
nated by Forest Service or as essential to construction 
or removal of culverts and bridges. 

(d) Flow in Streamcourses may be temporarily di-
verted only if such diversion is necessary for Contrac-
tor’s planned construction and Forest Service gives 
written authorization. Such flow shall be restored to the 
natural course as soon as practicable and, in any event, 
prior to a major storm runoff period or runoff season. 

B6.6 Erosion Prevention and Control. Contrac-
tor’s Operations shall be conducted reasonably to min-
imize soil erosion. Equipment shall not be operated 
when ground conditions are such that excessive dam-
age will result. Contractor shall adjust the kinds and in-
tensity of erosion control work done to ground and 
weather conditions and the need for controlling runoff. 
Erosion control work shall be kept current immediately 
preceding expected seasonal periods of precipitation or 
runoff. 

If Contractor fails to do seasonal erosion control 
work prior to any seasonal period of precipitation or run-
off, Forest Service may temporarily assume responsi-
bility for the work and any unencumbered deposits 
hereunder may be used by Forest Service to do the 
work. If needed for such work, Contractor shall make 
additional deposits on request by Forest Service. Any 
money deposited or used for this purpose shall be 
treated as cooperative deposits under B4.218. 

B6.61 Meadow Protection. Reasonable care 
shall be taken to avoid damage to the cover, soil, and 
water in meadows shown on Contract Area Map. Vehic-
ular or skidding equipment shall not be used on mead-
ows, except where roads, landings, and tractor roads 
are approved under B5.1 or B6.422. Unless otherwise 
agreed, trees felled into meadows shall be removed by 
endlining. Resulting logging slash shall be removed 
where necessary to protect cover, soil, and water. 

B6.62 Wetlands Protection. Wetlands requir-
ing protection under Executive Order 11990 are shown 
on Contract Area Map. Vehicular or skidding equipment 
shall not be used in such wetlands, except where roads, 
landings, and tractor roads are approved under B5.1 or 
B6.422. Additional measures needed to protect such ar-
eas are provided in C6.62#. 

B6.63 Temporary Roads. As necessary to at-
tain stabilization of roadbed and fill slopes of Temporary 
Roads, Contractor shall employ such measures as out-
sloping, drainage dips, and water-spreading ditches. 

After a Temporary Road has served Contractor’s 
purpose, Contractor shall give notice to Forest Service 
and shall remove bridges and culverts, eliminate 
ditches, outslope roadbed, remove ruts and berms, ef-
fectively block the road to normal vehicular traffic where 
feasible under existing terrain conditions, and build 
cross ditches and water bars, as staked or otherwise 
marked on the ground by Forest Service. When bridges 
and culverts are removed, associated fills shall also be 
removed to the extent necessary to permit normal max-
imum flow of water. 

B6.631 Temporary Roads to Remain 
Open. To maintain short term access to portions of 
Contract Area for post-contract treatments and other 
purposes after a Temporary Road has served Contrac-
tor’s purpose, pursuant to B6.63, Contractor agrees, 
that on Temporary Roads designated on Contract Area 
Map as “Remain Open,” to construct cross ditches and 
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water bars, as designated, staked, or otherwise di- counting, weighing, or another method or combination 
rected by Forest Service, that can be traversed by a of methods; 
normal two-wheel drive pickup truck. On “Remain 
Open” Temporary Roads, all bridges and culverts shall 
remain in place and ditches shall not be eliminated. All 
drainage structures shall be left in functional condition. 

B6.64 Landings. After landings have served 
Contractor’s purpose, Contractor shall ditch and slope 
them to permit water to drain or spread. Unless agreed 
otherwise, cut and fill banks around landings shall be 
sloped to remove overhangs and otherwise minimize 
erosion. 

B6.65 Skid Trails and Fire Lines. Contractor 
shall construct cross ditches and water-spreading 
ditches on tractor roads and skid trails, where staked or 
otherwise marked on the ground by Forest Service. For-
est Service shall designate cross ditching on Contrac-
tor-built fire lines prior to or during construction. By 
agreement, Contractor may use other comparable ero-
sion control measures, such as backblading skid trails, 
in lieu of cross ditching. 

B6.66 Current Operating Areas. Where log-
ging, road construction, or other stewardship project 
work is in progress but not completed, unless agreed 
otherwise, Contractor shall, before operations cease 
annually, remove all temporary log culverts and con-
struct temporary cross drains, drainage ditches, dips, 
berms, culverts, or other facilities needed to control ero-
sion. 

Such protection shall be provided, prior to end of a 
Normal Operating Season, for all disturbed, unpro-
tected ground that is not to be disturbed further prior to 
end of operations each year, including roads and asso-
ciated fills, tractor roads, skid trails, and fire lines. When 
weather permits operations after Normal Operating 
Season, Contractor shall keep such work on any addi-
tional disturbed areas as up to date as practicable. 

B6.67 Erosion Control Structure Mainte-
nance. During the period of this contract, Contractor 
shall provide maintenance of soil erosion control struc-
tures constructed by Contractor until they become sta-
bilized, but not for more than 1 year after their construc-
tion. Contracting Officer may agree to perform such 
structure maintenance under B4.218, if requested by 
Contractor, subject to agreement on rates. Contractor 
shall not be responsible for repair of such structures 
damaged by other National Forest users whose activi-
ties are not a part of Contractor’s Operations. 

B6.7 Slash Disposal. Contractor’s timing of prod-
uct removal and preparatory work shall not unneces-
sarily delay slash disposal. Specific slash disposal 
measures to be employed by Contractor are stated in 
C6.7# and are in addition to Required Deposits for slash 
disposal. 

B6.8 Scaling. “Scaling,” as used herein, involves: 
(a) Various volume determination methods, such 

as log rule, sampling, measuring, linear measuring, 

(b) Various sites, such as truck Scaling stations, 
rollways, weighing stations, woods landings, water 
Scaling stations, or other sites; and 

(c) Various geographic locations. 
B6.81 Scaling Services. Scaling services shall 

be performed by Forest Service personnel or parties un-
der contract to Forest Service, except that weighing ser-
vices may be performed by personnel or parties ap-
proved by Forest Service. Scaling shall be provided in 
accordance with the instructions and specifications in 
A9. Scalers shall be currently certified to perform accu-
rate Scaling services. The Scaling services provided 
shall be selected exclusively by Forest Service. 

Scaling services may be Continuous, Intermittent, 
or Extended. “Continuous Scaling Services” is Scaling 
at one site five (5) 8-hour shifts a week, exclusive of 
Sundays and Federal holidays. “Intermittent Scaling 
Services” are non-continuous Scaling services. “Ex-
tended Scaling Services” are Scaling services exceed-
ing Continuous Scaling Services and may include Sun-
days and designated Federal holidays. 

Upon written request of Contractor and approval of 
Contracting Officer, Forest Service may provide other 
services, such as but not limited to grading, tagging, or 
marking of Scaled logs. 

B6.811 Scaling Location. Forest Service 
shall provide Scaling services at the Scaling site(s) 
shown in A10. The Scaling site(s) shown in A10 nor-
mally will be a non-exclusive site where more than one 
National Forest contractor may be served. 

Contractor may request, in writing, an alternate 
Scaling site, such as at a private mill yard, private truck 
ramp, or a privately operated log transfer facility. Con-
tracting Officer may approve an alternate Scaling site, 
when Contracting Officer determines that Scaling con-
ditions at an alternate site are acceptable. Such condi-
tions shall include at a minimum: 

(a) Scaler safety and comfort, 
(b) Product accountability and security, 
(c) Facilities and practices conducive to accurate 

and independent Scaling, and 
(d) The ability to provide for remote check Scaling. 
Upon approval of an alternate Scaling site, Forest 

Service and Contractor shall enter into a written memo-
randum of agreement governing Scaling at that alter-
nate location. Contractor agrees that Forest Service 
personnel or persons under contract with Forest Ser-
vice shall perform Scaling services at an alternative 
Scaling site. In no instance shall Contractor or employ-
ees of Contractor perform Scaling services. 

B6.812 Scaling Adjustments. Forest Ser-
vice shall check the accuracy of the Scaling performed 
on National Forest logs. Scaling will be satisfactory if 
performed within the accuracy standards stated in gov-
erning instructions identified in A9. In the event Forest 
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Service check Scale(s) shows a variance in net Scale 
in excess of the allowable variance, an adjustment to 
volume reported Scaled may be made by Forest Ser-
vice. 

Such adjustment will be based on the difference be-
tween Forest Service check Scale(s) and original Scale 
for contract volume Scaled within the adjustment pe-
riod. The volume to which this difference will be applied 
will be: 

(a) One-half of the volume Scaled between the last 
satisfactory check Scale and the first unsatisfactory 
check Scale or, if a period of 120 days or more occurs 
without Scaling National Forest timber for stumpage, 
the adjustment will be applied to 100 percent of the vol-
ume Scaled after this period and 

(b) 100 percent of the volume Scaled between un-
satisfactory check Scales and 

(c) One-half of the volume Scaled between the last 
unsatisfactory check Scale and the next satisfactory 
check Scale, or if no satisfactory check Scale is com-
pleted and a period of 120 days or more occurs without 
Scaling of National Forest timber for stumpage, the ad-
justment will be applied to 100 percent of the volume 
Scaled since the last unsatisfactory check Scale. 

Adjustments may increase or decrease the original 
Scaled volume. Adjustments will be applied to Inte-
grated Resource Account to correct charges for In-
cluded Timber, plus deposits, Scaled during the adjust-
ment period. 

B6.813 Delayed or Interrupted Scaling 
Services. In the event Scaling services are delayed or 
interrupted, Contractor shall discontinue hauling. Con-
tractor agrees that in the event such a delay or interrup-
tion occurs for reasons not caused by Contractor, its 
sole and exclusive remedy shall be: 

(a) Contract Term Adjustment and 
(b) Out-of-Pocket Expenses incurred as a direct 

result of the delay or interruption of Scaling services un-
der this Item. 

Contractor further agrees that no logs will be pre-
sented for Scaling outside agreed upon Scaling ser-
vices schedule. 

B6.814 Weighing Services. Weighing ser-
vices for stumpage payment purposes may be provided 
by either public or privately owned and operated weigh-
ing facilities. A “Weighing Services Agreement,” ap-
proved by the Forest Supervisor, must be executed at 
each weighing facility providing weighing services. 

Scales used to weigh National Forest products for 
payment purposes must be a currently certified scale in 
accordance with State law and be capable of weighing 
the entire load of logs in a single operation. The weigh-
ing of less than the entire load or weighing two loads at 
once is prohibited. Unless otherwise agreed, the mini-
mum sized weighing facility shall be a 60-ton capacity 
scale with a 10 foot by 70 foot platform or larger. The 

weighmaster must work in a position where it is possible 
to verify that the truck wheels are on or off the scales. 

Weighing facilities shall meet the following mini-
mum requirements: 

(a) Be an electronic design, 
(b) Use electronic load cells or have a fully en-

closed and sealed weigh-beam, 
(c) Have digital weight meters sealed with a seal 

approved by the State, 
(d) Have a zero interlocking device on the printer, 
(e) Have an automatic zero-setting mechanism, 
(f) Have an automatic motion-detecting device, 
(g) Be shielded against radio or electromagnetic 

interference, and 
(h) Have a date and time stamp and gross and tare 

weights that print electronically with each weighing. 
Contracting Officer may waive electronic printing for 
public or third party weighing facilities. 

Contractor shall bear all charges or fees for weigh-
ing services. 

B6.82 Presentation for Scaling. Contractor 
shall present products so that they may be Scaled in an 
economical and safe manner. If prior to Scaling, In-
cluded Timber is to be mixed with other timber, Contrac-
tor shall, prior to mixing, provide for distinguishing, by 
means approved by Forest Service, each product in-
cluded in this contract. 

Trees or pieces presented for Scaling that have not 
been bucked to separate material meeting minimum 
piece standards from material not meeting minimum 
piece standards due to diameter, shall be Scaled as 
though such bucking had been done. 

Deductions made for rot, check, or other defects re-
sulting from abnormal delay in Scaling caused by Con-
tractor shall be recorded separately and charged to In-
tegrated Resource Account under B3.47. 

Any timber that has been removed from Contract 
Area during the period of this contract, but remains un-
scaled after Termination Date, shall be Scaled at the 
earliest reasonable date. 

B6.83 Scaling Other Products. The Scaled 
volume of material presented for Scaling in forms other 
than those stated in A2, when appropriate, shall be con-
verted to the A2 unit of measure by the application of 
standard converting factors and procedures in effect at 
the time the contract was sold. Other converting factors 
may be used by written agreement. 

B6.84 Accountability. When Scaling is per-
formed away from Contract Area, products shall be ac-
counted for in accordance with Forest Service written 
instructions or an Accountability Agreement between 
Forest Service and Contractor and as follows: 

(a) Contractor shall plainly mark or otherwise iden-
tify products prior to hauling in accordance with B6.842; 

(b) Forest Service shall issue removal receipts to 
Contractor; 
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(c) Contractor shall assign a competent individual 
at the landing to complete removal receipts and attach 
them to each load of products removed from Contract 
Area; 

(d) Removal receipts shall be returned to Forest 
Service at periodic intervals; 

(e) When products are in transit, the truck driver 
shall possess or display removal receipt and show it 
upon request as evidence of authority to move prod-
ucts; 

(f) The scaler’s portion of removal receipt shall be 
surrendered at point of Scaling, the unloading point, or 
as requested by Forest Service; and 

(g) Contractor shall notify Forest Service of lost or 
off-loaded logs and their location within 12 hours of 
such loss. 

Contractor shall not place products in storage for 
deferred Scaling until an accountability system has 
been agreed to in writing for a stated period. 

B6.841 Route of Haul. As part of the an-
nual Operating Schedule, Contractor shall furnish a 
map showing the route of haul over which unscaled 
products will be transported from Contract Area to the 
approved Scaling location. Such route of haul shall be 
the shortest, most economical haul route available be-
tween the points. 

Upon advance written agreement, other routes may 
be approved. All unscaled products removed from Con-
tract Area shall be transported over the designated 
routes of haul. Contractor shall notify Forest Service 
when a load of products, after leaving Contract Area, 
will be delayed for more than 12 hours in reaching Scal-
ing location. 

Contractor shall require truck drivers to stop, if re-
quested by Forest Service, for the following reasons: 

(a) For accountability checks when products are in 
transit from Contract Area to the designated Scaling lo-
cation or 

(b) For a remote check Scale when products are in 
transit after being truck Scaled at the designated Scal-
ing location. 

Contractor and Forest Service shall agree to loca-
tions for accountability checks and remote check 
Scales in advance of haul. Such locations shall be es-
tablished only in areas where it is safe to stop trucks. 

Forest Service shall notify Contractor of the meth-
ods to be used to alert truck drivers of an impending 
stop. 

B6.842 Product Identification. Before re-
moval from Contract Area, unless Contracting Officer 
determines that circumstances warrant a written waiver 
or adjustment, Contractor shall: 

(a) Hammer brand all products that are eight (8) 
feet or more in length and one-third (1/3) or more sound, 
on each end that is seven (7) inches or more in diame-
ter. 

(b) West of the 100th meridian, paint with a spot of 
highway-yellow paint all domestic processing products 
that are eight (8) feet or more in length and one-third 
(1/3) or more sound, on each end that is seven (7) 
inches or more in diameter. Each paint spot must be not 
less than three (3) square inches in size. 

Contracting Officer shall assign brands and, if Con-
tract Area is within a State that maintains a log brand 
register, brands shall be registered with the State. Con-
tractor shall use assigned brand exclusively on logs 
from this contract until Contracting Officer releases 
brand. Contractor will furnish and apply highway-yellow 
paint of a lasting quality (oil-base or equivalent). 

All hammer brands and/or highway-yellow paint 
must remain on logs until they are domestically pro-
cessed. Contractor shall replace identifying marks if 
they are lost, removed, or become unreadable. Con-
tractor may remanufacture products into different log 
lengths. Except for logs remanufactured as part of the 
mill in-feed process immediately before processing, re-
manufactured products must be rebranded with the as-
signed contract brand and repainted with highway-yel-
low paint, unless otherwise agreed to in writing by Con-
tracting Officer. For such remanufactured products, 
Contracting Officer may approve use of a brand to be 
used exclusively as a catch brand, in lieu of the as-
signed contract brand. 

B6.85 Scaling Lost Products. The volume of 
lost products shall be determined by the best methods 
currently available, using data from the records for the 
period in which the loss occurred or the most applicable 
period if loss should occur substantially after cutting. In 
the absence of specific information indicating size or 
species of lost products, species distribution and vol-
ume for entire truckloads shall be assumed to be the 
same as the average volume Scaled per truck during 
the report period, and for individual products it shall be 
assumed that the volume and species were the average 
volume of the highest priced species Scaled during the 
report period. 

B6.851 Scaling Lost Sample Loads. If 
Scaling is being done by sampling loads of logs, Con-
tractor shall present such sample loads for Scaling by 
Forest Service. If loads of logs selected to be sample 
Scaled are placed in the decks before they are Scaled, 
they will be considered as lost sample loads. It will be 
difficult, if not impossible, to determine the volume and 
species contained in such loads for payment purposes. 
Therefore, lost sample loads will be deemed to have a 
Scale volume and species composition equal to that of 
the highest value load Scaled during the sampling pe-
riod, as established by Forest Service. If no sample 
loads were Scaled during the period, the Scale data for 
the high valued load will be taken from the most current 
preceding sampling period with Scale. Sample loads 
lost as a result of Forest Service actions shall be treated 
as non-Scaled loads. 
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B6.86 Scale Reports. Forest Service shall pro-
vide Contractor a copy of Forest Service scaler’s rec-
ord, if requested in writing. 

B6.9 Stewardship Projects. Performance of stew-
ardship projects shall be in accordance with the specifi-
cations in C6.9#. 

All of the mandatory stewardship projects, as 
shown in A4c, shall be performed. Optional stewardship 
projects, as shown in A4c, shall be performed when au-
thorized in writing by Contracting Officer. Such authori-
zation may be for all or a portion of the quantity shown. 
Optional stewardship projects may be selected and au-
thorized in any order by the Contracting Officer. Upon 
written request of Contractor, additional optional stew-
ardship projects shall be authorized; however, Con-
tracting Officer shall not be obligated to authorize addi-
tional stewardship projects if three or more authorized 
optional stewardship projects or any of the mandatory 
stewardship projects remain uncompleted. Contracting 
Officer shall not be obligated to authorize additional op-
tional stewardship projects at any time if Contracting Of-
ficer determines that there is insufficient value of re-
maining designated timber to cover the value of addi-
tional stewardship projects. 

B7.0—FIRE PRECAUTIONS  AND CONTROL  
B7.1 Plans. Prior to initiating Contractor’s Opera-

tions during Fire Precautionary Period, Contractor shall 
file with Forest Service a Fire Prevention and Control 
Plan providing for the prevention and control of fires on 
Contract Area and other areas of Contractor’s Opera-
tions. Such plan shall include a detailed list of personnel 
and equipment at Contractor’s disposal for implement-
ing the plan. This requirement may be met by preparing 
a single plan for more than one contract. 

B7.2 Fire Precautions. Specific fire precautionary 
measures listed in C7.2# shall be applicable during 
Contractor’s Operations in “Fire Precautionary Period” 
described in A12. Contracting Officer may change the 
dates of Fire Precautionary Period by advance written 
notice, if justified by unusual weather or other condi-
tions. Required tools and equipment shall be kept in 
serviceable condition and immediately available for fire 
fighting at all times during Contractor’s Operations in 
Fire Precautionary Period. 

B7.21 Substitute Precautions. Forest Service 
may authorize substitute measures or equipment, or 
waive specific requirements by written notice, if substi-
tute measures or equipment will afford equal protection 
or some of the required measures and equipment are 
unnecessary. 

B7.22 Emergency Precautions. Forest Ser-
vice may require the necessary shutting down of equip-
ment on portions of Contractor’s Operations, as speci-
fied by the emergency fire precautions schedule of 
C7.22#. Under such conditions, after Contractor ceases 
active operations, Contractor shall release for hire by 

Forest Service, if needed, Contractor’s shutdown equip-
ment for fire standby on Contract Area or other areas of 
Contractor’s Operations and personnel for fire standby 
or fire patrol, when such personnel and equipment are 
not needed by Contractor for other fire fighting or pro-
tection from fire. Equipment shall be paid for at fire 
fighting equipment rates common in the area or at prior 
agreed rates and, if Contractor requests, shall be oper-
ated only by personnel approved by Contractor. Per-
sonnel so hired shall be subject to direction and control 
by Forest Service and shall be paid by Forest Service 
at fire fighting rates common in the area or at prior 
agreed rates. 

B7.3 Fire Control. Contractor shall, both inde-
pendently and in cooperation with Forest Service, take 
all reasonable and practicable action to prevent and 
suppress fires resulting from Contractor’s Operations 
and to suppress any forest fire on Contract Area. Con-
tractor’s independent initial fire suppression action on 
such fires shall be immediate and shall include the use 
of all necessary personnel and equipment at Contrac-
tor’s disposal on Contract Area or within the distance of 
Contract Area stated in A13. 

B7.31 Contractor’s Reinforcement Obliga-
tions. Whenever an Operations Fire or Negligent Fire, 
whether on or off Contract Area, or any other forest fire 
on Contract Area, has not been suppressed by initial 
action and appreciable reinforcement strength is re-
quired, Forest Service may require further actions by 
Contractor until such fire is controlled and mopped up 
to a point of safety. Such actions may include any or all 
of the following as necessary to fight such fire: 

B7.311 Suspend Operations. To suspend 
any or all of Contractor’s Operations. 

B7.312 Personnel. To release for employ-
ment by Forest Service any or all of Contractor’s per-
sonnel engaged in Contractor’s Operations or timber 
processing within the distance of Contract Area stated 
in A13. Any organized crew so hired shall include Con-
tractor’s supervisor, if any. Personnel so employed shall 
be paid at Forest Service standard emergency fire 
fighting rates. 

B7.313 Equipment. To make available for 
Forest Service rental at fire fighting equipment rates 
common in the area or at prior agreed rates any or all 
of Contractor’s equipment suitable for fire fighting and 
currently engaged in Contractor’s Operations within the 
distance of Contract Area stated in A13. Equipment 
shall be operated only by personnel approved by Con-
tractor, if so requested by Contractor. 

B7.4 Fire Suppression Costs. Contractor’s obliga-
tions for cost of fire suppression vary according to three 
classifications of fires as follows: 

B7.41 Operations Fire. An “Operations Fire” is 
a fire caused by Contractor’s Operations other than a 
Negligent Fire. 
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Forest Service, except as provided in B7.3, shall 
use cooperative deposits under B4.218 to perform fire 
suppression activities on Operations Fires. Contractor 
agrees to reimburse Forest Service for such cost for 
each Operations Fire, subject to a maximum of the dol-
lar amount stated in A14. The cost of Contractor’s ac-
tions, supplies, and equipment on any such fire pro-
vided pursuant to B7.3, or otherwise at the request of 
Forest Service, shall be credited toward such maxi-
mum. If Contractor’s actual cost exceeds Contractor’s 
obligation stated in A14, Forest Service shall reimburse 
Contractor for the excess. 

B7.42 Negligent Fire. A “Negligent Fire” is a 
fire caused by negligence or fault of Contractor’s Oper-
ations, including, but not limited to, one caused by 
smoking by persons engaged in Contractor’s Opera-
tions during the course of their employment, or during 
rest or lunch periods; or if Contractor’s failure to comply 
with the requirements of B7.2 and B7.3 results in a fire 
starting or permits a fire to spread. Damages and the 
cost of suppressing Negligent Fires shall be borne by 
Contractor. 

B7.43 Other Fires on Contract Area. Forest 
Service shall pay Contractor, at fire fighting rates com-
mon in the area or at prior agreed rates, for equipment 
or personnel furnished by Contractor pursuant to B7.3, 
or otherwise at the request of Forest Service, on any 
fire on Contract Area other than an Operations Fire or a 
Negligent Fire. 

B7.5 State Law. Contractor shall not be relieved by 
the terms of this contract of any liability to the United 
States for fire suppression costs recoverable in an ac-
tion based on State law, except for such costs resulting 
from Operations Fires. Amounts due Contractor for fire 
fighting expenditures in accordance with B7.41 shall not 
be withheld pending settlement of any such claim or ac-
tion based on State law. 

B7.6 Performance by Contractor. Where Con-
tractor’s employees, agents, contractors, Subcontrac-
tors, or their employees or agents perform Contractor’s 
Operations in connection with fire responsibilities, Con-
tractor’s obligations shall be the same as if performance 
was by Contractor. 

B8.0—OTHER CONDITIONS  
B8.1 Title and Liability.

B8.11 Title Passage. All right, title, and interest 
in and to any Included Timber shall remain in Forest 
Service until it has been cut, Scaled, removed from 
Contract Area or other authorized cutting area, and paid 
for, at which time title shall vest in Contractor. For pur-
poses of this Subsection, timber cut under cash deposit 
or payment guarantee under B4.3 shall be considered 
to have been paid for. Title to any Included Timber that 
has been cut, Scaled, and paid for, but not removed 
from Contract Area or other authorized cutting area by 

Contractor on or prior to Termination Date, shall remain 
in Forest Service. 

B8.12 Liability for Loss. If Included Timber is 
destroyed or damaged by an unexpected event that sig-
nificantly changes the nature of Included Timber, such 
as fire, wind, flood, insects, disease, or similar cause, 
the party holding title shall bear the timber value loss 
resulting from such destruction or damage; except that 
such losses after removal of timber from Contract Area, 
but before Scaling, shall be borne by Contractor at Cur-
rent Contract Rates and Required Deposits. Deteriora-
tion or loss of value of salvage timber is not an unex-
pected event, except for deterioration due to delay or 
interruption that qualifies for Contract Term Adjustment 
or under B8.33. 

In the event Included Timber to which Forest Ser-
vice holds title is destroyed, Contractor will not be obli-
gated to remove and pay for such timber. In the event 
Included Timber to which Forest Service holds title is 
damaged, Contracting Officer shall make an appraisal 
to determine for each species the difference between 
the appraised unit value of Included Timber immedi-
ately prior to the value loss and the appraised unit value 
of timber after the loss. Current Contract Rates in effect 
at the time of the value loss shall be adjusted by differ-
ences to become the redetermined rates. 

There shall be no obligation for Forest Service to 
supply, or for Contractor to accept and pay for, other 
timber in lieu of that destroyed or damaged. This Sub-
section shall not be construed to relieve either party of 
liability for negligence. 

B8.2 Period of Contract. All obligations of Con-
tractor shall be discharged not later than “Termination 
Date” stated in A15, unless it is adjusted pursuant to 
B8.21 or B8.212 or extended pursuant to B8.23 or 
B8.32, excepting only those obligations for which Forest 
Service has given written permission to delay perfor-
mance. Such written permission shall be considered a 
Contract Term Adjustment for the purpose of Contractor 
completing performance of obligations covered by such 
permission. 

B8.21 Contract Term Adjustment. “Contract 
Term Adjustment” means adjustment only as provided 
for in the three circumstances described in this Subsec-
tion. Under these circumstances, the contract term shall 
be adjusted in writing to include additional calendar 
days in one or more Normal Operating Seasons equal 
to the actual time lost, except as limited by paragraph 
(b) in this Subsection. 

To qualify for such adjustment, Contractor shall 
give written notice of the lost time not later than 30 days 
after end of Normal Operating Season in which time 
was lost and at least 10 days before Termination Date. 
Contracting Officer shall make prompt written acknowl-
edgment of such notice, indicating concurrence with the 
number of days in the notice or the number of days For-
est Service considers as qualifying for the adjustment. 
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Lost portions of days shall be disregarded in computing 
time lost. The three circumstances qualifying for a Con-
tract Term Adjustment are: 

(a) Contractor experiences delay in starting sched-
uled operations or interruptions in active operations, ei-
ther of which stops removal of Included Timber from 
Contract Area through curtailment in felling and buck-
ing, yarding, skidding and loading, hauling, or road con-
struction, as scheduled under B6.31, for 10 or more 
consecutive days during a Normal Operating Season 
due to causes beyond Contractor’s control, including, 
but not limited to, acts of God, acts of the public enemy, 
acts of the Government, labor disputes, fires, insurrec-
tions, or floods. 

(b) Causes described in paragraph (a) substan-
tially affect the disposition or processing of Included 
Timber during Normal Operating Season through their 
effects on primary timber processing facilities, with a re-
sulting delay of 60 days or more in use of such facilities. 
In such event, Contract Term Adjustment shall not ex-
tend for more than 12 consecutive months. 

(c) (i) Contracting Officer requests Contractor, in 
writing, to delay or interrupt operations during the nor-
mal operating season for any purpose other than sus-
pension under B4.4 or B9.3 or 

(ii) Contractor suffers a delay or interruption of 
Contractor’s Operations affecting skidding, yarding, and 
loading because of fire emergency closure ordered by 
Forest Service (or another agency in its behalf), and the 
total of such lost time is 10 or more days during any 
Normal Operating Season. 

If Termination Date is adjusted, as described in this 
Subsection, and later extended under B8.23, the ap-
praisal for the extension shall be made as of the unad-
justed Termination Date, but the date on which the new 
rates become effective, if higher than Current Contract 
Rates immediately prior to Termination Date, shall be 
the adjusted Termination Date. 

B8.211 Delay in Reconstruction of Pro-
cessing Facilities. Notwithstanding the 12-month limi-
tation in B8.21, if Contractor demonstrates a diligent ef-
fort has been made to replace primary timber pro-
cessing facilities and that delays in doing so have been 
beyond Contractor’s control, Contracting Officer may 
authorize Contract Term Adjustment up to a total of 24 
months. 

B8.212 Market-Related Contract Term 
Addition. The term of this contract may be adjusted 
when a drastic reduction in wood product prices has oc-
curred in accordance with 36 CFR 223.52. The Pro-
ducer Price Index used to determine when a drastic re-
duction in price has occurred is stated in A20. Contrac-
tor will be notified whenever the Chief determines that 
a drastic reduction in wood product prices has occurred. 
If the drastic reduction criteria specified in 36 CFR 
223.52 are met for 2 consecutive calendar quarters, af-
ter contract award date, Contracting Officer will add 1 

year to the contract term, upon Contractor’s written re-
quest. For each additional consecutive quarter such a 
drastic reduction occurs, Contracting Officer will, upon 
written request, add an additional 3 months to the term 
during Normal Operating Season. Contracting Officer 
must receive Contractor’s written request for a market-
related contract term addition before the expiration of 
this contract. 

The total amount of contract term addition is limited 
to the lesser of twice the length of the original contract 
or 3 years. The revised contract term may not exceed 
10 years as a result of market-related contract term ad-
dition. Additional contract time may not be granted for 
those portions of the contract that have a required com-
pletion date or for those portions of the contract where 
Contracting Officer determines that the timber is in need 
of urgent removal or that timber deterioration or re-
source damage will result from delay. 

B8.22 Termination for Catastrophe. In event 
of Catastrophic Damage, this contract may be modified 
under B8.32, following rate redetermination under 
B3.32, or terminated under this Subsection. Such termi-
nation shall not be considered a termination under 
B8.34. 

B8.221 Termination by Contractor. This 
contract shall be terminated, upon election and written 
notice by Contractor, if Catastrophic Damage rate rede-
termination under B3.32 shows that the appraised 
weighted average Indicated Advertised Rate of all In-
cluded Timber remaining immediately prior to the catas-
trophe has been reduced through Catastrophic Dam-
age by an amount equal to or more than the weighted 
average Current Contract Rate. 

“Indicated Advertised Rates” are Forest Service es-
timates of fair market value of the timber. 

B8.222 Termination by Forest Service. 
This contract may be terminated by written notice from 
Contracting Officer, if there is Catastrophic Damage 
and Contractor does not agree, under B8.32, within 30 
days of receipt from Contracting Officer of contract 
modifications proposed to permit the harvest of the ca-
tastrophe-affected timber. 

B8.23 Contract Term Extension. “Contract 
Term Extension” means an extension of the term of this 
contract, at the request of Contractor, under this Sub-
section. This Subsection does not obligate Contracting 
Officer to grant Contract Term Extension. An extension 
can only be granted when Contracting Officer has de-
termined that Contractor has diligently performed under 
the terms of this contract and when such extension is 
determined to be in the best interest of Forest Service. 

Contracting Officer may not grant Contractor’s writ-
ten request for Contract Term Extension, unless Con-
tractor’s Operations to date have been in reasonable 
compliance with contract terms and the approved Tech-
nical Proposal under B6.311 and all contractual require-
ments have been met by Contractor and accepted by 
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Forest Service in active stewardship project areas and 
on areas cut over at time of Contractor’s request, except 
for areas where work is in progress at time of Contrac-
tor’s request. Contractor’s burning of current slash or 
seeding or planting for erosion control may be tempo-
rarily waived, if weather or other considerations make 
such work impractical. 

Contract Term Extension shall not become effective 
unless the initial Extension Deposit required by B4.217 
has been made by the effective date of any extension. 

When such extension is made, Forest Service shall 
make an appraisal using standard Forest Service meth-
ods and appraisal data in effect 45 days prior to the orig-
inal Termination Date. Bid Premium Rates shall be 
added to such appraised rates to establish Flat Rates 
or Tentative Rates for the extension period. In event 
rates so established would develop Current Contract 
Value immediately prior to such an extension that is less 
than Current Contract Value at that time, Flat Rates and 
Tentative Rates in effect immediately prior to extension 
shall be retained for the extension period. 

B8.3 Contract Modification. The conditions of this 
contract are completely set forth in this contract. Except 
as provided in B8.32 and B8.33, this contract can be 
modified only by written agreement between the par-
ties. Only Contracting Officer may make contract modi-
fications, with compensating adjustments to Current 
Contract Rates where appropriate, on behalf of Forest 
Service. 

B8.31 Changed Conditions. When it is agreed 
that the completion of certain work or other require-
ments hereunder would no longer serve the purpose in-
tended because of substantial change in the physical 
conditions of Contract Area or Included Timber since 
the date of this contract, the requirements shall be 
waived in writing. The estimated cost of such waived 
work or other requirement shall be charged to Inte-
grated Resource Account. 

B8.32 Modification for Catastrophe. In event 
of Catastrophic Damage, Forest Service, in consulta-
tion with Contractor, shall outline on Contract Area Map: 

(a) Any areas of catastrophe-affected live and 
dead timber meeting Utilization Standards and having 
undesignated timber so situated that it should be logged 
with the designated timber; 

(b) If needed, any such areas where the damaged 
undesignated timber can reasonably be logged sepa-
rately; and 

(c) Areas of affected or unaffected timber that are 
to be eliminated from Contract Area. 

Forest Service shall locate and post the boundaries 
of all such areas, as needed. 

After Contract Area Map has been outlined under 
this Subsection, Forest Service may propose contract 
modification to permit the harvest of catastrophe-af-
fected timber. If Contractor accepts Forest Service pro-
posed modifications, this contract shall be modified to 

include rates redetermined under B3.32 and other re-
lated revisions as necessary, such as revision of Oper-
ating Schedule to ensure prompt removal of affected 
timber when necessary to avoid further loss and provi-
sion for additional contract time, if needed. 

B8.33 Contract Suspension and Modifica-
tion. (a) Contracting Officer may, by written order, delay 
or interrupt authorized operations under this contract or 
modify this contract, in whole or in part: 

(i) To prevent environmental degradation or 
resource damage, including, but not limited to, 
harm to habitat, plants, animals, cultural resources, 
or cave resources; 

(ii) To ensure consistency with land and re-
source management plans or other documents pre-
pared pursuant to the National Environmental Pol-
icy Act of 1969, 42 USC 4321-4347; 

(iii) To conduct environmental analysis, includ-
ing, but not limited to, engaging in consultation pur-
suant to the Endangered Species Act of 1973, 16 
USC 1531, et seq.; or 

(iv) Upon agreement of the Regional Forester, 
due to administrative appeal or litigation, regardless 
of whether Contracting Officer’s request is required 
by a court order or this contract is named in such a 
proceeding. 

(v)   Upon a change in law if performance of the 
contract, as determined by the Forest Service, 
would not be in compliance, in whole or in part, with 
such law. 
(b) In the event of a request delaying or interrupting 

Contractor’s Operations under this Subsection, Con-
tractor’s remedy shall be: 

(i) Contract Term Adjustment, 
(ii) reimbursement for Out-of-Pocket Ex-

penses, 
(iii) rate redetermination to measure any de-

cline in the market pursuant to B3.33, 
(iv) temporary reduction of downpayment pur-

suant to B4.22, 
(v) temporary credit for unamortized Specified 

Road construction cost pursuant to B5.27, and 
(vi) temporary bond reduction pursuant to 

B9.13.  
(c) In addition to the compensation scheme set 

forth in subparagraph (b), Contractor may seek termi-
nation pursuant to B8.36 or, at any time prior to author-
ization to resume work suspended under this Subsec-
tion, demand termination under B8.34.  If Contractor 
elects termination under B8.34 or B8.36, Contractor is 
nonetheless required, prior to contract termination, to 
fulfill all contract obligations for areas not affected by 
the delay or interruption under this Subsection and all 
compliance obligations for areas affected by the delay 
or interruption, including, but not limited to, erosion con-
trol, brush disposal, and road maintenance. To the ex-
tent Contractor is unable to fulfill such obligations, any 
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compensation due to Contractor will be reduced by the 
cost of completing the unfulfilled obligations, as deter-
mined by Contracting Officer. If Contractor seeks dam-
ages pursuant to subparagraph (b) and termination pur-
suant to this subparagraph, Contractor is not entitled to 
duplicative recovery of any damages. 

(d) In cases of modification under this Subsection, 
Contractor shall receive a rate redetermination pursu-
ant to B3.31. 

(e) Contractor will only be eligible for the remedies 
listed in this Subsection if the delay or interruption oc-
curs when operations were in progress or would have 
been proceeding, had there been no delay or interrup-
tion under this Subsection 

(f) The applicability of this Subsection shall be un-
affected by a finding during administrative appeal or lit-
igation that this sale or a similarly situated sale was 
awarded or operated without properly complying with 
any statute, regulation, or policy. 

B8.34 Contract Termination. (a) The Chief or 
the Chief’s designee may unilaterally terminate this 
contract, in whole or in part, for any of the reasons set 
forth in paragraph (a) of B8.33. 

(b) Contractor agrees that compensation for termi-
nation of this contract, in whole or in part, under this 
Subsection shall be: (i) refund or release of advanced 
deposits under B4.212 for timber cut but not removed, 
(ii) reimbursement for Out-of-Pocket Expenses, and (iii) 
one of the following, except when termination, pursuant 
to B8.33(v), is based upon a change of law which is 
public and general in nature: replacement volume under 
subparagraph (c) or liquidated damages under subpar-
agraph (d). 

(c) Forest Service and Contractor shall make good 
faith efforts to identify within Contract Area replacement 
timber of similar volume, quality, access, and topogra-
phy. Stumpage price shall be adjusted under B3.31 to 
account for differences between replacement timber 
and timber deleted. If Forest Service and Contractor 
cannot reach agreement on satisfactory replacement 
volume or the proper stumpage of such timber, either 
party may opt to end the search and Contractor shall be 
compensated under paragraph (d) of this Subsection. 

(d) Forest Service shall pay as fixed, agreed, and 
liquidated damages an amount equivalent to 15 percent 
of the estimated delivered log value of the volume of 
timber not harvested due to the termination or partial 
termination. Estimated delivered log value and volume 
of timber not harvested shall be determined by Con-
tracting Officer as of Termination Date, using Forest 
Service methods in use as of Termination Date. 

(e) When Contractor elects termination under this 
Subsection as a remedy for a delay or interruption pur-
suant to B8.33, Contractor shall only be entitled to dam-
ages pursuant to subparagraph (d) if the B8.33 delay or 
interruption is greater than one year, and the delay or 

interruption was not initially caused by wind, flood, 
earthquake, landslide, fire, forest pest epidemic, or 
other major natural phenomenon. 

(f) In cases of partial termination under this Sub-
section, Contractor’s sole and exclusive remedy for the 
remaining volume shall be a rate redetermination pur-
suant to B3.31. 

(g) The applicability of this Subsection shall be un-
affected by a finding during administrative appeal or lit-
igation that this sale, or a similarly situated sale, was 
awarded or operated without properly complying with 
any statute, regulation, or policy. 

(h) Contractor is required to fulfill all contract obli-
gations not affected by a termination or partial termina-
tion under this Subsection. To the extent Contractor is 
unable to fulfill such obligations, any compensation due 
to Contractor will be reduced by the cost of completing 
the unfulfilled obligations, as determined by Contracting 
Officer. 
B8.35 Out-of-Pocket Expenses. “Out-of-Pocket Ex-
penses” are unrecovered expenditures arising directly 
from performing the contract that were rendered unre-
covered due to delay, interruption, or termination pursu-
ant to B8.33 or B8.34. An expenditure is unrecovered 
within the meaning of this Subsection where Contractor 
was precluded from gaining the benefit of the expendi-
ture during a given period because operations were not 
permitted. Forest Service will reimburse Contractor only 
for the following Out-of-Pocket Expenses: 

(a) Out-of-Pocket Expenses for maintenance of 
the contract performance and payment bonds during 
the period when operations were delayed or interrupted 
or, if terminated, from the date operations were halted 
until the expiration of the bonds; 

(b) Out-of-Pocket Expenses for maintenance of 
the downpayment or other cash deposits during the pe-
riod when operations were delayed or interrupted or, if 
terminated, from the date operations were halted until 
the cash is returned to Contractor; 

(c) Out-of-Pocket Expenses for move-in and 
move-out; 

(d) Out-of-Pocket Expenses for felling, bucking, 
lopping, skidding, yarding, and decking any products so 
processed, but not removed from Contract Area be-
cause: (i) the contract was terminated or (ii) the prod-
ucts no longer meet Utilization Standards because of 
delay or interruption; 

(e) If terminated in whole or in part, Out-of-Pocket 
Expenses for unused Temporary Roads; 

(f) Out-of-Pocket Expenses for the investment in 
Specified Roads during the period when operations 
were delayed or interrupted or, if terminated, in whole 
or in part, Out-of-Pocket Expenses for unamortized 
Specified Road construction and reconstruction; and 

(g) If the contract is terminated, in whole or in part, 
Out-of-Pocket Expenses for bid preparation, including 
review of contract offering. 
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Contractor shall submit documentation of claimed 
expenditures and supporting analysis to Contracting Of-
ficer to assist in Contracting Officer’s calculation of re-
imbursement. Expenses related to paragraphs (a), (b), 
and (g) may be based on interest at the Prompt Pay-
ment Rate established by the Secretary of the Treasury. 
Contracting Officer shall determine the amount of reim-
bursement under this Subsection using information 
from Contractor and/or Forest Service methods in use 
on the date that operations were delayed, interrupted, 
or terminated at Contracting Officer’s sole discretion. 

Contractor shall make all reasonable efforts to min-
imize Out-of-Pocket Expenses. 

B8.36 Termination for Market Change. In the 
event of delay or interruption under B8.33 exceeding 90 
days, this contract may be: 

(a) Modified to include rates redetermined under 
B3.33 or 

(b) Terminated upon election and written notice by 
Contractor, if a rate redetermination for market change 
under B3.33 shows that the appraised weighted aver-
age Indicated Advertised Rate of all Included Timber re-
maining immediately prior to the delay or interruption 
has been reduced through a market change by an 
amount equal to or more than the weighted average 
Current Contract Rate. 

Contractor agrees that damages caused by termi-
nation of contract by either party will be limited to Out-
of-Pocket Expenses. 

B8.4 Performance by Other than Contractor. 
The acquisition or assumption by another party, under 
an agreement with Contractor, of any right or obligation 
of Contractor under this contract shall be ineffective as 
to Forest Service, until Forest Service has been notified 
of such agreement and Contracting Officer has given 
written approval. In no case shall such recognition or 
approval: 

(a) Operate to relieve Contractor of the responsi-
bilities or liabilities Contractor has assumed hereunder 
or 

(b) Be given unless such other party: 
(i) Is acceptable to Forest Service as a con-

tractor of timber and assumes in writing all of the 
obligations to Forest Service under the terms of this 
contract as to the uncompleted portion thereof or 

(ii) Acquires the rights in trust as security and 
subject to such conditions as may be necessary for 
the protection of the public interests. 
B8.5 Sale of Other Materials. Forest Service re-

serves the right to sell from Contract Area during the 
period of this contract any materials or products not 
subject to its terms, but shall not permit removal, pos-
session, or use thereof that will materially interfere with 
Contractor’s Operations. Contractor shall not be obli-
gated to do any work made necessary by the action of 
others. 
B8.6 Provisions Required by Statute. 

B8.61 Covenant against Contingent Fees. 
Contractor warrants that no person or agency has been 
employed or retained to solicit or secure this contract 
upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting 
bona fide employees or bona fide established commer-
cial agencies maintained by Contractor for the purpose 
of securing business. For breach or violation of this war-
ranty, Forest Service shall have the right to annul this 
contract without liability or to require Contractor to pay, 
in addition to the contract price or consideration, the full 
amount of such commission, percentage, brokerage, or 
contingent fee. 

B8.62 Officials Not to Benefit. No member of 
Congress or Resident Commissioner shall be admitted 
to any share or part of this contract or to any benefit that 
may arise there from, unless it is made with a corpora-
tion for its general benefit (18 USC 431, 433). 

B8.63 Nondiscrimination in Employment. If 
the total value of this contract is in excess of $10,000, 
Contractor agrees during its performance as follows: 

(a) Contractor will not discriminate against any em-
ployee or applicant for employment because of race, 
color, religion, sex, or national origin. Contractor will 
take affirmative action to ensure that applicants are em-
ployed, and that employees are treated during employ-
ment, without regard to their race, color, religion, sex, 
or national origin. Such action shall include, but not be 
limited to, the following: employment, upgrading, demo-
tion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of com-
pensation; and selection for training, including appren-
ticeship. Contractor agrees to post in conspicuous 
places, available to employees and applicants for em-
ployment, notices to be provided by Forest Service set-
ting forth the provisions of this Subsection. 

(b) Contractor will, in all solicitations or advertise-
ments for employees placed by or on behalf of Contrac-
tor, state that all qualified applicants will receive consid-
eration for employment without regard to race, color, re-
ligion, sex, or national origin. 

(c) Contractor will send to each labor union or rep-
resentative of workers with which Contractor has a col-
lective bargaining agreement or other contract or under-
standing, a notice to be provided by Forest Service, ad-
vising the labor union or worker’s representative of Con-
tractor’s commitments under this Subsection, and shall 
post copies of the notice in conspicuous places availa-
ble to employees and applicants for employment. 

(d) Contractor shall comply with all provisions of 
Executive Order No. 11246, as amended by Executive 
Order No. 11375 and Executive Order No. 12086, and 
the rules, regulations, and relevant orders of the Secre-
tary of Labor. 

(e) Contractor will furnish all information and re-
ports required by Executive Order No. 11246, as 
amended, and by the rules, regulations, and orders of 
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the Secretary of Labor, or pursuant thereto, and will per-
mit access to books, records, and accounts by Forest 
Service and the Secretary of Labor for purposes of in-
vestigation to ascertain compliance with such rules, 
regulations, and orders. 

(f) In event of Contractor’s noncompliance with 
this Subsection or with any of such rules, regulations, 
or orders, this contract may be terminated or sus-
pended, in whole or in part, and Contractor may be de-
clared ineligible for further Government contracts in ac-
cordance with procedures authorized in Executive Or-
der No. 11246, as amended, and such other sanctions 
may be imposed and remedies invoked, as provided in 
Executive Order or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 

(g) Contractor will include the provisions of para-
graphs (a) through (f) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to Section 
204 of Executive Order No. 11246, as amended, so that 
such provisions will be binding upon each Subcontrac-
tor or vendor. Contractor will take such action with re-
spect to any subcontract or purchase order as Forest 
Service may direct as a means of enforcing such provi-
sions, including sanctions for noncompliance. Provided, 
however, that in the event Contractor becomes involved 
in, or is threatened with, litigation with a Subcontractor 
or vendor as a result of such direction by Forest Ser-
vice, Contractor may request the United States to enter 
into such litigation to protect the interests of the United 
States. 

B8.64 Debarment and Suspension Certifica-
tion. Pursuant to 2 CFR Part 180 and 2 CFR 417, Con-
tractor shall obtain certifications from its Subcontractors 
regarding debarment, suspension, ineligibility, and vol-
untary exclusion, including additional Subcontractors 
obtained after award of this contract. “Subcontractors” 
are participants in lower tier covered transactions. 

Contractor may rely upon a certification of a pro-
spective Subcontractor that it is not proposed for debar-
ment under 2 CFR Part 180 and 2 CFR 417, debarred, 
suspended, ineligible, or voluntarily excluded from par-
ticipating in covered transactions or contracts, unless 
Contractor knows that the certification is erroneous. 

Contractor shall keep the certifications of its Sub-
contractors on file until contract Termination Date and 
any extensions thereof, and will provide a copy at the 
written request of Contracting Officer. Nothing con-
tained in the foregoing shall be construed to require es-
tablishment of a system of records in order to render in 
good faith the certification required by this Subsection. 
The knowledge and information of Contractor is not re-
quired to exceed that which is normally possessed by a 
prudent person in the ordinary course of business deal-
ings. 

If Contractor knowingly enters into a contract trans-
action with a person who is proposed for debarment un-
der 2 CFR Part 180 and 2 CFR 417, suspended, de-
barred, ineligible, or voluntarily excluded from participa-
tion in covered transactions or contracts, in addition to 
other remedies available to the Government, Forest 
Service may pursue available remedies, including sus-
pension and/or debarment. 

The Subcontractor for a contract shall complete a 
“Subcontractor Certification Regarding Debarment, 
Suspension, Ineligibility, and Voluntary Exclusion.” An 
example of this certification is shown following the in-
structions for page 2 of this contract. 

B8.65 Contract Consistency With Other 
Laws. The contract shall govern if State and local envi-
ronmental quality laws conflict with or preclude perfor-
mance of contractual requirements. 

B9.0—PERFORMANCE AND SETTLEMENT 
B9.1 Performance Bond. As a further guarantee 

of the faithful performance of the provisions of this con-
tract, Contractor delivers herewith and agrees to main-
tain a surety bond in the dollar amount stated in A17, 
unless the amount is adjusted as provided in B9.11 or 
B9.13. In lieu of surety bond, Contractor may deposit 
into a Federal Depository, as directed by Forest Service 
under B4.21, and maintain therein, cash in the dollar 
amount stated in A17 or negotiable securities of the 
United States having market value at time of deposit of 
not less than the dollar amount stated in A17. 

Any adjustment or extension of time for completion 
of this contract beyond 1 year may be granted only with 
the consent of surety on bond or delivery of a new bond. 
Should the sureties on the bond delivered herewith, or 
any bond delivered hereafter in connection with this 
contract, become unsatisfactory to Forest Service, Con-
tractor shall, within 30 days of receipt of demand, fur-
nish a new bond with surety satisfactory to Forest Ser-
vice. 

B9.11 Bond Reduction. Upon Contractor’s 
written request, Contracting Officer shall redetermine 
the amount of Contractor’s performance bond to an 
amount not less than Contractor’s remaining obliga-
tions, including the value of Included Timber remaining 
on Contract Area, plus the estimated cost of uncom-
pleted work required of Contractor and any unpaid 
billings due on the contract. Contracting Officer shall 
provide written notice of the redetermined amount to 
Contractor and to Contractor’s surety. Similarly, Con-
tracting Officer shall report to Contractor in writing the 
amount of deposited cash or deposited securities re-
quired thereafter, if such deposits exist in lieu of a surety 
bond. 

As soon as security for the performance of this con-
tract or the settlement of Claims incident thereto is no 
longer necessary, appropriate notice shall be given to 
surety or deposits that may have been made in lieu of 
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surety bond shall be returned to Contractor, subject to 
the conditions in B9.5. 

B9.12 Letters of Credit. Notwithstanding the 
provisions of B9.1, approved letters of credit may be 
used in lieu of a surety bond for performance bond pur-
poses. Such letters of credit shall be subject to approval 
by Contracting Officer. 

B9.13 Temporary Bond Reduction. When, 
under B8.33, Contracting Officer requests Contractor to 
delay or interrupt Contractor’s Operations for more than 
90 days, the performance bond amount required may 
be temporarily reduced upon the written request of Con-
tractor or at the discretion of Contracting Officer. For the 
period of the delay or interruption, the performance 
bond may be reduced to an amount not less than the 
estimated cost of uncompleted work required of Con-
tractor and any unpaid billings due on the contract. 

Upon Contractor’s receipt of written notice from 
Contracting Officer that the basis for the delay or inter-
ruption no longer exists, Contractor shall restore the 
performance bond to the full amount shown in A17 
within 15 days. Contractor shall not resume contract op-
erations until the performance bond amount is fully re-
stored. 

B9.2 Disputes. This contract is subject to the Con-
tract Disputes Act of 1978 (41 USC 601, et seq.). Ex-
cept as provided in the Contract Disputes Act of 1978, 
all disputes arising under or relating to this contract shall 
be resolved in accordance with this Section. 

As used herein, “Claim” means a written demand or 
assertion by one of the parties seeking, as a legal right, 
the payment of money, adjustment or interpretation of 
contract terms, or other relief, arising under or relating 
to this contract. A voucher, invoice, or request for pay-
ment that is not in dispute when submitted is not a 
Claim. However, where such submission is subse-
quently not acted upon in a reasonable time, or disputed 
either as to liability or amount, it may be converted to a 
Claim. A Claim by Contractor shall be made in writing 
and submitted to Contracting Officer for decision. A 
Claim by the Government against Contractor shall be 
subject to a decision by Contracting Officer. 

For Contractor Claims of more than $100,000, Con-
tractor shall submit with the Claim a certification that the 
Claim is made in good faith; the supporting data are ac-
curate and complete to the best of Contractor’s 
knowledge and belief; and the amount requested accu-
rately reflects the contract adjustment for which Con-
tractor believes the Government is liable. Contractor, if 
an individual, shall execute the certification. When Con-
tractor is not an individual, the certification shall be ex-
ecuted by a senior company official in charge at Con-
tractor’s plant or location involved or by an officer or 
general partner of Contractor having overall responsi-
bility for the conduct of Contractor’s affairs. 

For Contractor Claims of $100,000 or less, Con-
tracting Officer must render a decision within 60 days. 

For Contractor Claims in excess of $100,000, Contract-
ing Officer must decide the Claim within 60 days or no-
tify Contractor of the date when the decision will be 
made. 

Contracting Officer’s decision shall be final unless 
Contractor appeals or files a suit. 

The authority of Contracting Officer does not extend 
to Claims or disputes that by statute or regulation other 
agencies are expressly authorized to decide. 

Interest, at the Prompt Payment Rate established 
by the Secretary of the Treasury, on the amount found 
due on Contractor’s Claim shall be paid from the date 
the Claim is received by Contracting Officer until the 
date of the payment. 

Except as the parties may otherwise agree, pend-
ing final resolution of a Claim of Contractor arising un-
der the contract, Contractor shall proceed diligently with 
the performance of the contract in accordance with 
Contracting Officer’s decision. 

B9.21 Time Limits for Submission of Claim. 
Failure by Contractor to submit a Claim within estab-
lished time limits shall relinquish the United States from 
any and all obligations whatsoever arising under the 
contract or portions thereof. Contractor shall file such 
Claim within the following time limits: 

(a) When Contractor constructs Specified Road, 
Contractor must file any Claim not later than 60 days 
after receipt of Forest Service written notification of ac-
ceptance; 

(b) When Forest Service constructs Specified 
Road, Contractor must file any Claim not later than 60 
days after receipt of Forest Service written notification 
authorizing use of road; 

(c) For subdivisions or cutting units and steward-
ship project areas, Contractor must file any Claim not 
later than 60 days after receipt of Forest Service written 
notification that such area has been accepted; and 

(d) In all other cases, Contractor must file any 
Claim not later than 60 days after receipt of Contracting 
Officer written notification that contract is closed. 

B9.22 Contract Documents. All contract doc-
uments are intended to be consistent with each other. 
In case of discrepancy, the following is the order of 
precedence: 

(a) Special Provisions in Division C 
(b) Contract Area Map 
(c) Specific Conditions in Division A and Schedule 

of Items 
(d) Standard Provisions in Division B 
(e) Special project specifications 
(f) Plans, such as slash, erosion control, and dust 

abatement 
(g) Agreements between Contractor and Forest 

Service, as authorized under the contract 
(h) Plans: 

(i) Figured dimensions over scaled dimen-
sions 
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(ii) Large scale Plans over small scale Plans 
(i) Standard specifications 
(j) Lists and/or tables in Plans over any conflicting 

notations on Plans 
(k) Shop Drawings 
B9.3 Breach. In event Contractor breaches any of 

the material provisions of this contract, Forest Service 
shall give Contractor notice of such breach and, allow-
ing reasonable time for remedy of such breach and of 
Forest Service’s election to suspend, may give notice to 
suspend all or any part of Contractor’s Operations. 
Such notice of breach and notice to suspend Contrac-
tor’s Operations shall be written, except oral notices 
may be given if such breach constitutes an immediate 
threat to human life or a threat of immediate and irrep-
arable damage to National Forest resources. Notwith-
standing Section B6.1, such oral suspension notice 
may be given to Contractor’s work supervisor or, in work 
supervisor’s absence, to those performing the opera-
tion. An oral suspension notice shall be promptly fol-
lowed by telephone notice and a written explanation 
from Forest Service to Contractor. 

Suspension under this Section shall not entitle Con-
tractor to any remedies arising under B8.33. 

Immediately upon oral or written suspension, For-
est Service representative shall notify Contracting Of-
ficer of the suspension and related circumstances. Con-
tracting Officer shall promptly review the suspension to 
determine if the suspension should be continued or 
lifted. Such suspension shall be lifted as early as condi-
tions permit. 

Upon receipt of oral or written notice of such 
breach, Contractor shall remedy the breach as follows: 

(a) If remedying such breach requires on-the-
ground action by Contractor, Contractor shall have 30 
practicable operating days during Normal Operating 
Season to remedy the breach, except under emergency 
conditions when action should not be delayed to pre-
vent major damage or 

(b) If such breach does not require on-the-ground 
action by Contractor, such breach shall be remedied 
within 30 days. 

B9.31 Termination for Breach. Contracting 
Officer, with the concurrence of the Regional Forester, 
may terminate this contract for breach in the event Con-
tractor: 

(a) Is convicted for violation of criminal statutes, 
civil standards, or any other offense indicating a lack of 
business integrity or honesty that seriously and directly 
affects the responsibility of Contractor; including, but 
not limited to: 

(i) Theft, forgery, bribery, embezzlement, fal-
sification or destruction of records, making false 
statements, or receiving stolen property, any of 
which occurred in connection with obtaining, at-
tempting to obtain, selling, trading, or processing 
public timber; 

(ii) Fraud, criminal offenses, or violation of 
Federal or State antitrust laws, any of which oc-
curred in connection with obtaining, attempting to 
obtain, or performing a public contract or subcon-
tract; or 

(iii) Threatening, resisting, intimidating, or in-
terfering with Forest Officers engaged in, or on ac-
count of, the performance of their official duties in-
volving the protection, improvement, or administra-
tion of National Forest lands; 
(b) Is convicted for violation of criminal statutes or 

civil standards, orders, permits, or other regulations for 
environmental protection issued by a Federal agency, 
State agency, or political subdivision thereof in the con-
duct of operations hereunder on National Forest lands, 
pursuant to 36 CFR 223.116; 

(c) Has engaged in a pattern of activity that 
demonstrates flagrant disregard for the terms of this 
contract, such as, but not limited to, repeated suspen-
sions for breach pursuant to B9.3, causing undesig-
nated timber meeting Utilization Standards to be unnec-
essarily damaged or negligently or willfully cut, or caus-
ing other serious environmental degradation or re-
source damage; 

(d) Fails to comply with contract provisions related 
to nondiscrimination in employment; or 

(e) Fails to remedy a breach of contract within time 
limits stated in B9.3. 

Damages due the United States for termination un-
der this Subsection shall be determined pursuant to 
B9.4. 

B9.4 – Damages for Failure to Complete Con-
tract or Termination for Breach. (a) In event of Con-
tractor’s failure to cut designated timber on portions of 
Contract Area by Termination Date; Contractor’s failure 
to complete required stewardship projects by Termina-
tion Date; or termination for breach under B9.31; Forest 
Service shall appraise remaining Included Timber and 
stewardship projects, unless termination is under B8.22 
or B8.34. Such appraisal shall be made with the stand-
ard Forest Service method in use at time of termination. 

(b) If the contract is reoffered and awarded, dam-
ages due shall be the amount by which Current Con-
tract Value decreases at new Bid Rates, plus costs de-
scribed in paragraph (d) of this Section, less any un-
used established Stewardship Credits. 

(c) If the contract is not reoffered or there are no 
responsive bids on the reoffered contract, damages due 
shall be the amount by which Current Contract Value 
decreases, based on the value determined by ap-
praisal, plus costs described in paragraph (d) of this 
Section, less any unused established Stewardship 
Credits. 

(d) If applicable, the following costs shall be in-
cluded in damages: 

(i) The cost of reoffering, including, but not 
limited to, salary costs, document preparation and 
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duplication costs, mailing costs, and contract adver-
tisement costs. 

(ii) If Contractor has failed to cut individual 
trees in the portions of Contract Area cut over and 
there is no resale of such individual trees, Contrac-
tor shall pay Forest Service for cost of felling and 
removal or otherwise eliminating such uncut trees, 
except for occasional trees not cut for reasons 
stated in B6.4. 

(iii) The Government’s loss caused by the de-
lay in receipt of stumpage payments. Such loss will 
be measured by interest at the Current Value of 
Funds Rate established by the Secretary of the 
Treasury, on the unpaid contract value at Termina-
tion Date. Interest will be charged for the total num-
ber of months, or portions thereof, from Termination 
Date until midpoint of the contract resale period, 
less any time in excess of 1 year needed to make 
the resale. 

(iv) Any increase in reforestation costs, includ-
ing site preparation, seeding, and planting caused 
by Contractor’s failure to harvest Included Timber 
by Termination Date. 

B9.5 Settlement. If obligations of Contractor 
have not been fully discharged by Termination 
Date, any money advanced or deposited hereunder 

shall be retained and applied toward unfulfilled ob-
ligations of Contractor without prejudice to any 
other rights or remedies of Forest Service. Such 
funds may be treated as cooperative deposits un-
der B4.218 for uncompleted work 30 days after re-
ceipt of written notice from Contracting Officer to 
Contractor of work to be done and Contractor’s fail-
ure to deny the obligation or to do the work. 
B9.6 Contract Closure. Contracting Officer shall 

give appropriate written notice to Contractor when Con-
tractor has complied with the terms of this contract. 
Contractor shall be paid refunds due from Integrated 
Resource Account under B4.24 and excess cooperative 
deposits under B4.218. 

DIVISION C 

Special Provisions 

In accordance with A22, the Sections, Subsections, 
and Items therein listed are attached and made a part 
hereof. The material is indexed by the numbering sys-
tem used in Division B.  The numbers after the C (that 
identifies material in this Division) indicates the Part, 
Section, Subsection, or Item of Division B that is being 
supplemented or modified by each particular provision. 
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Unless otherwise agreed, the following measures are required to provide adequate warning of hazards for users of 
roads and trails adjacent to Purchaser/Contractor’s Operations. 
 
Part I.  Signing and Other Warning Methods: 
 
       (a) Signs.  The following signs are required when Purchaser/Contractor’s Operations are in progress 
adjacent to or on Forest Service controlled roads and trails: 
 

MINIMUM LETTER SIZE  
AND LEGEND 

MINIMUM SIZE AND 
SHAPE 

WHEN AND WHERE REQUIRED 

   
1.  LOGGING 
   OPERATIONS 
  (4" letters) 
   

30" x 30" 
(diamond) 

Min. 100 ft. outside of any work areas, on 
roads listed in C(T)5.31# and trails listed 
in Part II. 

   
2. NEXT <> MILES 
  (4" letters) 

24” x 18” 
(rectangle) 

To be used as a supplemental plaque mounted 
below "Logging Operations" where work area 
is continuous. 

   
3. FOR LOGGING 
    USE ONLY 
  (4" letters) 

30" x 30" 
(diamond) 

Required where roads listed  in C(T)5.31# 
and Temporary Roads intersect with C(T)5.31# 
roads.  Install a cross ditch to discourage 
use when sign is covered or removed for 
extended periods. 

   
4. LOG TRUCKS 
      or 
HEAVY TRUCK TRAFFIC 
  (4" letters)  

30" x 30" 
(diamond) 

At critical intersections on roads listed in 
C(T)5.31# when traffic is heavy or otherwise 
exceeds volumes stated in Part II below.  
Remove or  
cover when the sign is not applicable. 

   
5.    END 
    LOGGING 
   OPERATIONS 
  (4" letters) 

30" x 30" 
(diamond) 

Use in conjunction with "Logging 
Operations/Next <> Miles" and "Logging 
Operations." 

   
6.   TREE 
    FELLING 
     AHEAD 
 (4" letters) 

30" x 30" 
(diamond) 

Required 200 feet in advance of danger area 
where timber  is being felled adjacent to all 
roads, including Temporary Roads, and trails. 

   
7.   ROAD 
   MACHINERY 
     AHEAD 
 (4" letters) 

30" x 30" 
(diamond) 

Required at least 200 feet in advance of 
road maintenance operations on roads listed 
in Schedule C(T)5.31#. 

 
All signs shall meet requirements as specified in Parts 1 and 6 of the Manual of Uniform Traffic Control Devices 
(MUTCD). 
 
Sign borders and lettering shall be black.  Borders are 7/8 inch wide, inset 5/8 inch from outside edge of sign.  
All sign backgrounds shall be orange, except that signs that need to be seen both day and night shall be 
retroreflective orange or illuminated. 
 
Signs shall be installed on posts or on temporary supports complying with MUTCD standards. Post-mounted signs 
shall have a 5 foot minimum height above road surface, except that the “NEXT <> MILES” supplemental plaque, when 
used in conjunction with the “LOGGING OPERATIONS” sign, shall be a minimum of 4 feet above road surface. 
 
All signs are to be removed or covered when operations are interrupted for seasonal nonuse or other extended 
periods. 
 
Purchaser/Contractor shall furnish flag personnel meeting the requirements of Chapter 6E of the MUTCD and 
advance warning signs when cable or helicopter logging above roads or trails, felling adjacent to roads or 
trails, where logs being bucked may roll into roads or trails, and in areas where fallout from blasting may 
occur.  Except as identified in Part II, Purchaser/Contractor may temporarily block roads listed in C(T)5.31# 
and Temporary Roads in lieu of furnishing flag personnel.  On roads controlled by other jurisdictional 
authorities, Purchaser/Contractor shall receive approval from that authority for Purchaser/Contractor’s safety 
measures and traffic control plans before commencement of operations. 
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    (b) Barricades.  On roads listed in C(T)5.31#, if Purchaser/Contractor’s Operations cause the traveled way or 
road shoulders to be constricted overnight, or longer, by such obstructions as decked logs, parked equipment, or 
piled slash, Purchaser/Contractor shall place barricades on both sides of the encroaching obstruction to safely 
channel traffic around such obstructions.  Barricades shall remain in place until the obstruction is removed. 
 
Barricades shall be Type II and meet specifications in MUTCD, Part 6.  Barricades must be at least 3 feet high.  
Rails must be at least 2 feet long.  Striping shall be alternating orange and white, sloping at a 45 degree angle, 
and reflectorized.  For rails 2 feet to 3 feet long, striping shall be 4 inches wide.  For rails longer than 3 
feet, striping shall be 6 inches wide.  Two rails, 8-12 inches in width, must face each direction. 
 
Barricades shall be equipped with warning lights which shall be Type A low intensity flashing and shall be 
maintained so as to be capable of being visible on a clear night from a distance of 3,000 feet. 
 
    (c) Other Traffic Control Methods.  The posting of CB channel signs may be authorized. 
 
On roads listed in C(T)5.31#, Purchaser/Contractor may be authorized to install temporary gates, barricades 
(except cables), or natural barriers. The devices must be installed with the necessary hazard markers, be 
reasonably passable by Forest Service, and be removed prior to acceptance of the subdivision being served by the 
road. 
 
 
Part II.  Specific Requirements: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Purchaser/Contractor and Forest Service agree to the above stated requirements of the Traffic Control Plan:   

  
 

 

Name  Name  
 

 

Title  Title  
 

 

Date Date 
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C2.11# - TIMBER SUBJECT TO AGREEMENT (09/2004)

In addition, there is within Contract Area an unestimated quantity of:

Species                       Product

_____________________________________________

Softwood Other                Grn Bio Cv

that shall be Included Timber upon written agreement.

C2.35# (OPTION 1) - INDIVIDUAL TREE DESIGNATION (06/2008)

All live coniferous trees marked with blue paint within subdivisions 2, 3, 7, 8, 10, 23, 31, 58, 81, 82, 

83, 84, 581, 582 and all live coniferous trees as specified by C6.9# Project 001 within subdivisions 1, 5, 

9, 11, 12, 13, 22, 24, 26, 42, 51, 52, 101 which meet the minimum tree diameter stated in A2 are designated

for cutting.  Additional timber to be cut, if any, will be designated for cutting in accordance with B2.37.

    Leave trees, Marked with Orange, Pink or White tracer paint , or identified by, n/a , are not to be 

cut, unless designated by the Forest Service.

See attached table.



DESCRIPTION PURSUANT TO C2.35#- INDIVIDUAL TREE DESIGNATION (OPTION 1) (06/2008) 
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Completion and acceptance of Project 001 is required prior to cutting within Leave Tree Marking (LTM) 
Subdivisions. Inspection plots completed by the Forest Service shall determine if Contractor Leave Tree Marking 
is compliant with the Leave Tree Marking specifications. 
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C3.47# - ABNORMAL DELAY (05/2005)

Unless otherwise agreed, felled timber meeting Utilization Standards shall be removed by Contractor 

pursuant to B2.2 and shall be presented for Scaling within the time period indicated in the following 

removal schedule.  The number of days shown are consecutive calendar days.

Failure to remove and present such timber for Scaling within the required time limits will be considered 

abnormal delay, subject to B3.47.

See attached removal schedule.

C3.34 - EMERGENCY RATE REDETERMINATION (06/2022)

Forest Service shall redetermine rates for each species if, upon Contractor's application, Forest Service 

determines that, because of changes in the timber market since the award date or the last rate 

redetermination under this provision, the Producer Price Index identified in A20 has declined by 25 percent

or more. Rates shall be redetermined under B3.3 and for species where the rates declined, shall be 

considered established under B3.1 for timber Scaled after Contractor's application. Increases in species 

rates will not be considered. This provision shall not apply during the period of a Contract Term 

Extension.



REMOVAL SCHEDULE PURSUANT TO C3.47# - ABNORMAL DELAY (05/2005) 
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Included Timber Time Limits  

ALL. 180 days after felling is started. 

All timber decked during 
construction clearing. 

n/a days after felling on each Specified Road 
constructed by Contractor is initiated. 
 

Timber decked during road 
construction. 

n/a days after Forest Service authorizes 
Contractor to use roads pursuant to B5.2   
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C4.215 - DEPOSITS WHEN PAYMENT GUARANTEED (05/2010)

To the extent payment guarantee is provided under B4.3, requirements for advance cash deposits under B4.212

shall be waived for the value of Included Timber removed except for: 

    (a) Base Rates,

    (b) associated charges, and

    (c) the value of Included Timber exceeding the sum of stewardship credits that have not been 

established under B4.22 for mandatory stewardship projects listed in A4c plus optional stewardship projects

listed in A4c authorized by Contracting Officer.

Charges for (a), (b) and (c) shall be waived for not more than a monthly billing period, subject to the 

provisions of B4.4.

C4.213 - PERIODIC PAYMENT SCHEDULE (04/2023)

Contractor shall make periodic payments for stumpage value, as shown in A19. 

If Contractor has not paid the amount(s) stated in A19 as stumpage for volume removed by the periodic 

payment determination date(s), Forest Service shall issue a bill for collection for the difference between 

the required amount and payments made by Contractor. If payment(s) fall due on a date other than a normal 

billing date, the payment date shall be extended to coincide with the next Integrated Resource Account 

billing date. 

The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor's credit

balance for timber charges exceeding the sum of the product value estimated remaining unscaled volumes of 

Included Timber meeting Utilization Standards. 

Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply 

the payments to subsequent charges on this contract under the terms of B4.212. 

Periodic payment amount(s) shown in A19 will be revised when periodic payment amount(s) have not been 

reached at time of rate redetermination under B3.3. When shown in A19, the initial payment amount will be 

equal to 1) or 2), whichever is greater:

     1) 35 percent of the sum of:

          a) the Current Contract Value following the rate redetermination; and 

          b)  the total value of timber scaled prior to establishing redetermined rates. Or

     2) 50 percent of the sum of estimated quantities at bid premium rates.

When shown in A19, the additional payment amount will be equal to 75 percent of the sum of:

     1) the Current Contract Value following the rate redetermination; and 

     2)  the total value of timber scaled prior to establishing redetermined rates.

Periodic payment determination date(s) that have not been reached shall be adjusted one day for each 

additional day of contract time granted, except when additional contract time is granted under C8.212, 

periodic determination date(s) that have not been reached shall be delayed 1-month for each  month added to

the contract's term. Periodic payment determination date(s) shall not be adjusted for Contract Term 

Extension under B8.23.

This provision shall be applicable where B4.213 is referenced elsewhere in the contract.
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C4.22 - CHANGES IN STEWARDSHIP CREDITS (06/2008)

The Contracting Officer may at any time, by written order, make changes within the general scope of this 

contract in any one or more of the following: 

(1) Specifications for Stewardship Projects listed in C6.9#.

(2) Quantities of Stewardship Projects listed in A4c.

(3) Prices for Stewardship Projects listed in A4c.

(4) Place of performance of the Stewardship Projects as shown on the Contract Area Map.

In addition, by written agreement, new Stewardship Projects may be added to C6.9# and A4c if they are 

within the general scope of this contract.  Contract Area may be expanded to add new stewardship projects.

If a written change order causes an increase in the time required for performing any part of the work under

this contract, the Contracting Officer shall make an adjustment in the Contract Termination Date and shall 

modify the contract accordingly. 

The Contractor must assert their right to equitable adjustments under this provision within 30 days from 

receipt of the written order. However, if the Contracting Officer decides that the facts justify it, the 

Contracting Officer may receive and act upon a proposal submitted before contract closure. 

If the Contractor's proposal includes the cost of property made obsolete or excess by the change, the 

Contracting Officer shall have the right to prescribe the manner of the disposition of the property. 

Failure to agree to an adjustment under this provision shall be considered a dispute under B9.2. However, 

nothing in this provision shall excuse the Contractor from proceeding with the contract as changed. 

In addition, by written modification of the contract, new Stewardship Projects may be added to C6.9# and 

A4c, with or without expanding the Contract Area, if they are within the general scope of this contract.

C4.3 - PAYMENT GUARANTEED BY BOND (08/2021)

To guarantee payment, Contractor may furnish and maintain an acceptable surety bond. The penal sum of such 

surety bond shall be the maximum amount of the payment guaranteed. For payment purposes, penal sum of the 

surety bond shall be in lieu of the performance bond furnished under C9.1.

C4.31# - BLANKET BOND (06/2024)

If Contractor furnishes an acceptable bond in accordance with C4.3 to guarantee payment for timber from 

this and other contracts within the same National Forest or geographic area as listed below, the amount of 

such bond shall be allocated to such contracts by Forest Service. When there is to be no timber cutting 

hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract

shall be reallocated to other contracts at Contractor's request. Contractor shall not start cutting 

hereunder until this contract receives an allocation that will meet the Forest Service estimates for 

payment guarantee needed under B4.212.

A geographic area as stated in this provision contains the following National Forests: 

 Mt. Hood National Forest 
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C4.4 - PAYMENTS NOT RECEIVED (08/2012)

(a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment 

for timber cut and other charges is not received at the location designated by Forest Service by the date 

specified in the bill for collection for receipt of payment, Contracting Officer will suspend all or any 

part of Contractor's Operations until payment or acceptable payment guarantee is received. Other charges 

include, but are not limited to:

 (i) Slash disposal, road maintenance, and contract scaling deposits;

 (ii) Cooperative work at rates established by specific agreement under B4.218;

 (iii) Damages pursuant to B9.4;

 (iv) Road use fees;

 (v) Restoration of downpayment pursuant to B4.22;

 (vi) Periodic payments pursuant to B4.213;

 (vii) Extension Deposits pursuant to B4.217; and

 (viii) Other mandatory deposits.

 (b) Failure to pay amounts due by the date specified in the bill for collection for receipt of payment 

shall be considered a breach under B9.3. The 30-day notice period prescribed therein shall begin to run as 

of the end of business on the date specified for receipt of payments. If the performance or payment is 

guaranteed by surety bond, the surety will receive a copy of the written notification of breach. Demand 

will be made on the surety or other institution providing the guarantee or bond instrument for immediate 

payment 10 days after issuance of written notification of the breach.

 (c) Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by 

Forest Service within 15 days after the date of issue indicated on the bill for collection:

 (i) Simple interest shall be assessed at the Current Value of Funds Rate as established by the Secretary 

of the Treasury. Interest will begin to accrue as of the date of issue indicated on the initial bill for 

collection.

 (ii) Debtors will be assessed administrative charges, in addition to the delinquent amount due. 

Administrative charges are those additional costs incurred by the Government in processing, handling, and 

collecting delinquent debts.

 (iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent 

more than 90 days. This penalty charge is in addition to interest and administrative charges under 

paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill

for collection and shall be assessed on all outstanding amounts, including interest and administrative 

costs assessed under paragraphs (c)(i) and (c)(ii).

 (iv) Payments will be credited on the date received by the Federal Depository or Collection Officer 

designated on the bill for collection.

 (d) Forest Service remedies for Contractor's failure to make payment for timber cut and other charges when

due, except for accrual of interest, suspension of all or any part of Contractor's Operations, and 

administrative offset, shall be stayed for so long as:

 (i) A bona fide dispute exists as to Contractor's obligation to make such payment and

 (ii) Contractor files and prosecutes a timely Claim.
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C5.1# - TEMPORARY ROAD AND LANDING CONSTRUCTION (OPTION 1) (06/2010)

In addition to the requirements of B5.1 and B6.63, Contractor and Forest Service will agree to the design, 

construction, maintenance, closure, and obliteration of all Temporary Roads.

Construction of Temporary Roads in areas shown on Contract Area Map shall be in accordance with the 

attached plans or criteria.

Unless otherwise agreed, if Contractor's Operations require more than n/a cubic yards of rock for Temporary

Roads, landings, or other temporary uses, such rock shall be obtained from commercial sources.

See attached Plans and/or Criteria.



PLANS AND/OR CRITERIA PURSUANT TO C5.1# (OPTION 1) - TEMPORARY ROAD AND LANDING CONSTRUCTION (06/2010) 
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Construction: When appropriate, reestablish existing road alignments unless a new location will cause less 
resource damage. New temporary roads and landings should be located outside of Riparian Reserves. Use of 
existing facilities within the riparian reserves may be allowed if erosion potential and sedimentation concerns 
are sufficiently mitigated. Temporary roads and landings that obstruct ditch lines or drainage ways shall be 
improved with French drains, drivable dips or materials that provide effective drainage and prevent erosion, 
prior to haul. Proper drainage will be maintained on all temporary roads throughout the operating season. Any 
instream culverts installed on temporary roads will be installed and removed between July 15 to October 31 
unless otherwise approved. Rock from Forest Service approved source shall be used when necessary to reduce 
erosion, puddling and compaction on landings and Temporary Roads. If possible, vegetation will be left in place 
and driven over. All stumps, rocks, slash, and debris will be left along edge of road and/or landing in such a 
manner as to be stable but fully retrievable during rehabilitation (generally on the uphill side of road). 
Roadbed will not exceed 12 feet and clearing limits 16 feet in width unless approved by the Forest Service.    
 
If temporary roads and landings are needed beyond a single operating season, then temporary effective closures 
of these facilities would occur to prevent unauthorized use. 
 
Rehabilitation: Temporary roads and landings will be decompacted. If rock was used the rock will be removed or 
incorporated into the soil by decompacting or scarifying the roadbed. Remove culverts and cross-drain ditches 
and install water bars where designated by the Forest Service. Available logging slash, logs, or root wads will 
be placed across the road or landing surface. Block motorized access by construction of an 8-foot earthen berm, 
placement of large boulders, or other techniques approved by the Forest Service, or as described below. 
Following rehabilitation all areas of exposed soil will be seeded and mulched as required by Provision C6.6#. 
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C5.12# - USE OF ROADS BY CONTRACTOR (09/2004)

Contractor's use of existing roads identified on Contract Area Map by the following codes is prohibited or 

subject to restrictive limitations, unless agreed otherwise:

     Code     Use Limitations 

     X        Hauling prohibited

     R        Hauling restricted

     U        Unsuitable for hauling prior to completion of agreed reconstruction

     P        Use prohibited

     A        Public use restriction

     W        Regulation waiver

Roads coded A will be signed by Forest Service to inform the public of use restrictions. Contractor's use 

of roads coded R, A, or W shall be in accordance with the following restrictions:

See Restricted Road List Table.



TABLE PURSUANT TO C5.12# - USE OF ROADS BY CONTRACTOR (09/2004) 
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Restricted Road List 

 
Road 
Number Road Name 

Termini Map 
Legend 

Description of 
Restrictions From To 

4400 000  Dufur Mill  10.15 14.35 R, KO 1/ 2/ 5/ 

4440 000  -- 0.00 6.70 R, KO 1/ 2/ 3/ 

4440 190  -- 0.00 1.60 R 1/ 2/ 3/ 

4440 191 -- 0.00 0.88 R 1/ 2/ 3/ 

1722 160 -- 0.00 1.42 R, KO 1/ 2/ 3/ 

1722 161 -- 0.00 0.38 R 1/ 2/ 3/ 
 
1/ Protection of Roads - Heavy Haul Restricted. Road has limited structural capacity and may not support 
commercial traffic during adverse weather conditions. Haul shall cease when indicators of road damage are 
observed. 
 
2/ Protection of Roads – Winter Haul Restricted. To protect the integrity of roads, haul will not occur when the 
roadbed is under freeze-thaw conditions. To determine if freeze-thaw conditions exist measurements of the road 
surface temperature will be taken at the highest and lowest elevations along the haul route on National Forest 
System Roads to ensure that haul roads are either completely frozen or completely thawed to accommodate haul. 
Temperature readings at these locations should both be at or below 28° F, or both be at or above 38° F. Roads 
that have been understanding snow for at least 3 days with no evidence of snow melt may be assumed to be 
completely frozen. The Contracting Officer may allow haul to proceed if temperature readings are within this 
range but determines that the haul roads are completely frozen or completely thawed.  
 
3/ Protection of Roads – Wet Weather Haul Restricted. Commercial haul shall cease whenever 0.5-inch of 
precipitation (rain or combination of rain and melted equivalent of snow) occurs within any given 24-hour period 
as measured at the lowest elevation along the haul route. To measure precipitation, the Purchaser may install a 
temporary rain gauge on National Forest System Roads near the lowest elevation along the haul route as agreed 
upon by the Contracting Officer; otherwise precipitation will be measured according to the Pollywog RAWS 
station: Pollywog, Oregon https://wrcc.dri.edu/cgi-bin/rawMAIN.pl?orOPOL. Unless otherwise approved, erosion 
control devices will be required prior to and during Haul. These devices may include but are not limited to 
check dams, silt fencing, straw bales, straw wattles, staked bio bags, etc. Erosion control materials shall be 
certified weed free and contain no plastic. Use of bio-degradable materials is required.     
  
5/ Protection of Utilities – Transformers and phone line. 
 
 
Notes: 
 
The load, weight, height, length, or width limitations of vehicles on National Forest roads shall be in 
accordance with all State, County, and Local laws & ordinances unless otherwise approved in writing by special-
use authorization. 
 
The contractor is responsible for repairing any damage to the existing road system due to contractor’s 
operations, inside or outside the work area, at contractor’s expense. 
 
Title and Date of Governing Road Rules Document: 
 

 
Mt. Hood National Forest Transportation 

System Management Road Rules 

 
January 1992 and Amendments through 

Timber Sale Award Date 
Commercial Road Rules  Effective Date 

 

https://wrcc.dri.edu/cgi-bin/rawMAIN.pl?orOPOL
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C5.31# - ROAD MAINTENANCE REQUIREMENTS (09/2004)

Contractor shall maintain roads in accordance with the following Contract Road Maintenance Requirements 

Summary:

See Contract Road Maintenance Requirements Summary Table.



TABLE PURSUANT TO C5.31# – ROAD MAINTENANCE REQUIREMENTS (09/2004) 
 

 
Contract Name: Kickoff IRTC                   Page    157                              Contract 2400-13, (10/19) 

 
Contract Road Maintenance Requirements Summary 

 
Road Termini Miles Applicable Prehaul Road Maintenance Specifications 

 From To  T-811 T-813 T-831 T-832 T-834 

4400 000 
(Paved)  

10.15 14.35 4.20 -- -- -- -- P 

4440 000 
(Gravel)  

0.00 6.70 6.70 P P P P P 

4440 190 
(Gravel)  0.00 1.60 1.60 P -- -- -- -- 

4440 191 
(Gravel) 0.00 0.88 0.88 P -- -- -- -- 

1722 160 
(Gravel) 0.00 1.42 1.42 P P -- -- -- 

1722 161 
(Gravel) 

0.00 0.38 0.38 -- -- -- -- -- 

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
 

Road 
Termini 

Miles 
Applicable During Haul Road Maintenance Specifications 

From To Travel Way T-813 T-836 T-839 T-854 

4400 000 
(Paved)  10.15 14.35 4.20 D -- P -- P 

4440 000 
(Gravel)  0.00 6.70 6.70 -- P P -- P 

4440 190 
(Gravel)  

0.00 1.60 1.60 -- -- -- P P 

4440 191 
(Gravel) 

0.00 0.88 0.88 -- -- -- P P 

1722 160 
(Gravel) 0.00 1.42 1.42 -- -- -- P P 

1722 161 
(Gravel) 0.00 0.38 0.38 -- -- -- P P 

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
 

Road 

Termini 

Miles 

Applicable Post Haul Road Maintenance Specifications 

From To T-836 T-839 

4400 000 
(Paved)  

10.15 14.35 4.20 P -- 

4440 000 
(Gravel)  0.00 6.70 6.70 P -- 

4440 190 
(Gravel)  0.00 1.60 1.60 -- P 

4440 191 
(Gravel) 0.00 0.88 0.88 -- P 

1722 160 
(Gravel) 0.00 1.42 1.42 -- P 

1722 161 
(Gravel) 

0.00 0.38 0.38 -- P 

P = Contractor Performance Item, D = Deposit to Forest Service, D3 = Deposit to Third Party 
 
 
See Mt. Hood National Forest Road Rules Policy dated 1-01-1992.  
 
Description of work required by the above listed T-specs is shown in the following ROAD MAINTENANCE REQUIREMENTS 
SPECIFICATION table, and included in the timber sale contract. 
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1 2 3 4 5 6 7 8 9 
 Special    Dust   Post 

Road No. Project Travel Way Brush  Abatement Seasonal  Haul 
and Specifi-  X  And   Applic  Mainte- Snow   

Termini cation Width Slope Comp Log Out *Surfacing** Product Rate Width nance Removal Block Treat 

4400 000  
10.15-14.35 

834, 836, 
854 EX AI -- -- -- -- -- -- -- -- -- -- 

4440 000  
0.00-6.70 

811, 813, 
831, 834, 
836, 854 

EX AI B -- 250 cy -- -- -- -- -- -- -- 

4440 190 
0.00-1.60 

811, 839, 
854 EX AI B -- -- -- -- -- -- -- -- -- 

4440 191 
0.00-0.88 

811, 839, 
854 EX AI B -- -- -- -- -- -- -- --  -- 

1722 160 
0.00-1.42 

811, 813, 
839, 854 EX AI B -- 30 cy -- -- -- -- -- -- -- 

1722 161 
0.00-0.38 839, 854 EX AI B -- -- -- -- -- -- -- -- -- 

 
Notes:  
 
Unless otherwise approved, erosion control devices will be required prior to and during road maintenance activities. These devices may include but 
are not limited to check dams, silt fencing, straw bales, straw wattles, staked bio bags, etc. Erosion control materials shall be certified weed free 
and contain no plastic. Use of bio-degradable materials is required.     
 
Ditch Maintenance – Established vegetation within ditch lines shall not be removed within 100ft of the Eightmile Stream Crossing and NFSR 4440.  
 
Surfacing – Roads & Landings that require spot rocking shall be approved by the Contracting Officer. 
 
Surfacing - Crushed aggregate for spot rocking (T-813) shall be gradation H (3/4-inch minus) from a weed free or approved commercial source. 
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Column 
No. Heading Entry Explanation 

 Any Blank Except as otherwise described, no entry indicates Contractor is not 
authorized or required to perform the work item(s). 

 Any RC This work requirement applies only when haul of Contract related 
construction materials occurs. 

2 Special Project 
Specification 

Number Entry indicates Special Project Specification which applies. 

3 Travel Way EX Contractor shall maintain the traveled way to the width existing 
upon entry, or at the completion of Specified Road work. 

  Numbers Contractor shall maintain the traveled way to the standard width 
indicated by the entry, plus curve widening, in accordance with 
Section T-811.  If required, the road template shall be shaped to 
this width and to the designated cross slope before haul and during 
recurring maintenance. 

  IS, C, OS, F, 
or AI 

Cross slopes are designated as: 
   IS (Inslope), C (Crown), OS (Outslope), F (Flat),  
   AI (As Is). 

  A or B If compaction is required. 

4 Brush and  
Log Out 

Numeric & R 
and or L 

Contractor shall remove brush for specified width on either or both 
the right (R) side or left (L) side of road. 

  As Staked (AS) Limits of brushing are as staked or marked in the field. 

  OPT Contractor may use hand or mechanical means of brushing. 

  H Only hand brushing may be used. 

5 Surfacing Aggregate 
Grading 

Contractor shall place surfacing on roads listed according to the 
grading indicated. 

  D Contractor is to make deposits for listed road maintenance, 
including surface rock replacement. 

6 Dust Abatement OPT Product selection is Contractor's choice from those listed in 
Section T-812. 

  Product Abbr. Unless otherwise agreed, Contractor is restricted to product listed 
corresponding to the abbreviation shown in Section T-812; (i.e., 
LigS = Lignon Sulfonate) Application rates are estimated amounts. 

  EX Contractor shall abate dust on the existing width. 

  Numbers Contractor shall abate dust to the width indicated by entry. 

7 Seasonal 
Maintenance 

W Waterbars and/or crossditching shall be required prior to expected 
seasonal precipitation. 

  B Entrance barriers shall be installed by Contractor prior to nonuse 
periods. 

8 Snow Removal TS Snowplowing authorized for Contractor's Operations without 
recreation access being provided per Section T-803 requirements. 

  JU Snowplowing authorized, but must provide for recreation joint use 
per Section T-803 requirements. 

  Blank Snowplowing is not authorized.  Forest Service may authorize plowing 
by permit when not in conflict with other uses. 

9 Post Haul P P denotes that work is Contractor's Responsibility to perform. 
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C6.315# - PROJECT OPERATION SCHEDULE (05/2005)

Unless otherwise agreed to between Contractor and Forest Service, Contractor's Operations shall be 

performed in accordance with the following schedule.

See attached schedule.

C5.32# - ROAD MAINTENANCE DEPOSIT SCHEDULE (08/2012)

Other provisions herein notwithstanding, when Forest Service requests payment in lieu of Contractor's 

performance of road maintenance, Contractor shall make Required Deposits (16 USC 537) for current and/or 

deferred road maintenance. Such deposits are based on the estimated volume and distance hauled and 

Contractor's commensurate use of each road listed in the Road Maintenance Plan in C5.31#.

Contractor and Forest Service may agree in writing on adjustment of such rates. If Contractor uses roads 

under jurisdiction of Forest Service other than those listed in the Road Maintenance Plan, Forest Service 

shall establish rates commensurate with Contractor's use of such roads.

The Required Deposits for Forest Service work in lieu of Contractor performance are N/A  per Ton for

recurrent maintenance, and $.56  per Ton for deferred maintenance.

The following table lists who Contractor will make deposits for road maintenance to, and the rate per unit 

of measure of the deposit. The Road Maintenance Agreement is available for inspection at the Forest 

Supervisor's Office.

Deposit Made To                         Rate           Unit of Measure

______________________________________________________________________

N/A
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SUBDIVISIONS / 
ROADS 

Operating Conditions Purpose 

All Roads 

Haul on aggregate and native surfaced roads shall only be 
allowed between June 1 and October 15, unless following 
criteria are met:  

1. Haul routes would be inspected weekly or more 
frequently as weather conditions may warrant to 
determine the condition of the road to adequately 
support heavy haul without undue damage to the 
transportation resource or other natural resources.  

2. Sediment traps would be installed where there are 
potential sediment inputs to streams1. Sediment traps 
would be inspected weekly during the wet season and 
entrained soils would be removed when the traps have 
filled to 3/4 capacity. Dispose of these materials in 
a stable site not hydrologically connected to any 
stream. 

3. Haul would cease whenever 24 hours of continuous rain 
occurs regardless of measured precipitation amounts. 

Stream 
Protection 

All Roads 
Road maintenance activities shall only be allowed between June 
1 and October 15, unless otherwise approved by the Forest 
Service. 

Stream 
Protection 

All 
Subdivisions 

Ground-based operations shall be suspended during wet periods, 
particularly during spring, after heavy or prolonged rain, or 
in late fall if the following conditions occur: 

1. Off-trail heavy equipment tracks sink deeper than 6 
inches below the soil surface with one or two passes.  

2. If tracks in primary skid trails sink deeper than 12 
inches. 

3. Rainfall as recorded at the Pollywog RAWS site equals: 
i. 0.3 inches per 4-hour period 
ii. 0.5 inches when precipitation for the prior 24- 

hour period (1:00 A.M. – 12:00 A.M.)  

Soil 
Protection 

All 
Subdivisions 
and Roads 

Contract activities including haul and road maintenance shall 
only be permitted on weekdays excluding federal holidays. Public Use 

 

 
1 The Eightmile Stream segment that intersects NFSR 4440 is designated Listed Fish Habitat. Additional erosion 
control mitigations will be required if haul outside of June 1 and October 15 is proposed.  
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C6.341 - PREVENTION OF OIL DISCHARGES. (07/2022)

If Contractor maintains storage facilities for oil or oil products on Contract Area, Contractor shall take 

appropriate preventative measures to ensure that any harmful discharge of such oil or oil products does not

enter into or upon any navigable waters, adjoining shorelines, or other waters of the United States, as 

prescribed in 40 CFR 110. As soon as Contractor has knowledge that measures, as described in B6.34 fail to 

prevent a discharge into or upon navigable waters or adjoining shorelines of the United States, Contractor 

shall notify the Forest Service Representative the National Response Center and any other appropriate State

agencies. In accordance with 40 CFR 110.6, all harmful discharges that occur as a direct or indirect result

of  Contractor's operations, regardless of whether such discharges are caused by Contractor's employees, 

agents, Subcontractors, or their employees or agents, directly or indirectly, as a result of Contractor's 

Operations must be reported.

Harmful discharges of oil are those that violate applicable State water quality standards, cause a film or 

sheen on the water's surface, or leave sludge or emulsion beneath the surface of the water or adjoining 

shorelines regardless of the amount of material discharged (40 CFR 110.3). As such reporting is not 

triggered by the amount of the discharge but by the presence of the criteria prescribed in 40 CFR 110.3. 

Harmful discharges meeting the criteria in 40 CFR 110 must be reported by Contractor. Contractor shall take

whatever initial action may be safely accomplished to control all reportable discharges. Appropriate 

actions include but are not limited to containment, sorbents or dispersants as needed or as prescribed by 

the Spill Prevention Control and Countermeasures Plan pursuant to 40 CFR 112. Contractor shall prepare a 

Spill Prevention Control and Countermeasures (SPCC) Plan pursuant to EPA requirements as stated in 40 CFR 

112 when the following conditions are met:

 (a) Contractor maintains above ground storage facilities, including mobile storage, for oil or oil 

products on the Contract Area and the total storage capacity for these products exceeds 1,320 gallons in 

either a single container of greater than 1,320 gallons, or in multiple containers of 55 gallons or 

greater, and

 (b) there is a reasonable expectation that a harmful discharge could reach navigable waters of the United 

States, adjoining shorelines or other waters as prescribed in 40 CFR 112.

Reasonable expectation for a discharge reaching navigable waters is based on the location of the storage 

facility to streams, ditches, gullies, or permanent water bodies that could be impacted as well as drainage

patterns, soil conditions, precipitation runoff and the volume of material potentially spilled. The SPCC 

Plan shall outline measures which will prevent discharges from reaching navigable waters, adjoining 

shorelines, or other waters of the United States. According to Section 112.1(d)(1)(i), the determination of

reasonable expectation for a harmful discharge must be based solely upon consideration of the geographical 

and locational aspects of the facility. If a Contractor makes a determination that, due to the location, 

the facility cannot reasonably be expected to discharge oil as described in Section 112.1(b), Contractor 

should be prepared to provide the rationale and any supporting documentation, if requested by the 

Contracting Officer, that explains why the facility does not have an SPCC Plan.
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C6.35 - EQUIPMENT CLEANING (10/2021)

In addition to requirements listed in B6.35, all screens, pump intakes, and hoses that will be in contact 

with a stream or waterbody must be disinfected prior to entering the National Forest lands to avoid 

introducing aquatic invasive species, unless otherwise agreed.  Disinfecting procedure shall occur each 

time a new water body is utilized on National Forest lands and will be completed a minimum of 150 feet from

the nearest water body.  Disinfection will be accomplished in one of the following three ways:

1.  Power wash and allow spray to contact surfaces for 2 minutes using a hot pressure washer with a minimum

temperature of 140 degrees F, or

2.  Dry the gear in the hot sun until completely dry to the touch, remove any debris, and visibly inspect 

for cleanliness, or

3.  Use a chemical solution like household bleach (6% sodium hypochlorite), Green Solutions Neutral 

Disinfectant, and Super HDQ.  Check with Forest Aquatics staff for updates on preferred cleaning chemicals 

or additional options.  Surfaces of the drafting hose and foot valve can be decontaminated by coiling and 

submerging in a bucket filled with disinfectant or by spray application with a backpack pump or a large 

spray bottle.  Other chemical solutions may be authorized by the Forest Service.

C6.405 - ALTERNATE REMOVAL OF INCLUDED TIMBER (05/2005)

Contractor and Forest Service may agree to alternate removal requirements of Included Timber contained in 

A2. Alternate removal requirements are to be set forth in an agreement signed by both Contractor and 

Contracting Officer.  The terms of the agreement binds both parties and becomes part of the stewardship 

contract.

The development and execution of the agreement is based upon the determination by the Contracting Officer 

that removal of Included Timber is economically impractical if Contractor has no ready market for such logs

in the tributary area.  A tributary area is defined as the area in which the Contractor and competitors 

regularly deliver saw logs, or 200 miles from the Contract Area, whichever distance is greater.

The agreement for alternate removal requirements shall be executed prior to removing any timber from the 

Subdivisions included in the agreement.  Alternate removal requirements shall apply only to whole units and

not to portions of units.  All material meeting alternate removal specifications shall be cut and removed 

to locations designated in the agreement.

Volumes of material with alternate removal requirements will be determined from the National Cruise report 

for the project.  Contractor will be charged for the following:

a) stumpage value at current contract rates of the alternatively removed timber;

b) plus the cost of other work required by the Forest Service to dispose of alternatively removed material;

c) plus the difference between the appraised transportation cost of the Sawtimber and/or Nonsawtimber 

material involved and the appraised transportation cost of the alternative;

d) minus any work required to be completed by the Contractor associated with alternate removal 

requirements.

Charges will be debited to the Contractor's Integrated Resource Account.

Upon acceptance of the alternate removal requirements, the Subdivision will be removed from the Contract 

Area under B6.36. 

Title to material included in the alternate removal agreement shall remain with the Forest Service.
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C6.41# - SPECIFIC REQUIREMENTS (05/2005)

Notwithstanding B6.41, B6.411, B6.5 and B6.61, felling objectives shall be accomplished by the type of 

felling methods and equipment listed herein.  Methods or equipment other than those specified may be 

approved.  For Subdivisions shown in the following table, Contractor shall submit a cutting plan for Forest

Service acceptance, prior to the start of felling operations.

See attached Table.



TABLE PURSUANT TO C6.41# - SPECIFIC REQUIREMENTS (05/2005 
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SPECIFIC REQUIREMENTS SUBDIVISIONS 

Felling Methods: 
1. No refueling of equipment within 150 feet of streams, seeps, springs or 

wetlands. 
2. Approved trees located outside of Subdivision boundaries, that need to 

be felled for safety or operational reasons, shall be left onsite.   
3. Directional felling methods are required within all Subdivision 

boundaries. Trees shall be felled away from Subdivision boundaries, 
stream buffers, leave areas and all system roads. Trees that 
inadvertently fall outside Subdivision boundaries shall be bucked 
leaving sections outside Subdivision, unless otherwise approved. 

4. Retain trees that have been used as guy line anchors, tail-holds, or 
intermediate supports for future coarse woody debris recruitment. 

5. Leave top and limbs attached to last log. 

     All 

Ground-based Felling Equipment: 
1. Ground-based equipment shall not operate on slopes greater than 40%. 
2. Limit equipment from pivoting on slopes or from side-hill travel. Travel 

should be perpendicular to the slope whenever possible. 
3. Equipment is limited to two passes or fewer on each cutting pathway 

outside of approved skid trails or corridors.   

All 

Tether Assist Felling Equipment: 
1. Tether assist equipment shall not operate on slopes greater than 60%. 
2. Limit equipment from pivoting on slopes or from side-hill travel. Travel 

should be perpendicular to the slope whenever possible. 
3. Equipment is limited to two passes or fewer on each cutting pathway 

outside of approved skid trails or corridors.   
4. Equipment shall operate on a slash covered path, as much as practical. 

All 

1. Ground-based and tether assist equipment shall only operate between June 
1 and October 15 unless otherwise approved. 

2. Ground-based and tether assist equipment shall operate on a slash 
covered path, as much as practical. 

10, 52 
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C6.42# - YARDING/SKIDDING REQUIREMENTS (05/2005)

Contractor shall submit for Forest Service approval a Yarding/Skidding Plan prior to the start of felling 

operations.  Requirements other than those specified in the following table may be approved.  When 

appropriate, such approval shall include adjustments in Current Contract Rates and revision of the Contract

Area Map.  In no such case shall the adjustments result in Current Contract Rates less than Base Rates.

Location of all skid roads and trails, tractor roads, skyline corridors, mechanized harvester trails, 

forwarder roads, and other log skidding facilities, shall be approved prior to their use or construction.

See attached table for requirements.
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YARDING/SKIDDING REQUIREMENTS SUBDIVISIONS 

1. No refueling of equipment within 150 feet of streams, seeps, 
springs or wetlands. 

2. Existing large, downed logs 15 inches in small end diameter or 
greater, currently in Subdivisions will be retained. Avoid yarding 
through key concentrations of down logs or large individual logs. 

3. Yard last log with top with limbs attached or yard whole tree. 

All 

Ground-based Yarding: 
1. Ground-based equipment shall not operate on slopes greater than 

40%. 
2. Skid trails shall be located, as much as possible, on old skid 

trails used in previous logging operations.  
3. Skid trails shall be spaced at least 100 to 150 feet apart, except 

where terrain limitations dictate otherwise.  
4. One end suspension shall be maintained during yarding. 
5. Skid trails will avoid using the bottom of ephemeral draws or dry 

swales as primary travel routes.  
6. If needed, crossings will be perpendicular to ephemeral draws and 

swales as is feasible. 
7. Rutting within skid trails shall not exceed 12 inches in depth 

over more than 10 percent of a designated skid trail system. 

All 

Tether Assist Yarding: 
1. Tether assist equipment shall not operate on slopes greater than 

60%. 
2. Equipment shall operate on a slash covered path, as much as 

practical. 
3. Equipment shall only operate between June 1 and October 15 unless 

otherwise approved. 
4. Individual corridor widths shall not exceed 12 feet. 
5. Corridors shall be spaced at least 65 feet apart, except where 

terrain limitations dictate otherwise.  
6. One end suspension shall be maintained during yarding. 
7. Rutting within corridors shall not exceed 12 inches in depth over 

more than 10 percent of a designated corridor system. 

All 

Skyline Yarding: 
1. Skyline equipment shall be rigged to obtain one end suspension at 

all times, except during lateral yarding.  
2. Individual corridor widths shall not exceed 12 feet. 
3. There shall generally be a minimum distance of 150 feet between 

skyline corridors on parallel settings and on radial settings 200 
feet between tail trees. 

4. Any trees in the stream protection buffer felled for skyline 
corridors will be left in place. Skyline corridors will not cross 
streams more than 5 times per 1000 lineal feet of stream. 

5. Avoid using western redcedar, western white pine species, and any 
tree greater than 30 inches within riparian areas for tail holds, 
guy/anchor trees, or intermediate supports. 

All 

1. Ground-based and tether assist equipment shall only operate between 
June 1 and October 15 unless otherwise approved. 

2. Ground-based and tether assist equipment shall operate on a slash 
covered path, as much as practical. 

10, 52 
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C6.6# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (03/2017)

Erosion prevention and control work required by B6.6, shall be completed within 15 calendar days after 

yarding/skidding operations related to each landing are substantially completed or after Forest Service 

designation on the ground of work where such designation is required hereunder.  Said time limit shall be 

exclusive of full days lost in Contractor's Operations due to causes beyond Contractor's control.  Such on 

the ground designation shall be done as promptly as feasible unless it is agreed that the location of such 

work can be established without marking on the ground.  After September 15, and as long thereafter as 

operations continue, the work shall be done as promptly as practicable.  Damage resulting from Contractor's

Operations due to failure to perform required work shall be repaired by Contractor.

On slopes greater than 40  percent, erosion control measures will be done with methods other than 

mechanized equipment, unless otherwise agreed.

Where soil has been disturbed or displaced on Contract Area by Contractor's Operations and where measures 

described in B6.6 will not result in satisfactory erosion control or where subsoiling is shown on Contract 

Area Map, the following shall be performed.  If applicable, timing of the work shall be coordinated with 

required scarification or subsoiling.

    (a)  Where staked or otherwise marked on the ground by Forest Service, seed and mulch will be applied 

as indicated in the attached seeding and mulching schedule.  All applications shall be current and done 

during the period from April 15 and/or September 15 , unless otherwise agreed to.  Applications shall be 

done only during favorable conditions.  If Contractor and Forest Service agree, seed can be applied and 

covered within 10 days of ground disturbance, and may be done outside the required periods.

    (b)  Where shown on Contract Area Map, landings, Temporary Roads and/or skidtrails/roads shall be 

scarified to a depth of 24 inches to provide a seedbed for grass seed and mulch.  Seed and mulch shall be 

spread evenly at the rates shown in the table.  When the seed and mulch are applied in separate operations,

the second or third operations shall be within 10 days of the first or second.

    (c) Where shown on Contract Area Map, landings, Temporary Roads, and skid trails/roads used by 

Contractor shall be subsoiled to a minimum depth of n/a inches, except that Forest Service may agree to 

lesser depths.  Each subsoiler shank shall be equipped with a shoe and wings which has a total width of at 

least n/a inches.  The design of the shank and wings will be such that the treated, compacted soil is 

slightly lifted and well-fractured rather than plowed, mixed, or displaced.  The distance between subsoiler

shank passes shall not exceed n/a inches.  Treated areas shall span the total width of compaction.

Subsoiling shall be kept reasonably current and shall be done during Normal Operating Season unless 

otherwise agreed.

    (d) When agreed to, Contractor may use alternate methods of erosion control.  Seed shall meet current 

Forest Service requirements, with the additional requirement that no seed containing any noxious weed seed 

in excess of established state limitations as listed in the current "State Noxious Weed Requirements 

Recognized in the Administration of the Federal Seed Act" publication will be used (commonly referred to as

the "all states" noxious weed seed list).  Seed shall be furnished separately or in mixture in standard 

containers clearly marked with:  (1) seed name; (2) lot number; (3) net weight; (4) percentages of purity 

and of germination (in case of legumes, percentage of germination to include hard seed); (5) percentage of 

weed seed content; and (6) certification that no noxious weed seeds in excess of established state 

standards are present.  The Contractor shall furnish the Government duplicate signed copies of a 

certificate, signed by a Registered Seed Technologist or Seed Analyst (certified through either the 

Association of Official Seed Analysis or the Society of Commercial Seed Technologists), certifying that 

each lot of seed has been tested in accordance with the Association of Official Seed Analysts Standards 

within 12 months prior to date of application.  This certificate shall include (1) name and address of 

laboratory, (2) date of test, (3) lot number for each kind of seed, (4) name of seed, (5) percentage of 

germination, (6) percentage of purity, (7) percentage of weed seed content, and (8) certification that no 

noxious weed seeds in excess of established state limitations are present in any kind of seed.

Legume seed shall be inoculated with approved cultures in accordance with the instructions of the 
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manufacturer.

No seed may be applied without prior written approval by the government.

    (e) Contractor may be required to seed areas disturbed by harvest activities to prevent the spread of 

noxious weeds, or the establishment of new areas.

See attached application schedule.



APPLICATION SCHEDULE PURSUANT TO C6.6# - EROSION CONTROL AND SOIL TREATMENT BY CONTRACTOR (03/2017) 
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 AREAS SEED MULCH 
 
 
SUBDIVISION  

 
A) SKID TRAILS 
B) FIRELINES 
C) TEMP. ROADS 

 
 

APPLICATION 

 
 

APPLICATION 

OR UNIT 
NUMBER 

D) LANDINGS 
E) OTHER 3/ 

 

SPECIES 1/ 
MIXTURE 

 
LBS/AC 

 

TYPE 2/ 

 
LBS/AC 

All 
 

A, C, and D 
 

 
 

Seed 
provided by 
the Forest 
Service 

 
 

 
 

25-30 
 
 

Certified 
weed-free 

straw/ mulch 
 
or 
 

Slash 

3000 

 
Seed will be provided by Forest Service 
 
The Contractor will be required to pay a co-op deposit of $0.02/Ton for the cultivation and harvest of replacement 
seed of native species for use on future contracts. Application rate is determined by seed species supplied.   
 
1/ For contracts in Oregon, the seed shall meet the State certification specifications.  Seed must be packaged 
in containers carrying official certification labels sewn in, glued to, or printed upon the container, with the 
following information: 
 

1. Variety (if certified as to variety) and kind. 
2. Quantity of seed (pounds or bushels). 
3. Class of certified seed (blue tags for certified seed). 
4. Inspection or lot number traceable to the certifying agency's records. 

2/ Mulch shall meet the appropriate State's certification specifications, with evidence of its certification 
traceable to the certifying agency's records. 
 
3/ Areas coded as ‘E’ in the table will be designated by the Forest Service for application of seed by the 
contractor. 
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C6.74# (Option 2) - SLASH TREATMENT REQUIREMENTS (06/2008)

Contractor shall pile, burn, yard, construct firelines or otherwise treat slash defined in C6.7, within 

designated areas.  Work required of Contractor shall be in accordance with the following slash plan and 

specifications, and the Contract Area Map.

Unless otherwise agreed, or shown in the attached slash plan or specifications, when Included Timber is 

removed during Normal Operating Season, required slash work shall be completed within 30 days of removal of

approximately three-quarters of the volume in the unit.  When Included Timber is removed outside Normal 

Operating Season, required work will be completed within 30 days of the beginning of the next Normal 

Operating Season.

See following specifications.



SPECIFICATIONS PURSUANT TO C6.74# (Option 2) - SLASH TREATMENT REQUIREMENTS (06/2008) 
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If agree to by the Forest Service, operation slash used for rehabilitation of landings, corridors, skid trails, 
and/or temporary road shall be scattered to a depth less than 18 inches.  

 
1. Operation Slash to be Piled, unless otherwise agreed. 
 
All operation slash meeting the following specifications shall be piled: 
 
i. Over 1 inch in diameter and over 2 feet in length. 
ii. Over 10 feet in length regardless of diameter. 
iii. Over 6 inches in diameter regardless of length. 
iv. Damaged reproduction as designated by Forest Service 
 
 
2. Construction and Size of Piles 
 

i. Any mechanical slash piling shall be done with equipment capable of picking up (grasping) slash 
material and piling. Do not use dozing and pushing methods for piling slash.  

ii. Slash shall be piled as compact as possible and free of dirt and noncombustible material.  
iii. Piles shall have a good base to prevent toppling over and should be wider than they are tall. At 

a minimum, piles should be approximately 10x10 feet wide at base and approximately 8-feet high.  
iv. Pile branches with their butt-ends towards the outside and overlap them as to form a series of 

dense layers piled upon each other. Use a mixture of sizes and fuels throughout the pile. 
v. Any material protruding more than 5 feet from the perimeter of the pile will be cut off and 

placed in the pile.  
 
3. Location of Piles 
 

i. Pile size and location shall be such to minimize damage to residual trees.  
ii. Piles shall be located at least 20 feet from the bole of any tree.  
iii. Piles shall not be placed on or in the following areas: On the road surface cutbank, fill slope or ditch 

lines or in the bottoms of ephemeral draws.  
 
4. Burning by Contractor shall not be approved. 
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C6.841 (Option 1) - ROUTE OF HAUL. (07/2022)

As part of the annual Operating Schedule, Contractor shall furnish a map showing and designating the route 

of haul over which unscaled products will be transported from Contract Area to the approved Scaling 

location. A written description of the haul route will not be accepted as a substitute for a map.  Such 

designated route of haul shall be the most economical haul route available between the points.  The 

estimated average haul time from the Contract Area to the approved scaling location shall be documented on 

the map showing the route of haul.

Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract 

Area shall be transported over the designated routes of haul. 

Contractor shall notify Forest Service when a load of products, after leaving Contract Area, will be 

delayed in reaching Scaling location by more than 12 hours past the estimated average haul time documented 

on the map showing the route of haul.

Contractor shall require truck drivers to stop, if requested by Forest Service, for  accountability checks 

when products are in transit from Contract Area to the designated Scaling location.

Contractor and Forest Service shall agree to locations for accountability checks in advance of haul. Such 

locations shall be established only in areas where it is safe to stop trucks. Forest Service shall notify 

Contractor of the methods to be used to alert truck drivers of an impending stop.

C6.842 (Option 1) - USE OF PAINT BY CONTRACTOR (06/2006)

Notwithstanding B6.842, use of paint by the Contractor within the Contract Area in the same color(s) used 

by the Forest Service in the preparation and administration of the contract will be by written approval of 

the Forest Service.

C6.815 - THIRD PARTY SCALING SERVICES (09/2004)

Notwithstanding the requirement for Forest Service or parties under contract to Forest Service to provide 

Scaling services under B6.81, Scaling designated in A10 shall be conducted by a third party Scaling 

organization approved by Forest Service. Scaling shall be done in accordance with A9 and Contractor shall 

bear costs for Scaling service.

In the event third party Scaling service is suspended for causes such as strikes, termination of third 

party's approval to Scale National Forest logs by Forest Service, or Contractor's failure to pay third 

party Scaling costs, hauling operations shall be suspended until agreed alternate Scaling services are 

provided or service by third party is resumed.

When an approved alternate Scaling location pursuant to B6.811 does not have an approved third party 

scaling organization as a commonly used Scaling services provider, Forest Service or parties under contract

to Forest Service shall provide Scaling services at the approved alternate location. In such an event, the 

cost of waived third party Scaling listed in A10 shall be charged to Integrated Resource Account.

If Forest Service and Contractor agree in writing that another party under contract to Forest Service will 

perform Scaling, the contract will be modified to include C6.816# and Integrated Resource Account will be 

charged for such Scaling.
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C6.851 - WEIGHT OF LOST LOADS (04/2014)

Contractor shall present all loads for weighing and shall furnish a weight ticket for each load pursuant to

a weighing services agreement.  Any load for which a weight ticket is not provided, or the weight ticket is

incomplete or unreadable, or does not include the Forest Service load receipt number, shall be considered a

lost sample load with a net weight equal to the load with the heaviest net weight presented during the 

billing period, as established by the Forest Service.

C6.9# - STEWARDSHIP PROJECTS (09/2004)

Performance of stewardship projects shall be in accordance with the following specifications.

Stewardship Projects



LIST OF STEWARDSHIP PROJECTS PURSUANT TO C6.9# - STEWARDSHIP PROJECTS (09/2004) 
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PROJECT NUMBER 001 - Leave Tree Marking 
 

 See requirements and specifications in Attachment C 
 
 
PROJECT NUMBER 002 – Fuels Reduction 

  
 See requirements and specifications in Attachment D 
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C7.11 - ADDITIONAL AREA OF FIRE RESPONSIBILITY (05/2005)

The area within 200 feet slope distance of the center line of any road constructed or reconstructed under 

this contract on National Forest lands outside of Contract Area shall be considered as a part of Contract 

Area in connection with responsibilities under B7.3 and B7.4 until the road has been accepted in writing by

Forest Service.

C7.1 - PLANS (05/2005)

The plan shall state how Contractor's representative or alternates will be contacted in a fire emergency, 

both during periods of operation and at other times such as evenings or weekends.  Contractor shall certify

compliance with specific fire precautionary measures included as Subsections under C7.2 - Specific Fire 

Precautions, before beginning operations during Fire Precautionary Period (closed season) and shall update 

such certification when operations change.

If helicopter yarding is required, the plan shall include a schedule of rates mutually agreed to for 

computing Contractor costs incurred toward meeting Contractor's obligations under A14, or for paying for 

helicopters controlled by Contractor and used under Forest Service direction for suppressing Operations 

Fires or other fires on Contract Area, excluding Negligent Fires.
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C7.2 - SPECIFIC FIRE PRECAUTIONS (05/2005)

When the industrial fire precaution level is I or higher, unless waiver is granted under C7.22, specific 

required fire precautionary measures are as follows:

A.  Fire Security.

Contractor shall designate in writing a person or persons who shall perform fire security services listed 

below on Contract Area and vicinity.  The designated person will be capable of operating Contractor's 

communications and fire fighting equipment specified in the contract, excluding helicopters, and of 

directing the activities of Contractor's personnel on Forest fires.  Such person must report any fire 

detected to Forest Service within 15 minutes of detection.  In lieu of having the designated person perform

the required supervisory duties, Contractor may provide another person meeting the qualifications stated 

above to direct the activities of Contractor's personnel and equipment during all fire fighting activities.

Services described shall be for at least 1 hour from the time Contractor's Operations are shut down.  For 

the purposes of this provision, personnel servicing equipment, and their vehicles, who are not engaged in 

cutting or welding metal are excluded.

Fire security services shall consist of moving throughout the operation area or areas constantly looking, 

reporting, and taking suppression action on any fires detected.  Where possible, the designated person 

shall observe inaccessible portions of helicopter operating areas from vantage points within or adjacent to

Contract Area.

Contractor shall furnish fire security services based on the predicted industrial precaution level, 

obtained by Contractor from the appropriate Ranger District Headquarters.  If predictions made after 6:00 

p.m. local time, are significantly different than originally estimated, Forest Service will inform 

Contractor when changes in fire security services are indicated.

B.  Fire Extinguisher and Equipment (on Trucks, Tractors, Power Saws, etc.).

    (a)  Each yarder or loader equipped with an internal combustion engine or other spark emitting source 

shall be equipped with a readily accessible fire extinguisher, with an Underwriter's Laboratory (UL)

Rating of at least 5 B,C.

    (b)  All power-driven equipment operated by Contractor on National Forest land, except portable fire 

pumps, shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C and one "D"

handled or long handled round point shovel, size O or larger.  In addition, each motor patrol, truck and 

passenger-carrying vehicle shall be equipped with a double-bit axe or Pulaski, 3-1/2 pounds or larger.

    (c)  Equipment required in (a) and (b) shall be kept in a serviceable condition and shall be readily 

available.

    (d)  Each gasoline power saw operator shall be equipped with a pressurized chemical fire extinguisher 

of not less than 8-ounce capacity by weight, and one long handled round point shovel, size O or larger, 

except at a  landing where a suitable fire extinguisher and shovel are immediately available.  The 

extinguisher will be kept in possession of the saw operator at all times. The shovel shall be accessible to

the operator  within 1 minute.

    (e)  Each helicopter shall be equipped with one fire extinguisher having a UL rating of at least 5 B,C 

mounted inside the aircraft within reach of the pilot's operating position.

    (f)  One refill for each type or one extra extinguisher sufficient to replace each size extinguisher 

required on equipment shall be safely stored in the fire tool box or other agreed upon place on Contract 

Area that is protected and readily available.
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    (g)  At each area where helicopters are being serviced or supplied, a carbon dioxide fire extinguisher 

with a UL rating of at least 20 B,C will be provided on the site and placed where it is available for 

immediate  use.

C.  Spark arresters and mufflers.

Each internal combustion engine shall be equipped with a spark arrester qualified and rated under USDA 

Forest Service Standard 5100-la as shown in the National Wildfire Coordination Group Spark Arrester Guide, 

unless it is:

    (a)  Equipped with a turbine-driven exhaust supercharger such as the turbocharger.  There shall be no 

exhaust bypass.

    (b)  A multi-position engine, such as on power saws which must meet the performance levels set forth in

the Society of Automotive Engineers (SAE) "multi-positioned small engine exhaust fire ignition standard, 

SAE recommended practice J335B" as now or hereafter amended.

     (c)  A passenger carrying vehicle or light truck, or medium truck up to  40,000 GVW, used on roads and

equipped with a factory designed muffler complete with baffles and an exhaust system in good working 

condition.

     (d)  A heavy duty truck, such as a dump or log truck, or other vehicle used for commercial hauling, 

used only on roads and equipped with a factory designed muffler and with a vertical stack exhaust system 

extending above the cab.

Exhaust equipment described in this Subsection, including spark arresters and mufflers, shall be properly 

installed and constantly maintained in serviceable condition.

 D.  Fire Tools.

Contractor shall furnish serviceable fire fighting tools in a readily accessible fire tool box or 

compartment of sound construction with a hinged lid and hasp so arranged that the box can be secured or 

sealed.  The box shall be red and marked "Fire Tools" in letters at least 1 inch high.  It shall contain a 

minimum of:

     (a)  Two axes or Pulaskis with a 32 inch handle.

     (b)  Three adze eye hoes.  One Pulaski may be substituted for one adze eye hoe.

     (c)  Three long handled, round point shovels, size 0 or larger.

E.  Tank Truck.

Contractor shall provide a tank truck or trailer, containing not less than 300 gallons of water, during 

yarding, skidding, loading, land clearing, right-of-way clearing, mechanical falling, and mechanical 

treatment of slash.  Such tank truck or trailer shall be maintained in a serviceable condition and located 

within 10 minutes, round trip, from each operating side during Fire Precautionary Period (closed season), 

except as provided under B7.21.

The tank truck or trailer shall be equipped with a pump capable of discharging 20 gallons of water per 

minute, using a 1/4 inch nozzle tip, through a 50 foot length of poly or rubber lined hose.  In addition, 

500 feet of serviceable hard rubber poly or rubber lined or FJRL hose of not less than 1 inch outside 

diameter, fitted with a nozzle capable of discharging a straight stream of 1/4 inch diameter and a spray 

pattern shall be immediately available for use.  The tank, pump, nozzle and at least 250 feet, of the total

500 feet of hose, shall be connected and ready for use at all times.  Synthetic hose may be used by 

agreement.
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If a trailer is used, it shall be equipped with a hitch to facilitate prompt movement.  A serviceable tow 

vehicle shall be immediately available for attachment to the trailer and must meet the time requirements 

stated above.  Such truck or trailer shall be equipped to operate for a minimum of 8 hours.

Where designated on Contract Area Map, Contractor shall provide a tank trailer or water source and pumping 

equipment, including accessories, which can be lifted and transported by the yarding system.  The component

parts shall meet all specifications above.  The tank trailer or water supply and pumping accessories shall 

be deliverable to a fire, in area of operations, within 15 minutes of detection.

In lieu of the above tank trailer or water supply for helicopter operations, Contractor may provide a 

suitable helicopter water bucket with a 300 gallon capacity.  When Contractor provides a water bucket, a 

water source shall be provided within 5 minutes round trip flight time from operating side.

F.  Communications.

During Contractor's Operations, excluding powersaw falling and bucking, Contractor shall provide adequate 

two-way communication facilities to report a fire to Forest Service within 15 minutes of detection.

Citizen Band radios (CB's) are not considered adequate two-way communications because FCC Regulations 

prohibit commercial use.

G.  Smoking and Open Fire Restrictions.

Smoking and fires shall be permitted only at the option of Contractor.  Contractor shall not permit open 

fires on Contract Area without advance permission in writing from Forest Service.

H.  Blasting.

Blasting shall be permitted only for road construction purposes unless advance permission is obtained from 

Forest Service.

Whenever the Industrial Fire Precaution Level is II or greater, a fire security person equipped with a long

handled round point No. 0 or larger shovel and a 5 gallon backpack pump can filled with water, will stay at

location of blast for 1 hour after blasting is done.  Blasting may be suspended by Forest Service, in areas

of high rate of spread and resistance to control.

Fuses shall not be used for blasting.  Explosive cords shall not be used without permission of Forest 

Service, which may specify conditions under which such explosives may be used and precautions to be taken.

I.  Compliance with State Fire Laws.

Listing of specific fire precautionary measures in the foregoing Subsections is not intended to relieve 

Contractor in any way from compliance with State fire laws covering fire prevention and suppression 

equipment, applicable to Contractor's Operations.

J.  Aircraft Communications.

Every aircraft used in conjunction with Contractor's Operations shall be equipped with an operable radio 

system.  The radio system shall be capable of transmitting and receiving on VHF frequency 122.85 Megahertz 

(MHz) with a minimum output of 5 watts at the transmitter.  The system shall be located and installed so 

that the pilot can operate it while flying.  A shielded all-weather broad-band antenna shall be part of the

system.  Radio and antenna shall be properly installed and maintained.

Upon discovery or notification of a fire on Contract Area, all aircraft pilots controlled by Contractor 

shall monitor VHF frequency 122.85 MHz when within 5 miles of a fire and broadcast their intentions.

K.  Logging Block Equipment.
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Contractor shall provide a serviceable 5 gallon backpack pump full of water, one axe, and one long handled 

round point shovel, size 0 or larger, at each haulback block through which a running line passes.

The area below such blocks must be kept clear of all flammable debris under 4 inches in diameter for a 

distance of 6 feet in all directions.  Material larger than 4 inches that poses a fire risk, such as punky 

logs, must also be removed.

Contractor shall avoid line-rub on rocks or woody material which may result in sparks or sufficient heat to

cause ignition of fire.

C7.201 - BURNING BY CONTRACTOR (06/2006)

Notwithstanding the Fire Precautionary Period limitation of B7.2, Contractor is required to obtain written 

permission from Forest Service prior to any burning on the National Forest Lands.
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C7.22 - EMERGENCY FIRE PRECAUTIONS (06/2018)

Contractor shall restrict operations in accordance with the Industrial Fire Precaution Levels attached. 

Forest Service may change the Industrial Fire Precaution Levels to other values upon revision of the 

National Fire Danger Rating System and may change the specific Industrial Fire Precaution Levels when such 

changes are necessary for the protection of the National Forest. When sent to Contractor, the revised 

Industrial Fire Precaution Levels will supersede the attached levels.

                                   INDUSTRIAL FIRE PRECAUTIONS SCHEDULE

LEVEL I. FIRE SEASON

Fire season requirements are in effect. In addition to other fire prevention measures, a Firewatch is 

required at this and all higher levels unless otherwise waived

LEVEL II. LIMITED SHUTDOWN

The following may operate only between the hours of 8 P.M. and 1 P.M.:

           Power saws except at loading sites;

           Feller-bunchers with rotary head saws;

           Cable yarding;

           Blasting;

           Welding, cutting, or grinding of metal.

LEVEL III. RESTRICTED SHUTDOWN

Cable yarding is prohibited except that gravity operated logging systems employing non-motorized carriages 

or approved motorized carriages (defined below), may operate between 8 P.M. and 1 P.M. when all blocks and 

moving lines are suspended 10 feet above the ground except the line between the carriage and the chokers 

and during rigging.

The following are permitted to operate between the hours of 8 P.M. and 1 P.M. where mechanized equipment 

capable of constructing fire line is immediately available to quickly reach and effectively attack a fire 

start:

          Ground-based operations (defined below);

          Power saws on ground-based operations;

          Rotary head saw feller-bunchers with a continuous Firewatch;

          Non-rotary head saw feller-bunchers;

          Tethered logging systems (defined below).

The following are permitted to operate between the hours of 8 P.M. and 1 P.M.:

          Power saws at loading sites;

          Loading or hauling of any product or material;

          Blasting;

          Welding, cutting, or grinding of metal;

          Any other spark emitting operation not specifically mentioned.

LEVEL IV. COMPLETE SHUTDOWN

All operations are prohibited.

NOTE: Where hauling involves transit through more than one shutdown/regulated use area, the precaution 

level at the woods loading site shall govern the level of haul restriction, unless otherwise prohibited by 

other than the IFPL system. Under IFPL III, all trucks must be loaded and leaving the loading site no later

than 1 P.M.

Waivers:

Advance written waiver of the above precautions may be issued by the Contracting Officer or Forest Service 

Representative for any and all activities. Activities for which waivers may be issued include, but are not 

limited to:
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     >Mechanized loading and hauling.

     >Road maintenance such as sprinkling, graveling, grading and paving.

     >Cable yarding using gravity systems or suspended lines and blocks, or other yarding systems where

       extra prevention measures will significantly reduce the risk of fire.

     >Power saws at loading sites or in felling and bucking where extra prevention measures will

       significantly reduce the risk of fire.

     >Maintenance of equipment (other than metal cutting and welding) or improvements such as structures,

       fences and powerlines.

Contractor shall submit written waiver, or substitute precautions under B7.21, with specific measures to be

taken by Contractor to reduce the risk of ignition, and/or the spread of fire. The Contracting Officer or 

Forest Service Representative shall consider site specific weather factors, fuel conditions, and specific 

operations that result in less risk of fire ignition and/or spread than contemplated when precaution level 

was predicted. Consideration shall also be given to measures that reduce the precaution levels above. 

Contractor shall assure that all conditions of such waivers or substitute precautions are met.

Forest Service will inform Contractor when changes in restrictions or industrial precautions are indicated.

IFPL Definitions:

     >Approved motorized carriage: a cable yarding system employing a motorized carriage with two fire

       extinguishers, each with at least a 2A:10BC rating, mounted securely on opposite sides of the

       carriage, an emergency motor cutoff, and an approved exhaust system.

     >Cable yarding system: a yarding system employing cables, and winches in a fixed position.

     >Fire Season: that season of the year when a fire hazard exists as declared by the responsible agency

       official.

     >Ground-based operations: mobile and stationary equipment operations other than cable yarding systems,

       including but not limited to tractor/skidder, feller-buncher, forwarder, processor, and shovel

       operations.

     >Loading sites: a place where any product or material (including, but not limited to logs, firewood, 

       slash, soil, rock, poles, etc.) is placed in or upon a truck or other vehicle. Loading site shall 

       govern the level of haul restriction, unless otherwise prohibited by other than the industrial

       precaution level system. 

     >Tethered logging system: winch-assisted, cable-assisted, traction-assisted, etc., which enable 

       ground-based timber harvesting machines to operate on steep slopes.
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C8.10 - DISCLAIMER OF EXPRESSED OR IMPLIED WARRANTY (05/2005)

Contractor and Forest Service hereby agree, acknowledge, and accept that there is no expressed or implied 

warranty provided by the Forest Service that guarantees the Contractor will be allowed to complete the 

removal of products sold under the terms of the contract.  Upon execution of the contract, Contractor 

hereby acknowledges the acceptance of the risk that this contract is subject to interruption or termination

as a result of litigation associated with the environmental analysis process used by the Forest Service in 

the planning of this project.  If such interruption or termination occurs due to litigation, Contractor 

agrees to accept as full compensation for such interruption remedies pursuant to B8.33, or for termination 

remedies pursuant to B8.34.

C8.21 - CONTRACT TERM ADJUSTMENT (07/2016)

"Contract Term Adjustment" (CTA) means adjustment only as provided for in the three circumstances described

in this subsection. Under these circumstances, the contract term shall be adjusted in writing to include 

additional calendar days in one or more normal operating seasons equal to the actual time lost, except as 

limited by paragraph (2) in this subsection.

To qualify for such adjustment, contractor shall give written notice of the lost time not later than 30 

days after the end of the normal operating season in which time was lost and at least 10 days before 

termination date. Contracting officer shall make prompt written acknowledgment of such notice, indicating 

concurrence with the number of days in the notice or the number of days the Forest Service considers as 

qualifying for the adjustment. Lost parts of days shall be disregarded in computing time lost. The three 

circumstances qualifying for a CTA are:

     (1) Contractor experiences delay in starting operations scheduled under B6.31 or interruptions in 

active operations, either of which stops such operations for 10 or more consecutive days during a normal 

operating season due to causes beyond the contractor's control, including, but not limited to, acts of God,

acts of the public enemy, acts of the Government, labor disputes, fires, insurrections, or floods. 

Operations subject to these causes include:

          (i) Removal of the included timber from contract area through curtailment in felling and bucking,

yarding, skidding, loading, hauling, or road construction; or

          (ii) Performance of stewardship projects shown in A4c.

     (2) Causes described in paragraph (1) substantially affect the disposition or processing of included 

timber during the normal operating season through their effects on primary timber processing facilities, 

with a resulting delay of 60 days or more in use of such facilities. In such event, the CTA shall not 

extend for more than 12 consecutive months.

     (3)  (i) Contracting officer requests the contractor, in writing, to delay or interrupt operations 

during the normal operating season for any purpose other than suspension under B4.4 or B9.3; or

          (ii) Contractor suffers a delay or interruption of the contractor's operations described in 

paragraph (1)(i) or (ii) because of a fire emergency closure ordered by Forest Service (or another agency 

on its behalf), and the total of such lost time is 10 or more days during any normal operating season.

If the termination date is adjusted, as described in this subsection, and later extended under B8.23, the 

appraisal for the extension shall be made as of the unadjusted termination date, but the date on which the 

new rates become effective, if higher than current contract rates immediately prior to the termination 

date, shall be the adjusted termination date.
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C8.212 - MARKET-RELATED CONTRACT TERM ADDITION (04/2023)

     The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred

in accordance with 36 CFR 223.52.  The Producer Price Index used to determine when a drastic reduction in 

price has occurred is stated in A20.  Contractor will be notified whenever the Chief determines that a 

drastic reduction in wood product prices has occurred.  If the drastic reduction criteria specified in 36 

CFR 223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will

add 1 year to the contract term, upon Contractor's written request.  For each additional consecutive 

quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 

3 months to the term during Normal Operating Season, except that no single 3-month addition shall extend 

the term of the contract by more than one year.  Contracting Officer must receive Contractor's written 

request for a market-related contract term addition before the expiration of this contract.

     No more than 3 years shall be added to a contract's term by market-related contract term addition 

unless the following conditions are met:

          (i) The contract was awarded after December 31, 2006; and

          (ii) A drastic reduction in wood product prices occurred in at least ten of twelve consecutive 

quarters during the contract term, but not including the quarter in which the contract was awarded. 

     For each qualifying quarter meeting the criteria in paragraphs (i) and (ii) of this provision, the 

Forest Service will, upon the Contractor's written request, add an additional 3 months during the normal 

operating season to the contract, except no single 3-month addition shall extend the term of a contract by 

more than 1 year.

     In no event shall a revised contract term exceed 10 years as a result of market-related contract term 

addition.

     Additional contract time may not be granted for those portions of the contract that have a required 

completion date or for those portions of the contract where Contracting Officer determines that the timber 

is in need of urgent removal or that timber deterioration or resource damage may result from delay, or 

where timber is designated by diameter and delay may change the treatment as a result of trees growing into

or out of the specified diameter range(s).

C8.3# - CONTRACT CHANGES (OPTION1) (05/2005)

Contract changes involving volumes and/or values will use a weight ratio of 3.0198 to convert net CCF 

cruise volumes to Tons.
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C8.64 - DEBARMENT AND SUSPENSION CERTIFICATION (03/2018)

Pursuant to 2 CFR 180 and 2 CFR 417, Contractor shall certify and obtain certifications from its 

Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including 

additional Subcontractors obtained after award of this contract. 'Subcontractors' are participants in lower

tier covered transactions. 

Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for 

debarment under 48 CFR 9.4, debarred, suspended, ineligible, or voluntarily excluded from participating in 

covered transactions or contracts, unless Contractor knows that the certification is erroneous. 

Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and 

any extensions thereof, and will provide a copy at the written request of Contracting Officer. Nothing 

contained in the foregoing shall be construed to require establishment of a system of records in order to 

render in good faith the certification required by this Subsection. The knowledge and information of 

Contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary 

course of business dealings.

If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment 

under 48 CFR 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in covered 

transactions or contracts, in addition to other remedies available to the Government, Forest Service may 

pursue available remedies, including suspension and/or debarment.

Contracting Officer shall provide a copy of Forms AD-1047, Certification Regarding Debarment, Suspension 

and Other Responsibility Matters-Primary Covered Transactions, and AD-1048, Certification Regarding 

Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions to the 

Contractor.

Contractor shall complete form AD-1047 and provide to the Contracting Officer upon request. 

Contractor shall require each Subcontractor to complete form AD-1048 and provide to the Contracting Officer

upon request. 
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C8.66# (Option 1) - USE OF TIMBER (09/2004)

  (a) This contract is subject to the Forest Resources Conservation and Shortage Relief Act of 1990, as 

amended (16 USC 620, et seq.).

     (b) Except for none determined pursuant to public hearing to be surplus, unprocessed Included Timber 

shall not be exported from the United States nor used in direct or indirect substitution for unprocessed 

timber exported from private lands by Contractor or any person as defined in the Act (16 USC 620e).

     (c)  Timber in the following form will be considered unprocessed:

     (i)  Trees or portions of trees or other roundwood not processed to standards and specifications 

suitable for end product use;

     (ii)  Lumber, construction timbers, or cants intended for remanufacturing not meeting standards 

defined in the Act (16 USC 620e); and

     (iii)  Aspen or other pulpwood bolts exceeding 100 inches in length.

     (d)  Unless otherwise agreed in writing, unprocessed Included Timber shall be delivered to a domestic 

processing facility and shall not be mixed with logs intended for export.

     (e)  Prior to award, during the life of this contract, and for a period of 3 years from Termination 

Date, Contractor shall furnish to Forest Service, upon request, records showing the volume and geographic 

origin of unprocessed timber from private lands exported or sold for export by Contractor or affiliates.

     (f)  Prior to delivering unprocessed Included Timber to another party, Contractor shall require each 

buyer, exchangee, or recipient to execute an acceptable agreement that will:

     (i)  Identify the Federal origin of the timber;

     (ii)  Specify domestic processing for the timber involved;

     (iii)  Require the execution of such agreements between the parties to any subsequent transactions 

involving the timber;

     (iv)  Require that all hammer brands and/or yellow paint must remain on logs until they are either 

legally exported or domestically processed, whichever is applicable; and

     (v)  Otherwise comply with the requirements of the Act (16 USC 620d).

     (g)  No later than 10 days following the execution of any such agreement between Contractor and 

another party, Contractor shall furnish to Forest Service a copy of each such agreement. Contractor shall 

retain, for 3 years from Termination Date, the records of all sales, exchanges, or dispositions of all 

Included Timber.

     (h)  Upon request, all records dealing with origin and disposition of Included Timber shall be made 

available to Contracting Officer.

(i)  For breach of this Subsection, Forest Service may terminate this contract and take such other action 

as may be provided by statute or regulation, including the imposition of penalties. When terminated by 

Forest Service under this Subsection, Forest Service will not be liable for any Claim submitted by 

Contractor relating to the termination.
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C9.1 - PERFORMANCE BOND (08/2021)

As a further guarantee of the faithful performance of the provisions of this contract, Contractor delivers 

herewith and agrees to maintain a surety bond in the dollar amount stated in A17, unless the amount is 

adjusted as provided in C9.11 or B9.13. In lieu of surety bond, Contractor may deposit into a Federal 

Depository, as directed by Forest Service under B4.21, and maintain therein, cash in the dollar amount 

stated in A17.

 Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with

the consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered 

herewith, or any bond delivered hereafter in connection with this contract, become unsatisfactory to Forest

Service, Contractor shall, within 30 days of receipt of demand, furnish a new bond with surety satisfactory

to Forest Service.

C9.11 - BOND REDUCTION (08/2021)

Upon Contractor's written request, Contracting Officer shall redetermine the amount of Contractor's 

performance bond to an amount not less than Contractor's remaining obligations, including the value of 

Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of 

Contractor and any unpaid billings due on the contract. Contracting Officer shall provide written notice of

the redetermined amount to Contractor and to Contractor's surety. Similarly, Contracting Officer shall 

report to Contractor in writing the amount of deposited cash required thereafter if such deposits exist in 

lieu of a surety bond.

 As soon as security for the performance of this contract or the settlement of Claims incident thereto is 

no longer necessary, appropriate notice shall be given to surety or deposits that may have been made in 

lieu of surety bond shall be returned to Contractor, subject to the conditions in B9.5.
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TIMBER SALE CONTRACT 
 
 

ROAD MAINTENANCE SPECIFICATIONS   
   
 
 

SPEC.# DESCRIPTION Date 

T-803 Snow Removal 06/2020 

T-805 Bridge Maintenance  06/2020 

T-811 Blading 06/2020 

T-812 Dust Abatement 06/2020 

T-813 Surfacing 06/2020 

T-815 Paved Surface Cleaning 06/2020 

T-831 Ditch Maintenance 06/2020 

T-832 Remove and End Haul Materials 06/2020 

T-834 Drainage Structure Maintenance 06/2020 

T-835 Roadway Drainage Maintenance 06/2020 

T-836 Maintenance for Limited Use 06/2020 

T-838 Maintenance for High Clearance Vehicle Use 06/2020 

T-839 Maintenance for Project Use 06/2020 

T-841 Vegetation Establishment 06/2020 

T-842 Cutting Roadway Vegetation 06/2020 

T-851 Logging Out 06/2020 

T-854 Treatment and Disposal of Danger Trees 06/2020 

T-891 Water Supply and Watering 06/2020 

T-892 Bituminous Products 06/2020 
 

 
 

 
SUPPORTING DOCUMENTS FOR MAINTENANCE SPECIFICATIONS   

 

DESCRIPTION DATE 

Cover Content Preface 06/2020 

Cover Pages 06/2020 

Intent and Use Guide 06/2020 
 

 
 

NO DRAWINGS ACCOMPANY THESE SPECIFICATIONS. 
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T-803 - SNOW REMOVAL (06/2020) 
 
 
803.01 Description 

This section provides for removal of snow from roads to facilitate logging operations and safe use. 
 

803.02 Maintenance Requirements 
 

1. Erect signs required by the Sign Plan in the SUPPLEMENTAL SPECIFICATIONS. 
 

2. Perform work in a manner to preserve and protect roads and appurtenances, and prevent erosion 
damage to roads, streams, and other Forest values. 

 
3. Do not undercut banks. Do not blade gravel or other surfacing material off the road. 

 
4. Keep roadbed, drainage ditches, drain dips, and culverts functional during operations and upon 

completion of operations. 
 

5. Control snow removal to identify the usable traveled way and roadbed support. Reshape over-width 
plowing as necessary to define the usable width. 

 
6. Space, construct, and maintain drainage holes in the dike of snow or berm caused by snow removal 

operations. Place drain holes to obtain surface drainage without discharging on erodible fills. 
 

7. Close roads to wheeled vehicles at times and in the manner specified in C(T)5.12# or the Road 
Rules document. 

 
8. Upon seasonal completion of Purchaser/Contractor's Operations, effectively block the road by a 

snow barricade, unless otherwise approved by the Contracting Officer. 
 

9. Remove snow for either public access or project use as established in the SUPPLEMENTAL 
SPECIFICATIONS and meet the following requirements: 

 
a. Removal for Public Access (Method JU) - Remove snow from all the traveled way, including 

turnouts, for safe and efficient use for both timber haul and the public. Remove intruding 
windfalls, debris, or slough and slide material for the full width of the traveled way and 
deposit out of drainages at locations designated by the Contracting Officer. 

 
b. Removal for Project Use (Method TS) - Remove snow from all or part of the traveled way, 

including enough turnouts for safe and efficient use for timber haul and to protect the road. 
Remove intruding windfalls, debris or slough and slide material and dispose of only as 
necessary to provide passage for timber transportation. Removed materials may be deposited 
off the traveled way or outside the traveled way at locations designated by the Contracting 
Officer. 

 
c. When directed by the Contracting Officer, replace surfacing which has been bladed off the road 

with in-kind material within 60 days of notification. Contracting Officer will notify 
Purchaser/Contractor in writing as to the cubic yard equivalent of bladed off material by the 
start of the Normal Operating Season. 

 

803.03 Equipment 
 

Purchaser/Contractor may use any type of equipment to remove snow, providing: 
 

1. Type or use of equipment is not restricted in C(T)5.12# or Road Rules document. 
 

2. Equipment is of the size and type commonly used to remove snow and will not cause damage to the 
road. 

 
3. The use of plows or dozers to remove snow requires written approval by the Contracting Officer. 

Equip plows or dozers with shoes or runners to keep the dozer blade a minimum of 2 inches above 
the road surface unless otherwise approved by the Contracting Officer. 

 

803.04 Ice Control 
 

Ice control may be performed by Purchaser/Contractor when approved by the Contracting Officer in 
writing. Such approval will include ice control materials, application rates, and any specific 
requirements of use. 
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T-805 - BRIDGE MAINTENANCE (06/2020) 
 
 

805.01 Description 
 

This section provides for routine maintenance of bridge decks and minor approach maintenance. All 
approaches to be maintained will be marked in the field and approved by the Contracting Officer prior 
to the start of work on any bridge. 

 
805.02 Maintenance Requirements 

 
1. General 

 
a. Deck Cleaning 

 
Clean deck, running planks, caps and scuppers of curbs by sweeping, washing and/or air- 
blasting so that the bridge is free of debris and dirt and all drainage openings on the 
bridge are clear and operating as intended. Do not allow any debris or dirt into the stream. 
All material shall be disposed of in accordance with T-832; sites designated by the 
Contracting Officer and at least 100 feet from any stream, in a location that will not 
contribute sediment back into the stream. Smooth out and blend with adjacent area. Do not 
block ditches. 

 
b. Approach and Drainage Blading 

 
All approaches designated by the Contracting Officer shall be bladed in accordance with T- 
811. 

 
c. Invasive Species 

 
Where DESIGNATED ON THE GROUND, included in C(T)5.31#, SHOWN ON THE DRAWINGS, 
or as ordered by the Contracting Officer, invasive species of concern prevention 
practices shall be followed as listed below. 

 
 

Invasive Species of Concern Prevention Practices 

 
Refer to Attachment B for invasive species of concern; prevention practices 
included in B(T)6.35 and C(T)6.6# or as specified by the Forest Service.  
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T-811 - BLADING (06/2020) 
 

811.01 Description  
 

This work consists of surface blading the traveled way to a condition that facilitates traffic and 
provides proper drainage. Blading includes shaping the crown or slope of travel way, berms, and 
drainage dips in accordance with this specification. Compaction is required when shown on C(T)5.31# 

 
811.02 Maintenance Requirements 

 
1. Timing - Perform surface blading during the contract period as often as needed to provide 

conditions stated for the maintenance level of the road. 
 

2. General 
 

a. Blade and shape the existing traveled way and shoulders, including turnouts, to produce a 
surface which is uniform, consistent to grade, and crowned or cross-sloped as indicated by 
the character of the existing surface, unless otherwise shown in C(T)5.31#, to at least ½ 
inch per 1 foot of width, but not more than ¾ inch per 1 foot of width. Thoroughly loosen 
surfacing material to no less than 2 inches depth or the depth of potholes or corrugations. 
Scarification to facilitate cutting to the full depth of potholes or corrugations may be 
elected but will be considered incidental to blading. Do not scarify to a depth that will 
cause contamination of the surfacing. 

 
b. Apply water during blading when sufficient moisture is not present to prevent segregation. 

Supply, haul, and apply water in accordance with Section T-891. 
 

c. Shape existing native rock or aggregate surfaced drainage dips to divert surface runoff to 
existing outlet devices, ditches, or discharge locations. 

 
d. Establish a blading pattern which provides a uniform driving surface, retains the surfacing 

on the roadbed, and provides a thorough mixing of the materials within the completed surface 
width. Upon final blading, no disturbed rock shall protrude more than 2 inches above the 
adjacent surface unless otherwise provided in the contract. Remove material not meeting this 
dimension and place outside the roadbed; do not to obstruct drainage ways or structures. This 
material may be scattered off the roadbed if there is free drainage. 

 
e. Where DESIGNATED ON THE GROUND, included in C(T)5.31#, SHOWN ON THE DRAWINGS, or as ordered 

by the Contracting Officer, invasive species of concern prevention practices shall be followed 
as listed below. 

 
 

Invasive Species of Concern Prevention Practices 

 
Refer to Attachment B for invasive species of concern; prevention practices 
included in B(T)6.35 and  C(T)6.6# or as specified by the Forest Service. 

 
 

3. Routine Blading 

a. Conform to the dimensions SHOWN ON THE DRAWINGS or designated in the SUPPLEMENTAL 
SPECIFICATIONS upon completion of blading. 

b. Shape roadbed width in excess of the dimensions shown only as needed to provide drainage away 
from the traveled way. Do not remove established grasses and other vegetation from the excess 
width except as incidental to providing drainage or unless otherwise provided in the contract. 

 
4. Compaction 

Roads requiring compaction will be included in the C(T)5.31#. Unless Compaction Method B is 
designated in the C(T)5.31#, all traveled ways requiring compaction may be compacted by Method 
A. Compaction shall commence immediately following blading. 

Compaction Method A: Breaking track over full width of traveled way while operating equipment. 

Compaction Method B: 7-10 ton pneumatic, steel, or equivalent vibratory roller, operated to 
cover the full width two (2) times. 

 
5. Undercutting 

 
Undercutting roadway back slope is not permitted. 
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T-811 - BLADING (06/2020) 
 

6. Intersections 

At intersections, blade the roadbeds of side roads which are not closed or restricted from 
vehicular use to ensure smooth transitions. 

a. Signing, cross ditching in the road surface (traveled way), earth berms, or other devices 
placed to discourage or eliminate use by passenger cars, are field evidence of road closure 
or restriction. Roads listed for work under Sections T-835, T-836, T-838, or T-839 are 
considered restricted. 

b. Side roads listed for work under this Section are not restricted. 
 

7. Cleaning of Structures 

Do not allow materials resulting from work under this Section to remain on or in structures, 
such as bridges, culverts, cattle guards, or drainage dips. 

 
8. Berms 

Maintain existing berms to the condition of adjacent segments. Do not create new berms. 
 

9. Smooth Blading 

Smooth blading may be used as an interim measure to remove loose surfacing material from the 
wheel paths. Store removed materials in a recoverable windrow until blade processing as 
described in this section is feasible. Watering will not be required for smooth blading. 
Accomplish smooth blading without distorting the existing cross-slope or crown of the traveled 
way. 

Move and store loose surfacing materials on the high side of super-elevated curves and sections 
with uniform inslope or outslope. In crowned sections, store the material on either or both 
sides as elected. Windrow and place stored materials to provide not less than 12 feet of 
smooth traveled way on one-lane segments, or 20 feet of smooth traveled way on two-lane 
segments, or segments with turnouts. Place holes through windrows for drainage every 500 feet 
or less to provide drainage 
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T-812 - DUST ABATEMENT (06/2020) 
 
 

812.01 Description 
 

This work consists of applying dust palliatives on roads shown in the C(T)5.31# Road List. 
 
812.02 Materials 

 
The dust palliative materials are shown in C(T)5.31#, unless shown as Optional for 
Purchaser/Contractor's election. If Optional is shown the Purchaser/Contractor may use any of the 
products listed below. Dust palliative materials shall meet the following requirements: 

 
1. Water (H2O): will be obtained from sources displayed on the SALE AREA MAP or listed in 

SPECIFICATION T-891 Water Supply, unless otherwise approved by the Contracting Officer. 
 

2. Lignosulfonate: Provide certification that material meets the requirements of Subsection 725.02 
of the "Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects 
(FP-14)" and the Forest Service Supplemental Specification 725.02. 

 
3. Magnesium Chloride (MgCl2): Provide certification that material meets the requirements of 

Subsection 725.02 of the "Standard Specifications for Construction of Roads and Bridges on Federal 
Highway Projects (FP-14)" and the Forest Service Supplemental Specification 725.02. 

 
4. Calcium Chloride Liquid (CaCl2B): Provide certification that material meets the requirements of 

Subsection 725.02 of the “Standard Specifications for Construction of Roads and Bridges on Federal 
Highway Projects (FP-14) " and the Forest Service Supplemental Specification 725.02. 

 
5. Calcium Chloride Mass (CaCl2F): Provide certification that material meets the requirements of 

Subsection 725.02 of the "Standard Specifications for Construction of Roads and Bridges on Federal 
Highway Projects (FP-14)” and the Forest Service Supplemental Specification 725.02. 

 
6. Bituminous dust palliatives: Materials manufactured specifically for dust abatement purposes 

which conform to the requirements of Section T-892 for each listed road in C(T)5.31#. 
 
812.03 Methods 

 
As shown in the SUPPLEMENTAL SPECIFICATIONS, Purchaser/Contractor may utilize a variety of methods 
to decrease or eliminate the need for dust abatement. 

 
812.04 Equipment 

 
1. Design, equip, and operate application equipment for spreading dust palliatives so that the 

material is uniformly applied at the rate and traveled way widths shown in C(T)5.31#. 
 

2. For bituminous palliatives, provide equipment that heats and applies the bituminous material. 
Provide a bituminous distributor that is self-powered and mounted on pneumatic tires and equipped 
with a pump and circulating spray bar, a tachometer, pressure gauges, accurate volume measuring 
devices such as visual volume dial or gauge calibrated to the tank, and a thermometer. Provide 
equipment which is a standard commercial type of proven performance. 

 
3. Accomplish dilution of dust palliatives within the application vehicle with the water source 

protected from contamination. Circulate the resulting mixture at least five (5) minutes to ensure 
uniform mixing prior to application. 

 

812.05 Maintenance Requirements 
 

1. Limit water applications to abatement for hauling vehicles and provide at a frequency and rate 
which controls dust such that vehicle taillights and turn signals remain visible. Vary rates of 
application as needed but remain low enough to avoid forming rivulets. Accomplish the abatement 
by enough frequency of application without saturating and softening the traveled way. Compacted 
or glazed road surface or wheel tracks may be loosened as needed for water penetration. 

 
2. Apply all other dust palliatives at the rates and times approved by the Contracting Officer. 

C(T)5.31# shows the expected average application rate and may be varied to meet field conditions. 
Lignosulfonate, Magnesium Chloride, and Calcium Chloride Brine are listed as gallons per square 
foot of the undiluted product at fifty (50), thirty-three (33), and thirty-eight (38) percent 
respectively. Calcium Chloride Mass is listed in pounds per square foot at seventy-seven (77) 
percent concentration. 
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T-812 - DUST ABATEMENT (06/2020) 
 

3.  Apply bituminous dust palliatives only when the surface to be treated contains enough moisture 
to obtain uniform distribution of the dust palliative unless noted differently in the SUPPLEMENTAL 
SPECIFICATIONS. 

 
4. Prior to initial application, when needed, the road will be bladed and shaped under Section T- 

811-Blading. 
 

5. Required subsequent applications may be applied to the existing road surface without blading. 
 

6. Dust palliatives will not be applied in a manner that spatters or mars adjacent structures or 
trees or placed on or across cattleguards or bridges. Discharge dust abatement material only on 
roads approved by the Contracting Officer. 
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T-813 - SPOT SURFACING (06/2020) 
 

813.01 Description 
 

This work consists of placing surface aggregate as DESIGNATED ON THE GROUND, or as ordered by the 
Contracting Officer. It includes preparing the area, furnishing, hauling, and placing all necessary 
materials and other work necessary to blend with the adjacent road cross section. 

 
813.02 Materials 

 
1. Materials will be Government-furnished when stated in the SUPPLEMENTAL SPECIFICATIONS. 

 
2. Materials furnished by the Purchaser/Contractor shall conform to the gradation and quality 

requirements of Section 703 of the "Standard Specifications for Construction of Roads and Bridges 
on Federal Highway Projects FP-14 U.S. Customary Units" and FS supplements to the FP-14. 

 
3. All materials transported onto National Forest System land shall be free of invasive species of 

concern. Written documentation of methods used to determine the invasive species of concern free 
status of any and all materials furnished by the Purchaser/Contractor shall be submitted for 
approval to the Contracting Officer before transport of any materials onto NFS System land. 

 
The Contracting Officer shall have 5 days, excluding weekends and Federal holidays, to review the 
methods and inspect the materials after the required written documentation is provided by the 
Purchaser/Contractor. After satisfactory review and inspection or after 5 days without review and 
inspection, the Purchaser/Contractor may transport the material onto National Forest System land. 
Material receiving unsatisfactory review and inspection shall not be transported onto National 
Forest System land. 

 
Material or methods appropriate for establishing invasive species of concern free status for the 
invasive species of concern are listed below. 

 
Invasive Species of Concern 

 
Refer to Attachment B for invasive species of concern. 

Appropriate Prevention Practices 

 
Prevention practices included in B(T)6.35 and C(T)6.6# or as specified by the Forest Service. 

 

813.03 Maintenance Requirements 
 

1. Thoroughly loosen the area to be surfaced to a minimum depth of 1 inch prior to placement of 
aggregate. 

 
2. Mixing and Placing 

 
When scheduled coincidentally with work under Section T-811, and included in the SUPPLEMENTAL 
SPECIFICATIONS, mix surfacing and existing aggregate with water until a uniform mixture is 
obtained prior to final shaping and compaction. 

 
Otherwise, spread the material on the prepared area in layers no more than 4 inches in depth. 
When more than one (1) layer is required, shape and compact each layer before the succeeding 
layer is placed. Upon completion, the surfacing shall reasonably conform to the adjacent 
cross section and provide smooth transitions in the road profile. 

 
3. Compaction Methods 

 
Compaction Method A: Breaking track while operating equipment on the traveled way. 

 
Compaction Method B: 7-10 ton pneumatic, steel, or equivalent vibratory roller, operated to 
cover the full width two (2) times. 

 
Either Method A or B may be used unless Method B is designated in C(T)5.31#. 
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T-815 – Paved Surface Cleaning (06/2020) 
 
 
815.01 DESCRIPTION 

 
This work consists of removing loose material from paved traveled way, including bridge 
decks, paved shoulders, and paved turnouts. 

 
815.02 MAINTENANCE REQUIREMENTS 

 
1. The surface shall be cleaned to the existing pavement width including bridge decks and 

paved shoulders and paved turnouts. 

2. Materials shall be moved away from road centerline on double-lane roads. 
 

3. Bridge deck cleaning shall require all materials to be moved longitudinally off the deck. 
If hauling of material is required it will be ordered under T-832. 

 
815.03 EQUIPMENT 

 
1. Equipment shall have the capability of removing all loose material from paved surfaces 

without damage to the surface. Surface damage includes but is not limited to: 

a. “Divots” in the paved surface; 
 

b. Peeling of surface material; 
 

c. Cracking or breaking of pavement edges. 
 
 

2. Use of hydraulic flushing equipment will not be permitted within a horizontal distance of 
three hundred and fifty (350) feet from a live stream, unless approved by the Contracting 
Officer. 
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T-831 - DITCH MAINTENANCE (06/2020) 
 

831.01 Description 
 

This Section provides for routine maintenance of various types of ditches to provide drainage which 
is unobstructed, as shown on C(T) 5.31# or as Designated on the ground by the Contracting Officer. 

 
831.02 Maintenance Requirements 

 
1. Maintain ditches by removing rock, soil, wood, and other materials. Maintained ditches shall 

function to meet the intent of the original design. 
 

2. Undercutting backslopes during ditch maintenance operations is not permitted. 
 

3. Suitable material up to 4 inches in greatest dimension removed from the ditches may be blended 
into existing native road surface and shoulder or placed in designated berm. 

 
4. Do not blend material from ditch cleaning operations into aggregate surfaced roads. Do not blade 

material across aggregate or bituminous surfaced roads, unless approved in writing by the 
Contracting Officer. 

 
5. Remove excess materials temporarily stored on the ditch slope or edge of the shoulder daily. Haul 

excess material to designated waste area under Section T-832. 
 

6. Remove limbs and wood chunks in excess of 12 inches in length or 3 inches in diameter from ditches 
and place outside the roadway. 

 
7. Clean paved surfaces of all materials resulting from ditch maintenance work. 

 
8. Shape lead-off ditches to drain away from the traveled way. 

 
9. Invasive species of concern prevention practices shall be followed as listed below, and where: 

 
a. Designated on the Ground by the Contracting Officer, 
b. Included in C(T)5.31#, 
c. Shown on the Drawings, or 
d. As ordered by the Contracting officer. 

 
 

Invasive Species of Concern Prevention Practices 

 
 
Refer to Attachment B for invasive species of concern; prevention practices included in 
B(T)6.35 and C(T)6.6# or as specified by the Forest Service. 
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T-832 - REMOVE AND ENDHAUL MATERIALS (06/2020) 
 
832.01 Description 

 
Work consists of loading, hauling, and placing of slide, slough, or excess materials such as rock, 
soil, vegetation, and other materials to designated disposal sites. 

 
832.02 Maintenance Requirements 

 
1. Remove, end haul, and dispose of excess materials generated by work under other Sections of this 

contract. 
 

2. Remove the slide and slough materials to a height of approximately 6 feet vertically above the 
road surface, upslope from the roadbed, and not more than 3 feet vertically below the road surface 
down slope from the roadbed. Dispose of material at designated sites as shown on the SALE/CONTRACT 
AREA MAP, identified in SUPPLEMENTAL SPECIFICATIONS, or as ordered by the Contracting Officer. 

 
3. Reshape the slope which generated the slide material as nearly as practical to its original 

condition by equipment operating from road surface. Reshaping of roadside ditches in slide area 
shall be in accordance with Section T-831. 

 
4. When approved by the Contracting Officer, fill slumps by compacting selected materials into 

roadway depressions. Compaction is by Placement Method 2. 
 

5. Place all materials in disposal sites as specified in the SUPPLEMENTAL SPECIFICATIONS, as shown 
on the SALE/CONTRACT AREA MAP, or as ordered by the Contracting Officer. 

 
a. Placement Method 1 - Side Casting and End Dumping: Material may be placed by side casting and 

end dumping. Where materials include large rocks, provide a solid fill by working smaller 
pieces and fines into voids. Shape the finished surfaces to drain. 

 
b. Placement Method 2 - Layer Placement: Step or roughen surfaces on which materials are to be 

placed prior to placing any material. Place materials in approximately horizontal layers no 
more than 12 inches thick. Compact each layer by operating hauling and spreading equipment 
over the full width of each layer. 

 
6. Repair any damage to existing aggregate or pavement surfaces. 
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T-834 - DRAINAGE STRUCTURE MAINTENANCE (06/2020) 
 

834.01 Description 
 

This work consists of cleaning and reconditioning culverts and other drainage structures. 
 
834.02 Maintenance Requirements 

 
1. Clean drainage structures, inlet structures, culverts, catch basins, and outlet channels specified 

in the SUPPLEMENTAL SPECIFICATIONS. Clean catch basins by removing the material within the area 
SHOWN ON THE DRAWINGS. 

 
2. Clean the transition from the ditch line to the catch basin 10 feet or more from the catch basin. 

Clean outlet channels and lead-off ditches 6 feet or more. Remove and place debris and vegetation 
to not enter the channel or ditch, or obstruct traffic or haul debris and vegetation to a 
designated disposal area in accordance with Section T-832 when shown on the SALE/CONTRACT AREA 
MAP, when specified in the SUPPLEMENTAL SPECIFICATIONS, or as ordered by the Contracting Officer, 

 
3. Hydraulic flushing of drainage structures is not allowed unless provided for in the SUPPLEMENTAL 

SPECIFICATIONS. 
 

4. Cleaning and reconditioning are limited to the first 3 feet of inlet and outlet, determined along 
the top of the structure. Recondition culvert inlet and outlet by field methods such as jacking 
out or cutting away damaged metal which obstructs flow. Treat cut edges with a zinc rich coating, 
in accordance with AASHTO M 36M and ASTM A 849. 

 
5. Where DESIGNATED ON THE GROUND, included in C(T)5.31#, shown on the SALE/CONTRACT AREA MAP, or 

as ordered by the Contracting Officer, invasive species of concern prevention practices shall be 
followed as listed below. 

 
 

Invasive Species of Concern Prevention Practices 

 
 

Refer to Attachment B for invasive species of concern; prevention practices included 
in B(T)6.35 and  C(T)6.6# or as specified by the Forest Service. 
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T-835 - ROADWAY DRAINAGE MAINTENANCE (06/2020) 
 
835.01 Description 

 
This work consists of providing post-haul drainage on roads. 

835.02 Maintenance Requirements 
 

1. Drainage 
 

a. Upon completion of work, shape the roadway to provide for the removal of surface water. The 
roadway need not be passable to vehicles. Repair and reinstall water bars, barriers or berms 
existing prior to the Purchaser/Contractor's operation. Areas where water is ponded by 
existing centerline profile sags in through cuts may be left untreated. 

 
b. Continuous blade shaping of the roadbed is not required under this specification. 

 
c. Work to be done at staked locations shall be as indicated on the stake and/or stated in 

SUPPLEMENTAL SPECIFICATIONS: 
 

d. Any of the following methods are acceptable for use at eroded or rutted locations: 

Method A:  Outsloping the roadbed at not less than ½ inch per foot of width. 

Method B: Insloping the roadbed at not less than ½ inch per foot of width. 

Method C: Water bar roadbed at locations staked on the ground and construct as SHOWN ON THE 
DRAWINGS or as included in SUPPLEMENTAL SPECIFICATIONS. 

 
e.  Drainage structures located in through-fills and natural watercourses shall be fully 

functional without obstructions, including inlet and outlet channel within 20 feet of the 
structure. 

 
f. Either clean culverts and other fabricated structures to provide drainage from road ditches 

and make the ditch functional or provide water bar(s) across the roadbed. Removed structures 
shall become Purchaser/Contractor's property to be removed from NFS land. Remove and replace 
any Purchaser/Contractor-installed temporary drainage structures with a water bar. 

 
2. Slides, Slumps and Slough 

a. Slides and slough may be left in place, provided they do not potentially impound water or 
divert water from watercourses. Reshape the various surfaces to provide drainage. 

 
b. Provide drainage to effectively decrease or eliminate the entry of surface water into slides, 

slumps, and roadbed surface cracks. Place berms, waterbars or ditches as needed to intercept 
and remove runoff water from the roadbed. Surface seal cracks by covering over with native 
soil materials to prevent additional water entry and compact with equipment tires. 

 
3. Entrance Devices 

Upon completion of work, replace entrance devices to effectively eliminate access by motorized 
vehicles having four (4) wheels and a width in excess of 50 inches or by all motorized wheeled 
vehicles, as directed by the Contracting Officer. 

 
4. Seeding 

Seed and fertilize all disturbed areas in accordance with requirements in Section T-841.
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T-836 - MAINTENANCE FOR LIMITED USE (06/2020) 
 
836.01 Description 
 

This work consists of making limited use roads passable for joint use by 
Purchaser/Contractor and high clearance vehicles while providing drainage from the traveled 
way and roadbed. 

 
836.02 Maintenance Requirements 

 
1. Traveled Way 

Purchaser/Contractor may smooth or fill existing cross ditches and water bars and, as 
approved by the Contracting Officer, modify existing road junctions to enable vehicle 
access. Prior to beginning haul and resumption of haul after an extended stoppage: 

 
a. Remove brush, fallen trees, rocks, and other debris from traveled way, including 

turnouts, turnarounds, and other locations that interfere with needed maintenance as 
follows: 

 
i. No object extending over 4 inches above the road surface shall remain within the 

12 feet usable traveled way and 10 feet turnout widths. Center the usable width 
on the roadbed or position away from the fill slope. 

 
ii. Cut and remove standing or down trees, logs, brush, and limbs from the traveled 

way, including turnouts and turnarounds. Remove encroaching limbs to a height of 
14 feet above the traveled way surface. Scatter material not meeting utilization 
standards outside and below the roadbed on the fill side. Limb and remove timber 
meeting utilization standards or deck at agreed locations. 

 
iii. Place all removed materials away from drainages. 

 
iv. During use, maintain drainage structures, including dips, ditches and culverts, in 

a useable condition. 
 

b. Clean and recondition drainage facilities in accordance with Section T-831 and T-834. 
 

2. Slough and Slides 
 

a. Slough and slides may be left in place, provided surface drainage is provided and at 
least 12 feet of width is available for vehicle passage. 

 
b. Purchaser/Contractor may reposition or ramp over slides and slough when the traveled 

way width is less than 12 feet, providing the material is capable of supporting 
vehicles. Limit outslope to no more than six percent. 

 
c. Reposition slough or slide materials on the roadbed which are not capable of supporting 

a vehicle to provide the 12-foot width. When directed by the Contracting Officer, 
slough or slide material shall be removed under Section T-832. 

 
3. Slumps and Washouts 

 
a. Drain the roadbed immediately upgrade of slumps and longitudinal cracks to prevent 

water from entering slump area. 
 

b. Slumps and longitudinal cracks at the edge of the roadbed shall not be considered a 
part of the usable width. Usable width may be reduced to 10 feet in the area of the 
slump. 

 
c. Unless the Contractor Officer agrees to material being placed on slumps, ramp the 

slumps on both ends into undisturbed roadbed to provide at least 10 feet usable width. 
Use removed materials to guide vehicles to the ramp location or to aid in draining 
the area. 

 
d. Washouts may be filled with suitable material. 

 
4. Post haul 

 
At the end of hauling or prior to entering seasonal shutdowns or a period of extended 
inactivity: 
a. Shape the traveled way and disturbed roadbed to provide functional drainage. 

T-836 - MAINTENANCE FOR LIMITED USE (06/2020) 
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b. Reinstall removed cross ditches and water bars and provide any additional drainage 
structures necessary to offset changes caused through use and maintenance. 

 
c. Leave roads useable for high clearance vehicles. Remove or reshape 

Purchaser/Contractor modifications at road junctions to leave the entrance as it 
was before use, or as agreed at the time of improvement. 
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T-838 - MAINTENANCE FOR HIGH CLEARANCE VEHICLE USE (06/2020) 
 
 
838.01 Description 

 
This work consists of making limited use roads passable for project use by Purchaser/Contractor and 
providing drainage from the traveled way and roadbed. 

 
838.02 Maintenance Requirements 

 
1. Traveled Way 

Purchaser/Contractor may smooth or fill existing cross ditches and water bars and, as approved 
by the Forest Service, modify existing road junctions to enable vehicle access. Prior to beginning 
haul and resumption of haul after an extended stoppage: 

 
a. Remove rocks, standing or down trees, and other debris from the 12-foot traveled way. No 

object extending over 4 inches above the road surface shall remain within the 12 feet usable 
traveled way. Center the usable width on the roadbed or position away from the fill slope. 

 
b. Place all removed materials away from drainages. 

c. During use, maintain drainage structures including dips, ditches and culverts in a usable 
condition. 

d. Clean and recondition drainage facilities in accordance with Section T-831 and T-834. 
 

The Purchaser/Contractor may perform the following work prior to beginning haul and resumption 
of haul after an extended stoppage: 

 
a. Remove rocks, standing or down trees, logs, brush, limbs and other debris from turnouts, 

turnarounds, or other locations that interfere with maintenance. 

b. Remove encroaching limbs to a height of 14 feet above the traveled way surface. 
 

c. Scatter material not meeting utilization standards outside and below the roadbed on the fill 
side. Limb and remove timber that meets utilization standards or deck at locations approved 
by the Forest Service. 

 
2. Slough and Slides 

a. Slough and slides may be left in place when surface drainage is provided and at least 12 feet 
of width is available for vehicle passage. 

 
b. Purchaser/Contractor may reposition or ramp over slides and slough when the traveled way 

width is less than 12 feet providing the material is capable of supporting vehicles. Limit 
outslope to no more than six percent. 

c. Reposition slough or slide materials, which are not capable of supporting a vehicle, on the 
roadbed to provide the 12 feet width. When directed by the Forest Service, slough or slide 
material will be removed under Section T-832. 

 
3. Slumps and Washouts 

a. Drain the roadbed immediately upgrade of slumps and longitudinal cracks to prevent water from 
entering slump area. 

 
b. Slumps and longitudinal cracks at the edge of the roadbed shall not be considered a part of 

the usable width. Usable width may be reduced to 10 feet in the area of the slump. 

c. Unless the Forest Service approves material being placed on slumps, ramp the slumps on both 
ends into undisturbed roadbed to provide at least 10 feet usable width. Use removed materials 
to guide vehicles to the ramp location or to aid in draining the area. 

 
d. Washouts may be filled with suitable material. 

 
4. Post -haul 

At the end of hauling or prior to seasonal shutdowns or a period of extended inactivity: 
 

a. Shape the traveled way and disturbed roadbed to provide functional drainage. 

b. Reinstall removed cross ditches and water bars and provide any additional drainage structures 
necessary to offset changes caused through use and maintenance. 

c. Leave roads useable for high clearance vehicles. Remove or reshape Purchaser/Contractor 
modifications at road junctions to leave the entrance as it was before use, or as agreed at 
the time of improvement. 
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T-839 - MAINTENANCE FOR PROJECT USE (06/2020) 

 

839.01 Description 
 

Work consists of providing minimum access required for Purchaser/Contractor's operations and associated 
Forest Service contract administration while preventing unacceptable resource or road damage. 

 
839.02 Maintenance Requirements 

 
1. Purchaser/Contractor is authorized to perform the following maintenance to provide vehicle passage 

and drainage: 
 

a. Removing log, earth, and rock barriers and/or improving existing road junctions to enable 
vehicle access as mutually agreed. 

 
b. Smoothing or filling existing cross ditches and water bars. 

 
c. Installing Purchaser/Contractor-furnished culverts or other temporary drainage structures for 

shallow stream crossings, as approved by the Contracting Officer. 
 

d. Removing brush, fallen trees, rocks, and other materials from the traveled way and other 
locations that interfere with needed maintenance: 

 
i. Place all removed materials away from drainages. 

 
ii. Limb and remove timber which meets utilization standards or deck at locations approved by 

the Contracting Officer. Scatter other woody materials, including limbs, off and below 
the roadbed without creating concentrations. 

 
e. Clean and recondition drainage structures in accordance with Section T-831 and Section T-834. 

 
f. Reposition or ramp over slough and slides to provide adequate width of traveled way material. 

 
g. Provide traveled way drainage above slumps and seal cracks in slump area. Ramp the slumps on 

both ends into undisturbed roadbed to provide usable width unless otherwise ordered by the 
Contracting Officer. 

 
2. During use, the traveled way shall not channel water along the road. Prior to periods of anticipated 

rains and runoff, perform the following work: 
 

a. Shape the traveled way and roadbed to drain. 
 

b. Reinstall removed cross ditches and water bars and provide any additional drainage structures 
necessary to offset changes through use and maintenance. 

 
c. Perform work outlined in 839.02 1 (e), (f), and (g). 

 
d. During periods of non-use, replace original barrier or provide and maintain standard MUTCD 

Type 3 barricades unless alternate barriers are approved by the Contracting Officer. 
 
839.03 Post Haul Requirements 

 
1. Upon completion of project use, perform work described in the requirements of 839.02 2 and in 

accordance with 839.03 2 and 3 or as otherwise provided for in the SUPPLEMENTAL SPECIFICATIONS or 
C(T)5.31#. 

 
2. Roads designated in C(T)5.31# to be blocked shall conform to the requirements of Section T-835. 

Unless otherwise approved by the Contracting Officer, remove Purchaser/Contractor-installed 
temporary structures from National Forest System land. Associated commercially obtained materials 
shall remain the property of the Purchaser/Contractor. 

 
3. Remove or reshape Purchaser/Contractor improvements at road junctions, as approved by the 

Contracting Officer at the time of improvement. 
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T-841 – VEGETATION ESTABLISHMENT (06/2020) 
 

841.01 Description 
 

This work consists of applying seed, fertilizer, mulch, and planting containerized or bare root plant 
stock singularly or in specified combinations to roadways and disposal areas. Work area may be limited 
to designated portions of the roadway and roadside or include treatment of the entire area bounded by 
the outer limits of the roadsides. 

 
841.02 Materials and Application Rates 

 
Provide the following listed materials: 

 
1. Fertilizer: Fertilizer shall be a standard commercial grade and provide the following minimum 

percentage of available nutrients designated: 
 

% Nitrogen % Phosphorous % Potassium % Sulfur 
    

 
 

Furnish fertilizer in sealed containers with the composition, weight, and guaranteed analysis of 
contents clearly marked.  Apply at the rate of  pounds per acre. 

 
2. Seed: This work consists of furnishing and placing required seed mix on all areas disturbed under 

this contract and on any other areas specified. 
 

a. Apply the seed in the following amounts and mixtures: 
 

 
Species 

Application Rate 
Pounds per Acre 

  

 
 

b. Use hand-operated seeding devices, or other devices approved by the Contracting Officer, to 
apply seed. 

 
c. Furnish weed-free seed, with additional requirement that no seed containing any prohibited 

noxious weed seed, or any restricted noxious weed seed in excess of current state standards. 
Weeds are defined in the current publication commonly referred to as the "All States Noxious 
Weed List" while the standards for prohibited and restricted noxious weeds are to be found 
in the appropriate state law or regulations. 

 
Furnish seed separately or in mixture in standard containers with: 

i. Seed name 
ii. Lot number 
iii. Net weight 
iv. Percentages of purity and of germination. In case of legumes, percentage of germination 

to include hard seed. 
v. Percentage of maximum weed seed content clearly marked for each kind of seed 
vi. Certification that the seed lot meets applicable State and Federal laws regarding 

prohibited and restricted noxious weeds clearly marked for each kind of seed. 
 

d. Furnish the Contracting Officer duplicate signed copies of a certification signed by a 
Registered Seed Technologist or Seed Analyst certified through either the Association of 
Official Seed Analysts or the Society of Commercial Seed Technologists. Certification shall 
state that each lot of seed has been tested in accordance with the Association of Official 
Seed Analysts standards within 12 months prior to the date of application. This certification 
shall include: 

 
i. name and address of laboratory 
ii. date of test 
iii. lot number for each kind of seed 
iv. name of seed 
v. percentage of germination 
vi. percentage of purity 
vii. percentage of weed content 
viii. certification that the seed lot meets applicable State and Federal laws regarding 

prohibited and restricted noxious weeds 
ix. in the case of a mixture, the proportions of each kind of seed. 
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T-841 – VEGETATION ESTABLISHMENT (06/2020) 
 

Legume seed shall be inoculated with approved cultures in accordance with the instructions 
of the manufacturer. No seed may be applied without prior written approval from the Contracting 
Officer. 

 
3. Mulch: Apply mulch materials as follows: 

 
 

Mulch Type 
Application Rate 
Pounds per Acre 

  

 
4. Plant Stock: Furnish the following listed plant materials: 

 
Stock Size Bare Root Containerized 

    

 

841.03 Schedules and Applications 
 

1. Schedule 
 

a. Seeding may not be done until all other ground-disturbing work on the road has been completed 
and accepted. Complete seeding as soon as other ground-disturbing work is accepted, unless a 
specific seeding season is listed below. 

Seeding season 1:         to          , inclusive. Seeding 

Season 2: to , inclusive. 

b. Do not apply the treatment when the ground is frozen or excessively wet. Terminate application 
during periods when there is too much wind to allow consistent treatment rates and control 
of the treatment area to the designated limits. 

 
2. Roadside and Slope Treatment 

 
a. Roadsides will not require advance preparation unless required in the SUPPLEMENTAL 

SPECIFICATIONS. 
 

b. Apply the designated treatment by hand-operated machine. When both roadbed (under 841.03C) 
and slopes are shown in the SUPPLEMENTAL SPECIFICATIONS for treatment, application may be 
done at the same time. 

 
c. The Contractor will not be required to operate self-propelled equipment beyond the defined 

roadbed. Do not apply treatment materials to the foreslope of ditches unless roadbed treatment 
(841.03C) is also required. 

 
3. Roadbed Treatment 

 
a. Scarify portions of the roadbed not previously disturbed and left loose under Section T-835 

to a minimum depth of 4 inches, unless bedrock is encountered at a lesser depth. The maximum 
distance between furrows formed by scarification is 12 inches. 

 
b. Treat barrier mounds placed under Section T-835 while in a roughened condition. 

 
4. Planting 

 
a. Plant designated woody plant materials at the staked locations or designated spacings. 

 
b. Place containerized plant stock in an appropriately sized hole formed by a dibble or other 

device to place the roots at the proper depth. 
 

c. Place bare root plant stock in a slotted cut formed by a dibble, mattock, Pulaski, or other 
edged tool. Place the crown at ground level. Do not bend or break the roots. 

 
d. Compress the area adjacent to the hole by foot or special tool to form a depression up and 

down slope from the stem and force the soil against the container or roots with no air voids. 
 

e. Hold the plantings firmly in place by the soil. When checked by pulling upward on the top ½ 
inch of the plant stem, the planting shall either break at the hold point or the area 
compressed against the roots show evidence of movement. Remove and replace with fresh stock 
plantings that are not held firmly by the soil. 



Attachment A: T-Specifications 

Contract Name: Kickoff IRTC                          Page     21               Contract 2400-13, (10/19) 

 

T-841 – VEGETATION ESTABLISHMENT (06/2020) 
 
 

841.04 Government Provided Materials 
 

The Government will provide the following listed materials. At least ten (10) calendar days’ notice 
must be given to the Contracting Officer prior to actual date material will be picked up. 

 
Materials will be provided at: 

 
Material Location 
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T-842 - CUTTING ROADWAY VEGETATION (06/2020) 
 

842.01 Description 
 

This work consists of cutting all vegetative growth on roadway surfaces and roadsides, including trees 
and other vegetation less than 4 inches in diameter measured 6 inches above the ground. 

 
842.02 Maintenance Requirements 

 
1. General 

a. Cut brush, trees, and other vegetation within each area treated to a maximum height of 6 inches 
above the ground surface or obstruction such as rocks or existing stumps. When work is performed 
under this Section, remove all limbs which extend into the treated area, or over the roadbed, 
to a height of 14 feet above the traveled way surface elevation. 

b. Items to remain will be DESIGNATED ON THE GROUND. 

c. Work may be performed either by hand or mechanically unless specifically shown in C(T)5.31#. 
Self-propelled equipment is not allowed on cut and fill slopes or in ditches. 

d. Correct damage to boles of standing trees caused by Purchaser/Contractor's operation either by 
treatment with a commercial nursery sealer or by removing the tree as directed by the Contracting 
Officer. 

e. Limb trees within the cutting limits which are over 4 inches in lieu of cutting, measured at 6 
inches above the ground. 

f. When trees are limbed, cut limbs within 4 inches of the bole. 
 

2. Cutting Side Vegetation 

a. Show the width of vegetation to be removed in (C(T)5.31#. 

b. Unless otherwise included in the SUPPLEMENTAL SPECIFICATIONS or DESIGNATED ON THE GROUND: 

i. Commence work at the edge of the traveled way and proceed away from the road centerline. 

ii. Roads without a defined traveled way: The starting point for cutting will be marked on the 
ground or defined in the SUPPLEMENTAL SPECIFICATIONS. 

c. The points for establishing cutting limits are as follows: 

i. Fill and daylighted (wide roadbed) section cutting commences at the edge of the traveled 
way and proceeds away from the road center line. 

ii. Drainage ditched section cutting commences at the bottom of the existing ditch and proceeds 
away from the road center line. Cutting on ditch foreslopes is not required. 

iii. Unditched section cutting commences at the intersection of the cutbank and the roadbed 
and proceeds away from center line. 

d. Provide transitions between differing increments of cutting width. Accomplish transitions in a 
taper length of not less than 50 feet nor more than 70 feet. 

 
3. Debris 

a. Materials resulting from the cutting operation in excess of 12 inches in length or 3 inches in 
diameter is not allowed to remain on roadway slopes within the treated area, in ditches, or 
within water courses. 

b. Remove limbs and chunks in excess of 3 inches in any dimension from the traveled way and 
shoulders. 

c. Materials may be scattered down slope from the roadbed, outside of the work area and drainages 
unless otherwise listed in D. Invasive Species of Concern. 

 
4. Invasive Species of Concern 

 
Where DESIGNATED ON THE GROUND, included in C(T)5.31#, shown on SALE/CONTRACT AREA MAP or as ordered 
by the Contracting Officer invasive species of concern prevention practices shall be followed as 
listed below. 

 
Invasive Species of Concern Prevention Practices 

 
 

Refer to Attachment B for invasive species of concern; prevention 
practices included in B(T)6.35 and  C(T)6.6# or as specified by the 

Forest Service. 
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T-851 - LOGGING OUT (06/2020) 
 
 

851.01 Description 
 

This work consists of removal of fallen trees and snags which encroach within 3 feet of the roadbed on 
both sides. 

 
851.02 Maintenance Requirements 

 
1. Limb and remove timber which meets Utilization Standards in A(T)2 or deck at locations designated 

by the Contracting Officer. 
 

2. Limb non-merchantable material and cut into lengths for handling. Deck outside ditches and 
drainages, off the traveled way and turnouts or at staked locations. The clearing width is to the 
edge of the roadbed for public use roads, except limited use roads. The clearing width for limited 
use roads is shown in T-836, T-838, or T-839, as applicable. 

 
3. Notwithstanding B(T)2.3, blowdown timber outside Sale/Contract Area required to be removed, which 

meets Utilization Standards in A(T)2, when designated by the Contracting Officer is Included Timber 
subject to requirements of B(T)2.2. 

 
4. Do not leave woody debris and slash in excess of 12 inches in length or 3 inches in diameter, or 

concentrations which may plug ditches or culverts, in ditches, drainage channels, or on backslopes, 
traveled way, shoulders, or turnouts. 
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T-854 TREATMENT AND DISPOSAL OF DANGER TREES (06/2020) 
 
 

854.01 Description 
 

This work consists of felling and disposal of live or dead danger trees sufficiently 
tall to reach roads used by the Purchaser/Contractor. Any removal of logs is subject 
to prior agreement between the Contractor Officer and the Purchaser/Contractor. 

 
854.02 Requirements 

 
1. Designation of danger trees. 

 
a. Danger trees to be felled will be documented in advance by the Contracting 

Officer. Trees authorized to be removed will be Marked for removal. 
 

2. Falling, bucking and treatment for disposal. 
 

a. Use controlled felling to ensure the direction of fall and prevent damage to 
property, structures, roadway, residual trees, and traffic. Stump heights 
measured on the side adjacent to the highest ground shall meet requirements of 
A(T)6. Higher stump heights are permitted when necessary for safety. 

 
b. Felled snags and trees, which are not Marked for removal, will be left in a 

stable condition such that they will not roll or slide. Position logs away 
from standing trees so they will not roll, are not on top of one another, and 
are located out of roadway and drainage structures. 

 
c. Fell, limb and remove trees which are Marked for removal and are equal or 

exceed the utilization standards as listed in A(T)2 or SUPPLEMENTATAL 
SPECIFICATIONS. Dispose of merchantable timber designated for removal in 
accordance with B(T)2.32 Construction Clearing or as described in SUPPLEMENTAL 
SPECIFICATIONS. 

 
3. Slash treatment. 

 
a. Within the roadway, remove limbs, chunks, and debris in excess of 12 inches in 

length and 3 inches in diameter, and concentrations that may plug ditches or 
culverts, and water courses. 

 
b. Dispose of slash by scattering outside the roadway limits without damaging 

trees, or improvements. 
 

c. Haul large accumulations of slash in accordance with T-832. 
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T-891 - WATER SUPPLY AND WATERING (06/2020) 
 

891.01 Description 
 

This work consists of providing facilities to furnish an adequate water supply, hauling, and applying 
water. 

 
891.02 Materials 

 
1. If the Purchaser/Contractor elects to provide water from other than designated sources, the 

Purchaser/Contractor is responsible to obtain the right to use the water, including any cost for 
royalties involved. 

 
a. Suitable and adequate water sources available for Purchaser/Contractor's use under this contract 

are designated as follows: 
 

Map Key No. Location - Road Location - Milepost Use Restrictions 
 4400 and Culvert Creek  See restrictions below. 

 4400 and Tumble Creek  See restrictions below. 

 4400 and Dog River  See restrictions below. 

In LFH, diversions may not exceed 10% of the available flow and fish screen(s) will be installed, 
operated, and maintained according to NMFS’s fish screen criteria (NMFS 2011e stating that pipe 
intakes would be screened with woven wire screens having a maximum 1.75 mm gap, and perforated 
plate screens would have a maximum opening of 3/32nd inch). No more than a 25% reduction in flow 
may occur in non-ESA streams, and fish screens will be used in all streams. The District Fish 
Biologist or District Hydrologist will be consulted prior to utilizing any water sources. 

 

891.03 Equipment 
 

1. Positive control of water application is required. Equipment shall provide uniform application of 
water without ponding or washing. 

 
2. An air gap or positive anti-siphon device shall be provided between the water source and the vehicle 

being loaded if the vehicle has been used for other than water haul, if the source is a domestic 
potable water supply, or the water is used for tank-mixing with any other materials. 

 
3. The designated water sources may require some work prior to their use. Such work may include 

cleaning ponded areas, installing temporary weirs or sandbags, pipe repair, pump installation, or 
other items appropriate to the Purchaser/Contractors's operations. Flowing streams may be 
temporarily sandbagged or a weir placed to pond water, provided a minimum flow of    cu. ft/sec is 
maintained. Obtain approval from the Contracting Officer on improvements for sandbags or weirs 
prior to placement. 

 
4. Juvenile fish protection. The Purchaser/Contractor shall utilize (1) one of the following 

methods of screening on any draft hoses used unless otherwise approved by Contracting Officer. 
 

a. Perforated Plate: Screen openings shall not exceed 3/32 or 0.0938-inches (2.38mm). 
 

b. Profile Bar Screen: The narrowest dimension in the screen openings shall not exceed 0.0689- 
inches (1.75-mm). 

 
c. Woven Wire Screen: Screen openings shall not exceed 3/32 or 0.0938-inches (2.38 mm). 

 
d. All screening methods shall be cleaned frequently either with wire brushing, flushing, or any 

other acceptable method. 
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T-892 - BITUMINOUS PRODUCTS (06/2020) 
 

892.01 Description 
 

This work consists of furnishing bituminous material to be used for dust abatement performed 
in accordance with T-812 – Dust Abatement. 

 
892.02 Materials 

 
1. For cutback asphalts and emulsified asphalts, meet the requirements and application 

temperatures of Section 702 of the "Standard Specifications for Construction of Roads 
and Bridges on Federal Highway Projects (FP-14)". 

 
2. Meet the bituminous dust palliatives requirements listed in Table T-892-2 or listed in the 

SUPPLEMENTAL SPECIFICATIONS. 
 
892.03 Certificate of Compliance 

 
1. Provide a Certificate of Compliance in the following format: 

 
 

Consignee:    Designation:   
Contract Number:    Date:    

Vehicle Identification:   

Type and Grade:    With Additive(%, Brand):   

Loading Temperature:    Net Weight:    

Net Liters:     
 

The shipment of bituminous material identified above and covered by the bill of lading 
complies with Government Standard Specification as modified by SUPPLEMENTAL SPECIFICATIONS 
applicable to this project. 

 
Producer:    

 
 
 
 
 

Signed:    
Purchaser/Contractor Representative 

 
 
 
 
 
 
892.04 Application Temperatures 

 
1. Apply bituminous materials within the temperature ranges indicated in Table T-892-2. 

 

TABLE T-892-1 – Application Temperatures 

Application Temperature Range (Degrees C) 
Type & Grade 
of Material 

Spray 
Min./Max. 

Mix 
Min./Max. 

MC 30 21-63 16-40 

MC 70 40-85 32-68 

DO-1-2-3 27-52  

DO-4 27-80  

DO-6-7-8 10-60  
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T-892 - BITUMINOUS PRODUCTS (06/2020) 
 
 

TABLE 892-2.- Bituminous Dust Palliatives 
 

General Requirements ASTM 
Method DO-1 DO-2 DO-3 DO-4 DO-6 DO-6P DO-8 

Flash Point 

Tag Open-Cup, C, Min. D 1310 52 52 52 93 66 66  

Cleveland Open-Cup, C, Min. D 92       100 

Viscosity:  

Kinematic, @ 38 C, cSt D 2170 40-70 90-125 135-200 20-100    

Saybolt Furol, @ 25  C SFS Max. D 88     75-150 25-50 50 
Water, % Max. D 95 0. 0.5 0.5 0.    
Asphaltenes, %s D 2006-70 3-6 4-8 5-10 0-5 5-15 5-15 5-10 
Saturates. % Min. D 2006-70 25 25 25 10 25 25 8 
24-Hour Settlement, % D 244     2.0 2.0 2.0 
Sieve Test, % Max. D 244       0.1 

Distillation Tests 

Total Distillate to 288 C, Max.% by Volume D 244 35 30 30 5   50 
Total Distillate to 360 C, Max.% by Volume D 402        
Oil Distillate, % by Volume D 244      10-20 5 
Total Residue, % by Weight D 244     60 55 45 

Test on Residue from Distillate 

Viscosity, Kenmatic, @ 38 C ,cST D 2170 75-250 200-600 500-1500 20-150    

Viscosity, Kenmatic, @ 50 C, cST D 2170     200-600 150-450 250-1200 
Solubility in Trichloroethylene, % Min. D 2042 98 98 98 98 96 96 98 
Ductility, CM Min. D 113        
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Invasive Species of Concern on the Mt. Hood National Forest (MHNF) 

 
Common name Scientific name  Common name Scientific name 

Atlantic ivy Hedera hibernica  kochia Kochia scoparia (Bassia 
scoparia) 

bishop's goutweed 
Aegopodium podagraria 

 meadow hawkweed Hieracium caespitosum 

black locust  Robinia pseudoacacia  meadow knapweed C. pratensis (Centaurea x 
moncktonii, C. nigrescens) 

Bohemian knotweed  Polygonum x bohemicum 
(synonym Polygonum 
cuspidatum x sachalinense) 

 medusahead rye Taeniatherum caput-medusae 

brownray knapweed  
Centaurea jacea  milk thistle Silybum marianum 

butter and eggs 
(yellow toadflax) 

Linaria vulgaris  musk thistle Carduus nutans 

butterfly bush Buddleja davidii (B. 
variabilis) 

 New England hawkweed Hieracium sabaudum 

Canada thistle  Cirsium arvense  North Africa wiregrass  Ventenata dubia 
cherry laurel  Prunus laurocerasus  old man's beard Clematis vitalba 
common gorse Ulex europaeus  orange hawkweed  Hieracium aurantiacum 
common hawkweed  Hieracium lachenalii  ornamental jewelweed 

(policeman’s-helmet) 
Impatiens glandulifera 

common mullein Verbascum thapsus  oxeye daisy Leucanthemum vulgare 
common reed Phragmites australis  perennial peavine Lathyrus latifolius 
common tansy Tanacetum vulgare  poison hemlock Conium maculatum 
cutleaf blackberry Rubus laciniatus  puncturevine Tribulus terrestris 
Dalmatian toadflax  Linaria dalmatica  purple foxglove Digitalis purpurea 
diffuse knapweed  Centaurea diffusa  purple loosestrife Lythrum salicaria 
dog rose Rosa canina  Queen Anne’s lace  Daucus carota 
English holly  Ilex aquifolium  reed canarygrass  Phalaris arundinacea 
English ivy  Hedera helix  ribbongrass Phalaris arundinacea var. 

picta 
English laurel Prunus laurocerasus  rush skeletonweed  Chondrilla juncea 
Eurasian watermilfoil Myriophyllum spicatum  Scotch broom  Cytisus scoparius 
European mountain ash 

Sorbus aucuparia  Scotch thistle Onopordium acanthium 

European privet Ligustrum vulgare  shiny leaf geranium, 
shining geranium  

Geranium lucidum 

false brome 
Brachypodium sylvaticum  spotted knapweed  Centaurea stoebe 

field bindweed  Convolvulus arvensis  spotted knapweed  Centaurea stoebe ssp. 
micranthos 

garlic mustard Alliaria petiolata  St. John’s-wort  Hypericum perforatum 
giant knotweed Polygonum sachalinense  sulphur cinquefoil  Potentilla recta 
hedge 
bindweed Calystegia sepium  sweetbriar rose Rosa rubiginosa 

herb Robert  Geranium robertianum  sweetclover Melilotus officinalis 
Himalayan blackberry Rubus armeniacus  tansy ragwort Senecio jacobaea 
houndstongue Cynoglossum officinale  tree of heaven Ailanthus altissima 
Japanese knotweed  Polygonum cuspidatum  whitetop Cardaria draba 
Japanese sweet 
coltsfoot (Japanese 
butterbur)  

Petasites japonicus  yellow archangel Lamiastrum galeobdolon 

   yellow star-thistle  Centaurea solstitialis 
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PROJECT 001 – Leave Tree Marking 
 
End Results - Reduce the basal area per acre through a variable density approach, maintaining the desired 
residual basal area throughout each subdivision to increase forest health, resiliency, diversity, and vigor. 
 
 

1. DESCRIPTION OF WORK 
 
Using whatever means identified in the Technical Proposal, mark leave trees within each Subdivision as 
described in ATTACHMENT C1 - LEAVE TREE MARKING GUIDE. 

 
 

2. PROJECT LOCATION 
 
The locations of the Subdivisions are shown on the Contract Area Map. This project will be done 
within the boundaries of Subdivisions of the Kickoff IRTC Contract as identified in Table 1 below. 
 
 

3. PROJECT SPECIFICATIONS 
 

a. Table 1 
 

Subdivision Acres 

1 18 

5 13 

9 45 

11 59 

12 30 

13 22 

22 28 

24 48 

26 9 

42 16 

51 11 

52 3 

101 16 

Total 318 
 
 

b. Leave trees shall be Marked as specified in ATTACHMENT C1 - LEAVE TREE MARKING GUIDE. 
 
 

c. Tree Marking paint application: 
 

i. The color of the leave tree paint will be approved by the Forest Service per C6.842 
(Option 1). Tree marking paint shall be provided and applied by the Contractor at 
their expense. 
 

ii. The amount of paint applied should be of sufficient quantity to remain visible on 
marked trees after this Contract has been completed. If paint does not remain visible 
throughout the life of the Contract, re-marking may be required at Contractor expense.  

 
 

iii. Trees shall be marked in such a manner that: 
 

1. Paint is visible from all sides of tree bole at least 4.5 feet or higher above 
the stump, unless within 100 feet of an open road. Paint should not be visible 
(half band) within 100 feet of an open road as shown on the Contract Area Map. 

  
2. Paint stump mark on the low side of the stump. Painted stump marks cannot be 

rubbed off if scraped and must be present and identifiable after the timber 
harvest operations in this contract. 

 
 

d. Black paint will be required to delete unacceptable marking. Documentation is required for 
correcting Marked trees. When black paint is used to delete prior work the entire prior stump 
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mark must be covered. Other deleted paint marks shall have black paint applied but the 
original color need not be totally blacked out.  
 
 

4. OPERATION SCHEDULE 
 

Subdivision Operating Conditions Purpose 

n/a   

 
 

5. CONTRACTOR’S OBLIGATIONS 
 
The Contractor shall furnish materials, labor, supervision, transportation, and all supplies for this 
project. 
 
 

6. PROSECUTION AND COMPLETION OF WORK 
 

a. The Contractor shall be required to commence work under this contract after a pre-work 
meeting agreed upon by the Contractor and Forest Service and prosecute the work diligently. 
 

b. The Marking of leave tree must be completed by the Contractor and accepted by the Forest 
Service prior to the start of felling operations in the Subdivision. 

 
c. It is anticipated that adverse weather and/or road conditions may prevent access to the work 

sites or performance to specifications during certain periods of the year. 
 
 

7. INSPECTION 
 

a. The Contractor is to include in their Technical Proposal the process they will use for self 
inspections, how often inspections be done, how the results will be documented, what the 
format of data collection will be, who will be responsible for the required paperwork and its 
submission to the Forest Service. 
 

b. Inspection will be done by variable plot (point sampling). Plot locations will be random and 
determined by a non-biased method. Residual Basal Area should average +/- 10 square feet of 
the desired RBA at the Subdivision level and shall not fall outside of +/- 20 square feet at 
the individual plot level, unless listed as an exception in ATTACHMENT C1: LEAVE TREE MARKING 
GUIDE. The Contractor shall take corrective action, if deemed necessary. 

 
c. In addition to inspecting the basal area of leave trees, the inspection will also evaluate 

leave tree selection criteria’s: diameter size, health and vigor, dominance, species 
selection, skips, and gaps. 
 
 

8. MEASUREMENT AND CREDIT 
 
Accepted work will be credited at the contract unit rate for the items shown in A4c. 
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Leave Tree Marking (LTM) Subdivisions: Required prior to cutting within Subdivisions listed in Table 1 below. 
Inspection plots completed by the Forest Service shall determine if Contractor Leave Tree Marking is compliant 
with the Leave Tree Marking specifications. 
 
 
Leave Tree Selection Criteria: 
 

1. All trees with a DBH that exceed specified maximum cut shall be retained; if the tree is a live cut tree 
species listed in table 1 below, the tree will be counted towards the desired residual basal area. 
 

2. Select additional trees to be left with the following desired characteristics: 
 

a. the largest diameter (DBH) 
b. with the most vigorous and healthy crowns with live crown ratios of at least 30 percent 
c. in the dominant or co-dominant crown classes 

 
3. When trees have equal characteristics, as described above, select trees to be left using the prioritized 

species list below (a. being the most preferred species to be retained): 
 

a. western white pine (WWP) 
b. ponderosa pine (PP) 
c. western larch (WL) 
d. Douglas-fir (DF) 
e. lodgepole pine (LP) 
f. western hemlock (WH) 
g. mountain hemlock (MH) 
h. true fir (TF = grand, noble, Pacific silver) 
 

4. All tree species not listed above, including hardwoods, shall be retained but not counted towards the 
desired Residual Basal Area.  
 

5. Leave trees shall be free of major defect (see definitions). Major defects (within a tree with higher 
desired characteristics or higher species preference) may be used to select a leave tree with lesser 
desired characteristics or lower species preference. 
 
 

Desired Residual Basal Area (Ft.2/Ac.): 
 

1. Retain the desired square feet of residual basal area (RBA) as specified in Table 1 utilizing cut tree 
species with a minimum of 8.0 inches DBH.  
 

2. The RBA average, within each separate subdivision, shall fall within +/- 10 ft.2/ac. of the desired RBA; 
as measured by inspection plots performed by the Forest Service. 
 

3. The Leave Tree Selection Criteria shall be used to select leave trees to meet the desired RBA. 
 

4. All Marked subdivision boundary trees (designated with pink paint above and below stump level) shall 
count towards the desired RBA. 
 

5. Trees outside of subdivision boundaries shall not count towards the desired RBA.  
 
 
Designated Skips: 
 

1. The number of Designated Skips Trees, by Subdivision, are specified in Table 1. 
  

2. All trees within 58 feet of marked Skip trees shall not be cut. Distances are measured in slope distance 
at DBH. 
 

3. Skip tree marks include two bands of orange tracer paint and orange stump mark.  
 
  

Designated Gaps: 
 

1. The number of Designated Gaps Trees, by Subdivision, are specified in Table 1. 
 

2. All cut trees species between 8.0 inches and specified maximum cut at DBH that are within 58 feet of 
Marked Gap trees shall be cut and removed as Included Timber. Distances are measured in slope distance 
at DBH. 
 

3. Gap tree marks include two bands of white tracer paint and white stump mark.  
 

4. The Marked Gap trees are not to be cut and removed. 
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Acceptable Range of Residual Basal Area: 
 

1. All Subdivisions shall be cut to an overall average that is no less/more than the Acceptable Range RBA, 
as specified in Table 1. The overall average will be measured and determined from inspection plots. 
 

2. The exceptions for when RBA can be higher than the Acceptable Range RBA is allowed when influenced by 
the presence of trees that exceed the Maximum DBH for Cut Tree Species or when influenced by the 
presence of a Designated Skip. 
 

3. The exception for when RBA can be lower than the Acceptable Range RBA is when insufficient trees 8.0 
inches DBH or greater are present, or when in the presence of a Designated Gap. 
  
Table 1. 

 
Subdivision 

 
Desired 
Residual 
Basal Area  
(Ft.2/Ac.) 

 
Acceptable 
Range of 

Residual Basal 
Area  

(Ft.2/Ac.) 

 
Number of 
Designated 
Skip Trees  

 
Number of 
Designated 
Gap Trees 

 
Douglas-fir 
maximum cut 
DBH (in) 

 

 
Ponderosa 

Pine 
maximum cut 
DBH (in) 

 

1 100 90-110 2 6  23.9 21.9 

5 80 70-90 -  -  23.9 21.9 

9 80 70-90 4 - 23.9 18.9 

11 80 70-90 2 16 25.9 20.9 

12 80 70-90 2 12 21.9 18.9 

13 100 90-110 - - 23.9 9.9 

22 100 90-110 -  - 28.9  18.9 

24 100 90-110 4 12 23.9 20.9 

26 100 90-110 - - 21.9 21.9 

42 80 70-90 - 8 23.9 20.9 

51 80 70-90 - 8 17.9  17.9 

52 100 90-110 - - 23.9 23.9 

101 80 70-90 - 2 23.9 21.9 

All Subdivisions 
Cut Tree Species: true fir (TF = grand, noble, Pacific silver), mountain hemlock (MH), western 
hemlock (WH), lodgepole pine (LP), Douglas-fir (DF), western larch (WL), ponderosa pine (PP), 
western white pine (WWP). 
Maximum Cut DBH: see table for Doulas-fir (DF) and ponderosa pine (PP). All other species have 
no maximum cut limit. 

 
 
Definitions:  
 
DBH – Diameter at Breast Height, as measured at 4.5 feet above the natural forest floor on the uphill side of 
the tree.  

 
Major Defect – Includes (but not limited to) insect damage, Dwarf Mistletoe, visible rot, crook, sweep, bole 
damage, dead top, and/or leaning bole.  
 
Live Crown Ratio – Ratio of crown length to total tree height. 
 
Dominant Crown Class – Tree whose crown extends above the general level of the main canopy. 
 
Codominant Crown Class – Tree whose crown helps to form the general level of the main canopy. 
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PROJECT 002 - Fuels Reduction 
 
End Results – Sapling thinning would leave residual trees that are well spaced and comprised of the largest 
and healthiest trees available. Overall fuel loadings would be reduced through removal of brush, and 
treatment of existing and activity slash. 
 
 

1. DESCRIPTION OF WORK 
 
Using whatever means identified in the Technical Proposal, thin identified sapling thinning tree 
species to the desired average leave tree spacing listed in Table 1 below while also reducing the 
overall fuel loading of existing/activity slash and brush. 
 
 

2. PROJECT LOCATION 
 
This project work will be done within the Subdivision boundaries of the Kickoff IRTC Contract as 
identified in Table 1 below. 
 
 

3. PROJECT SPECIFICATION 
 

a. Table 1 

Subdivision Acres Fuels to Treat 

Sapling Thinning 
Desired Average 
Spacing (feet) 

1 18 Activity slash and Brush 18x18 

5 13 Activity slash and Brush 18x18 

9 45 Activity slash and Brush 18x18 

11 59 Activity slash and Brush 18x18 

12 30 Activity slash and Brush 18x18 

13 22 Brush N/A 

24 48 Activity slash 15x15 

26 9 Activity slash and Brush 15x15 

42 16 Activity slash and Brush 18x18 

81 2 Brush N/A 

82 2 Brush N/A 

83 2 Brush N/A 

101 16 Activity slash 18x18 

581 1 Activity slash and Existing slash 25x25 

582 1 Activity slash 25x25 
 

b. In identified Subdivisions, cut and lop all trees over 12.0 inches in height, and less than 
8.0 inches DBH to the spacing indicated above leaving the most vigorous, undamaged and 
healthy trees. Lop trees to no more than 6.0’ in length. Ignore trees greater than 8.0” DBH 
when determining spacing. Use the following priority when selecting leave trees: 
 

i. western white pine 
ii. ponderosa pine 
iii. western larch 
iv. Douglas-fir 
v. western hemlock 
vi. lodgepole pine 
vii. all true firs (grand, noble, Pacific silver) 

 
c. Do not cut minor tree species. Minor tree species include Pacific yew, western red cedar, and 

single stem Oregon white oak (tree form). These shall not count towards residual tree 
spacing. 

 
d. Skips & Gaps 

 
i. All trees over 12.0 inches in height and less than 8.0 inches DBH within 58 feet slope 

distance of a tree identified with two bands of orange paint shall be retained (Skip).  
 

ii. All trees over 12.0 inches in height and less than 8.0 inches DBH shall be cut within 
58 feet slope distance of a tree identified with two bands of white paint (Gap). Do 
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not cut minor species as described above. 
 

e. All cut trees shall be cut below the lowest live limb, except when prevented by natural 
obstacles; in which case any live limbs below the cutting point shall be removed. Trees 
shall be completely severed from the stump. Stump height shall not exceed 6.0 inches above 
ground level or 4.0 inches above natural obstacles. 
 

f. Within the Subdivisions identified above as “Brush”, treat all brush over 12.0 inches in 
height, to a height not to exceed 6.0 inches. Herbaceous plants may be ignored. 

 
g. Within the Subdivisions identified above as “Activity Slash”, pile* all activity generated 

slash. For the purposes of this project slash is defined as vegetative debris including, 
but not limited to, cull logs, blasted or pushed-out stumps, chunks, broken tops, limbs, 
branches, rotten wood, damaged or cut brush, damaged/cut/destroyed reproduction, saplings 
and poles, created by the activity. The process used shall not damage or kill existing 
leave trees. 

 
h. Within the Subdivisions identified above as “Existing Slash”, pile* existing woody debris. 

For the purposes of this project, downed wood consists of existing fuels (through natural 
accumulation or from prior operations), under 15.0 inches diameter on the small end, which 
were not created by current operations.  

 
i. Impact to soils from Contractor’s Operations shall be less than 10 percent of the Subdivision 

area. Impact is defined as soils being exposed by the removal of the duff layer or displaced 
from one place to another as the result of Contractor’s Operations. 

 
j. Large down woody material 15.0 inches or greater at the small end diameter shall be left 

undisturbed to the extent possible. 
 

k. Not more than 5 percent of the residual stand may be damaged by Contractor’s Operations. 
Scarring of boles that exceed 16 square inches of cambium exposure will be considered damage. 
Any tree "root sprung" or with a broken top will also be considered damage. 

 
l. Pile* Specifications 

i. Hand piles would be a minimum of 6’ in diameter and 6’ in height. 
ii. Machine piles would be a minimum of 8’ in diameter and 8’ in height.  
iii. Piles shall be as wide as they are tall. 
iv. Piles should be as compact and free of dirt as possible. 
v. Material shall be contained within the general contour of the pile. 
vi. Piles shall be covered with 6 mil black plastic (polyethylene) or an equivalent water-

resistant barrier. 
vii. Mechanical piling shall be done with equipment capable of picking up (grasping) slash. 
viii. Piles shall be located so that burning will not cause damage to residual trees or 

snags. 
ix. Piles would not be placed in the following location: 

1. On stumps or sections of large down logs 
2. Within the drip line of leave trees 
3. Outside of or within 20’ of a Subdivision boundary 
4. On the road surface cutbank, fill slope or ditch lines 
5. Bottom of ephemeral channels. 

 
m. Burning by Contractor will not be approved. 

 
 

4. OPERATION SCHEDULE 
 
Subdivision Operating Conditions Purpose 

All No refueling of equipment within 150 feet of streams, seeps, 
springs or wetlands. 

Aquatic 
Protection 

All 

1. Mechanized operations shall be limited to slopes less 
than 30%. 

2. Mechanized equipment shall be confined, as much as 
possible, to old skid trails used in previous logging 
operations. 

3. Equipment is limited to two passes or fewer on each 
pathway outside of approved skid trails or corridors.  

4. Limit equipment from pivoting on slopes or from side-
hill travel. Travel should be perpendicular to the 
slope whenever possible. 

5. Ground-based operations shall be suspended during wet 
periods, particularly during spring, after heavy or 
prolonged rain, or in late fall if the following 
conditions occur: 

Soil 
Protection 
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a. Off-trail heavy equipment tracks sink deeper than 
6 inches below the soil surface with one or two 
passes.  

b. If tracks in primary skid trails sink deeper than 
12 inches 

c. Rainfall as recorded at the Pollywog RAWS site 
equals: 
i. 0.3 inches per 4-hour period 
ii. 0.5 inches when precipitation for the prior 

24- hour period (1:00 A.M. – 12:00 A.M.) 

All 
Contract activities would only be permitted on weekdays 
excluding federal holidays. Public Use 

 
 

5. CONTRACTOR’S OBLIGATIONS 
 
The Contractor shall furnish materials, labor, supervision, transportation, and all supplies for this 
project. 

 
 

6. PROSECUTION AND COMPLETION OF WORK 
 

a. The Contractor shall be required to commence work under this contract after a pre-work 
meeting agreed upon by the Contractor and Forest Service and prosecute the work diligently. 
 

b. It is anticipated that adverse weather and/or road conditions may prevent access to the work 
sites or performance to specifications during certain periods of the year. 

 
7. INSPECTION 

 
a. The Forest Service will make periodic inspections to verify that the Contractor is meeting 

contract specifications. 
 

b. Upon completion of a unit, the Contractor shall submit to the Forest Service a written 
request for final inspection. If the fuels reduction appears to be within specification the 
work will be accepted for Subdivision. 

 
 

8. MEASUREMENT AND CREDIT 
 
Accepted work will be credited at the contract unit rate for the items shown in A4c. 
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	   B2.11 Standard Timber. 
	   B2.11 Standard Timber. 
	   B2.11 Standard Timber. 
	  B2.12 Substandard Timber. 
	   B2.13 Damaged Timber.
	  B2.131 Damaged by Contractor.
	  B2.132 Negligent or Willful Damage. 
	  B2.133 Damage by Catastrophe. 
	B1.0—CONTRACT AREA 
	B1.1  Contract  Area Map.  
	The boundaries of “Contract Area” and any subdivision thereof, are as shown on the attached “Contract Area Map” that is made a part hereof, and were, before contract advertisement, designated on the ground by Forest Service to meet the anticipated needs of the parties. The location of Contract Area and its approximate acreage are stated in A1. Subdivisions may be revised and additional ones may be established only by written agreement. Subdivisions or cutting units and stewardship project areas may be elimi
	-
	-
	-
	-

	Where applicable, the following are also identified on Contract Area Map: 
	(a) 
	(a) 
	(a) 
	Identified claims limiting Contractor’s rights under B1.2; 
	-


	(b) 
	(b) 
	Subdivisions defined in B2.3 where timber is to be Marked after date of contract advertisement; 

	(c) 
	(c) 
	Boundaries of Clearcutting Units, Overstory Removal Units, and Understory Removal Units under B2.3; 

	(d) 
	(d) 
	Diameter limits for Overstory Removal Units and Understory Removal Units under B2.33 and B2.34; 

	(e) 
	(e) 
	(e) 
	Areas where leave trees are Marked to be left uncut under B2.35; 

	(f) Specified Roads listed in A7; 

	(g) 
	(g) 
	Sources of base course, surface rock, and rock riprap listed in the Schedule of Items; 

	(h) 
	(h) 
	(h) 
	Roads where log hauling or use is prohibited or restricted under B5.12; 

	(i) 
	(i) 
	(i) 
	Roads and trails to be kept open under B6.22; 

	(j) 
	(j) 
	Improvements to be protected under B6.22; 



	(k) 
	(k) 
	Locations of known wildlife or plant habitat and cave resources to be protected under B6.24; 

	(l) 
	(l) 
	Locations of areas known to be infested with specific invasive species of concern under B6.35; 

	(m) 
	(m) 
	Maximum stump heights when more than one height is listed by areas in A6 under B6.412; 

	(n) 
	(n) 
	(n) 
	Skidding or yarding methods specified under B6.42; 

	(o) Streamcourses to be protected under B6.5; 

	(p) 
	(p) 
	Locations of meadows requiring protection under B6.61; 
	-


	(q) 
	(q) 
	Locations of wetlands requiring protection under B6.62; 
	-


	(r) 
	(r) 
	Locations of temporary roads to be kept open under B6.631; and 


	(s) Other features required by Division B or C. 
	B1.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 614). Claims that limit Contractor’s 
	B1.2 Claims. Valid claims are excluded from Contract Area, except those on which timber cutting is authorized in writing by the claimant and except mining claims on which cutting is authorized by the Act of July 23, 1955 (30 USC 614). Claims that limit Contractor’s 
	-
	-

	rights to operate under this contract and that Forest Service has been able to identify are shown on Contract Area Map. Contractor is not obligated to operate contrary to existing claim limitations. Forest Service shall designate boundaries of claims on the ground to the extent necessary to identify Included Timber. 
	-
	-
	-



	B2.0—TIMBER SPECIFICATIONS  
	B2.0—TIMBER SPECIFICATIONS  
	B2.1  Included Timber.  
	B2.1  Included Timber.  
	“Included Timber” consists of: 
	Live and dead trees and portions thereof that meet Utilization Standards under B2.2 and are designated for cutting under B2.3. 
	-




	Live and dead trees that: 
	Live and dead trees that: 
	Live and dead trees that: 
	(a) Do not meet Utilization Standards and 
	(b) 
	(b) 
	(b) 
	(b) 
	Are located in Clearcutting Units or construction clearings or are otherwise designated for cutting. 
	-


	 Undesignated live trees meeting Utilization Standards: 
	-


	(a) 
	(a) 
	Within 200 feet slope distance from centerline of roads constructed hereunder that are damaged by Contractor’s construction to the extent that considerable deterioration or mortality is imminent and are designated by Forest Service for felling before the nearest road segment is Substantially Completed or 
	-
	-


	(b) 
	(b) 
	That are damaged by Contractor in logging or stewardship project operations and are subsequently Marked before Contractor has completed work in the immediate area. 


	By agreement, such trees may be left without charge if their removal would cause undue damage or be grossly uneconomic. 
	Undesignated timber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer.
	-

	As provided under B8.32, undesignated live and dead timber within Contract Area, meeting Utilization Standards, and affected by Catastrophic Damage. “Catastrophic Damage” as used hereunder is major change or damage to Included Timber on Contract Area, to Contract Area, to access to Contract Area, or a combination thereof: 
	-
	-

	(a) 
	(a) 
	(a) 
	Caused by forces, or a combination of forces, beyond control of Contractor, occurring within a 12month period, including, but not limited to, wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural phenomenon and 
	-


	(b) 
	(b) 
	Affecting the value of any trees or products meeting Utilization Standards, within Contract Area and estimated to total either: 


	(i) More than half of the estimated timber volume stated in A2 or 
	-


	     B2.134 Minor Damage by Natural Causes. 
	     B2.134 Minor Damage by Natural Causes. 
	  B2.14 Unintentionally Cut Timber. 
	  B2.15 Construction Timber. 
	  B2.16 Other Material. 
	   B2.31 Clearcutting Units. 
	   B2.32 Construction Clearing. 
	   B2.33 Overstory Removal Units.
	  B2.34 Understory Removal Units. 
	  B2.35 Individual Trees. 
	  B2.36 Incompletely Marked Timber. 
	   B2.37 Minor Changes. 
	 B2.41 Adjustment for Volume Deficit. 
	(ii) More than two hundred thousand cubic feet (2,000 CCF) or equivalent. Catastrophic Damage does not include changes 
	caused by forest pest epidemics or foreseeable deterioration if Included Timber was sold for salvage or pest control. 
	-

	Undesignated trees within Contract Area and meeting Utilization Standards, in amounts less than specified in B2.133, that become insect infested, wind-thrown, suffer serious damage, or die, as designated by agreement. 
	Trees, within or immediately adjacent to Contract Area or to road construction or other authorized clearing outside Contract Area, not designated for cutting under B2.3 but that are cut through mistake by Contractor, when included by Contracting Officer. 
	-

	Trees to be used for construction under B5.1. 
	Trees to be used for construction under B5.1. 
	Species or products not listed in A2, upon written approval of Contracting Officer under B3.41. 
	B2.2  Utilization and Removal of  Included Tim-ber.  
	“Utilization Standards” for trees and minimum pieces are stated in A2. To meet minimum tree specifications, trees must equal or exceed tree diameters listed in A2 and contain at least one minimum piece. Except for timber required or authorized to be left, Contractor shall fell and buck such trees and shall remove from Contract Area and present for Scaling all pieces that: 
	-
	-

	(a) Meet minimum piece standards in A2 or 
	(b) Do not meet such standards, but would have qualified as part of minimum pieces if bucking lengths were varied to include such material. 
	B2.3  Timber Designations.  
	Timber designated for cutting shall be confined to Contract Area, except as provided in B2.131, B2.14, B2.15, B2.32, and B5.1. Contract Area Map indicates subdivisions, if any, where Marking under B2.35 is to be done after contract advertisement, except for construction clearing under B2.32, minor changes under B2.37, and damaged timber. 
	-

	The boundaries of Clearcutting Units, Overstory Removal Units and Understory Removal Units were plainly Marked on ground before contract advertisement and are shown on Contract Area Map. Boundary trees shall not be cut. The number of units and approximate acreage of timber designations are stated in A3. 
	-
	-

	All trees that meet Utilization Standards within “Clearcutting Units” are designated for cutting. 
	All timber is designated for cutting that is within the clearing limits of roads constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that are sufficiently tall to reach Contractor’s 
	All timber is designated for cutting that is within the clearing limits of roads constructed hereunder or is in other authorized clearings. All dead or unstable live trees are designated for cutting that are sufficiently tall to reach Contractor’s 
	landings, work areas, or the roadbed of Specified and Temporary Roads when Marked in advance of work in the immediate area. Pieces meeting Utilization Standards from such dead or unstable live trees shall be removed, unless there is agreement that to do so could damage the road. Such designation may be revised as part of agreed changes in road location under B5.2. 
	-
	-


	 All trees within “Overstory Removal Units” are designated for cutting when they meet Utilization Standards and equal or exceed the diameter limits shown on Contract Area Map. 
	All trees within “Understory Removal Units” are designated for cutting when they meet Utilization Standards and are smaller than the diameter limits shown on Contract Area Map. 
	All trees to be cut, other than in the units described in B2.31, B2.32, B2.33, and B2.34, are Marked or designated by description. Trees are “Marked” when individually designated by Forest Service with paint marks above and below stump height. 
	Contract Area Map indicates areas plainly identified on the ground where leave trees are Marked to be left uncut. 
	Live trees within incompletely Marked subdivisions shown on Contract Area Map at time of contract advertisement shall be designated in accordance with C2.36. A representative sample of the timber to be designated has been Marked prior to contract advertisement in accordance with such rules. The approximate locations of the representative sample areas are shown on Contract Area Map. 
	-
	-

	Within Contract Area, minor adjustments may be made in boundaries of cutting units or in the timber individually Marked for cutting when acceptable to Contractor and Forest Service. 
	-

	B2.4  Volume Estimate.  
	The estimated volumes of timber by species designated for cutting under B2.3 and expected to be cut under Utilization Standards are listed in A2. If Contract Area Map indicates that there are incompletely Marked subdivisions, the objective of Forest Service shall be to designate for cutting in such subdivisions sufficient timber so that Contract Area shall yield the approximate estimated volume by species or species groups stated in A2. However, the estimated volumes stated in A2 are not to be construed as 
	-
	-
	-
	-
	-
	-

	Volume adjustments shall not be made under this Section after there is modification for Catastrophic Damage under B8.32. 


	If Contract Area Map indicates that there are incompletely 
	If Contract Area Map indicates that there are incompletely 
	If Contract Area Map indicates that there are incompletely 
	-


	   B2.42 Adjustment for Excess Volume. 
	Marked subdivisions and if Contracting Officer deter-extended, shall be Current Contract Rates in effect on mines that a deficit in the estimated volume will cause Termination Date. 
	the volume cut to be less than 90 percent of the total estimate shown in A2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated volumes by species listed in A2. Any such additional designation shall be consistent with land and resource management plans. 
	the volume cut to be less than 90 percent of the total estimate shown in A2, Forest Service, upon request by Contractor, shall designate additional timber within Contract Area. Such additional timber shall be limited to that estimated to be necessary to reach approximately the estimated volumes by species listed in A2. Any such additional designation shall be consistent with land and resource management plans. 
	If Contract Area Map indicates that there are incompletely Marked subdivisions and if Contracting Officer determines that the volume cut will be more than 120 percent of the total estimated volume listed in A2, Forest Service, upon request by Contractor, shall make an adjustment in Marking or cutting unit boundaries with the objective of designating for cutting the approximate estimated volumes by species listed in A2. Such adjustments in volumes shall be confined to (a) Marking adjustments on Contract Area
	-
	-
	-
	-
	-
	-
	-
	-
	-

	If the timber designated for cutting is not reduced by such adjustments to less than 120 percent of the total estimated quantity listed in A2, Contractor, after cutting 120 percent of the total estimated volume listed in A2, may elect to have Contract Area reduced to eliminate the remaining Included Timber. However, where felling operations have been started, units of minimum practical size shall be retained in Contract Area. 
	-
	-
	-




	B3.0—RATES OF PAYMENT  
	B3.0—RATES OF PAYMENT  
	B3.0—RATES OF PAYMENT  
	B3.1 Current Contract Rates. Included Timber that is removed by Contractor and presented for Scaling in the product form stated in A2 shall be paid for at Current Contract Rates determined under this Section. “Current Contract Rates” shall be (a) Flat Rates and (b) Tentative Rates adjusted by the escalation procedures in B3.2. Flat Rates and Tentative Rates shall be those listed in A4, unless superseded by rates redetermined under B3.3 or established for Contract Term Extension. In addition, Required Deposi
	-

	In the event Termination Date is adjusted under B8.21 or B8.212, Current Contract Rates shall be continued in the same manner as immediately prior to the adjustment period. 
	-

	Notwithstanding B8.23, Current Contract Rates for timber cut and removed from Contract Area that remains unscaled after Termination Date, as adjusted or 
	-

	“Current Contract Value” is the sum of the products of Current Contract Rates and estimated remaining unscaled volumes by species of Included Timber meeting Utilization Standards, less the bid rate for mandatory stewardship projects that have not been completed. 
	-

	B3.2 Escalation Procedure. Tentative Rates for those species and products listed in A4a are subject to quarterly escalation in accordance with the following procedures: The calendar quarter index average for each price index described in A5 is the arithmetic average of the three such monthly price indices preceding January 1, April 1, July 1, and October 1. The difference between calendar quarter index average and Base Index listed in A4a shall be the basis for quarterly escalation. To arrive at Current Con
	-
	-
	-

	(a) 
	(a) 
	(a) 
	Less than the Base Index, the reduction shall not result in a rate below Base Rate or 

	(b) 
	(b) 
	Greater than the Base Index, the increase shall not exceed the difference between Tentative Rate and Base Rate. 


	In the event of Contract Term Extension, the escalation procedure will be used during the extension period, except that adjusted payment rates for any calendar quarter cannot be less than Tentative Rates, for each species and product group, established under B8.23 for the extension period. 
	-
	-
	-

	B3.21 Unavailable Index. If an index described in A5 is no longer available, Contracting Officer may replace that index. If Contracting Officer determines that a replacement index does not exist, Current Contract Rates for the remainder of the contract shall be a Flat Rate. Flat Rates will be Tentative Rates adjusted by the arithmetic average of the index described in A5 for a 12-month period prior to its becoming unavailable using the quarterly adjustment procedure outlined in B3.2. Contracting Officer wil
	-
	-
	-
	-
	-
	-
	-

	B3.3 Rate Redetermination. Rates may be redetermined as set forth in this Section. Bid Premium Rates shall be added to all redetermined rates, except as provided in B3.31, B3.32, and B3.33. 
	-
	-

	Rate redeterminations shall be made in accordance with the standard Forest Service methods in effect 45 days prior to rate redetermination. Such methods shall take into consideration factors that may affect timber value at rate redetermination date. 
	Redetermined rates shall not be less than Base Rates listed in A4, except for reduction under B3.31, 

	B3.32, or B3.33. Required Deposits shallRate Redetermination for Market 
	B3.32, or B3.33. Required Deposits shallRate Redetermination for Market 
	 be redeter-B3.33 

	mined. Redetermined Specified Road construction cost is subject to the limitations of B5.26. 
	mined. Redetermined Specified Road construction cost is subject to the limitations of B5.26. 
	B3.31 Rate Redetermination for Environmental Modification. In the event of a contract modification under B8.33 or partial termination under B8.34, Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value of Included Timber remaining immediately prior to the revision and the appraised unit value of Included Timber to be cut under the modification. The appraisal shall consider the estimated cost of any construction work listed in the Schedule of
	-
	-
	-
	-
	-
	-

	Tentative Rates and Flat Rates in effect at the time of the revision will be adjusted by said differences to become Current Contract Rates. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential reforestation or 25 cents per hundred cubic feet or equivalent, whichever is larger. However, existing Base Indices shall not be changed under this Subsection. 
	-
	-

	Redetermined rates, or differences for rates subject to B3.2, and Required Deposits shall be considered established under B3.1 for timber Scaled subsequent to the contract revision. 
	-

	B3.32 Rate Redetermination after Catastrophic Damage. In event of Catastrophic Damage and adjustment, if any, of Included Timber, Contracting Officer shall make an appraisal to determine for each species the catastrophe-caused difference between the appraised unit value of Included Timber remaining immediately prior to the catastrophe and the appraised unit value of existing and potential Included Timber immediately after the catastrophe. Included Timber is any that would not be eliminated under B8.32. Pote
	-
	-
	-
	-

	Tentative Rates and Flat Rates in effect at the time of catastrophe shall be adjusted by said differences to become the redetermined rates for the purpose of a contract modification under B8.32. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to new Base Rate limitations of 25 cents per hundred cubic feet or equivalent. However, existing Base Indices shall not be changed under this Subsection. 
	-
	-
	-

	Upon agreement under B8.32, redetermined rates and Required Deposits shall be considered established under B3.1 for timber Scaled subsequent to Catastrophic Damage. 
	-

	At time of such appraisal, Specified Road construction cost shall include the estimated cost of any construction work listed in the Schedule of Items performed and abandoned. 
	-
	-

	Change. In the event of delay or interruption, exceeding 90 days, under B8.33, Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value of Included Timber immediately prior to the delay or interruption and the appraised unit value of Included Timber immediately after the delay or interruption. The appraisal shall be done after any rate redetermination done pursuant to B3.31, using remaining volumes. 
	-
	-
	-

	Tentative Rates and Flat Rates in effect at the time of delay or interruption or established pursuant to B3.31 will be reduced, if appraised rates declined during the delay or interruption, to become Current Contract Rates. Increases in rates will not be considered. Accordingly, Base Rates shall be adjusted to correspond to the redetermined rates if redetermined rates are less than the original Base Rates, subject to a new Base Rate limitation of the cost of essential reforestation or 25 cents per hundred c
	-
	-

	Redetermined rates shall be considered established under B3.1 for timber Scaled subsequent to the delay or interruption. 
	-

	B3.34 Emergency Rate Redetermination. Forest Service shall redetermine rates if, upon Contractor's application, Forest Service determines that, because of changes in the timber market since the award date or the last rate redetermination under this provision, the Producer Price Index identified in A20 has declined by 25 percent. Rates shall be redetermined under B3.3 and shall be considered established under B3.1 for timber Scaled subsequent to Contractor’s application. This Subsection shall not apply durin
	-
	-
	-
	-
	-
	-
	-




	B3.4 Other Payment Rates.
	B3.4 Other Payment Rates.
	B3.4 Other Payment Rates.
	B3.41 Material Not in A2. Incidental amounts of products or portions of trees of species listed in A2 that do not meet Utilization Standards may be removed without charge. Such material may be purposely removed in more than incidental amounts without charge upon written approval of Contracting Officer, and subject to agreement on deposits if needed for road maintenance and use. 
	-
	-
	-

	Other species or products not listed in A2 may be cut and removed upon written approval of Contracting Officer and subject to agreement on rates of payment and deposits if needed for road maintenance and use. 
	When any material suitable for use in a product form included in A2 is removed in another product form, the rates of payment shall be not less than but approximately equivalent to Current Contract Rates and Required Deposits. 
	-
	-


	B3.42 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by 
	B3.42 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by 
	B3.42 Timber Cut Through Mistake. Undesignated timber meeting Utilization Standards, cut by 
	-


	Contractor through mistake and included by Contracting Officer under B2.14, shall be removed and paid for at Current Contract Rates and Required Deposits, unless such material is not listed in A2. In such event, Contracting Officer, in accord with standard Forest Service methods, shall establish rates to be paid. 
	Contractor through mistake and included by Contracting Officer under B2.14, shall be removed and paid for at Current Contract Rates and Required Deposits, unless such material is not listed in A2. In such event, Contracting Officer, in accord with standard Forest Service methods, shall establish rates to be paid. 
	-
	-
	-

	B3.43 Designated Timber Cut But Not Removed. Standard timber shall be removed, as provided in B2.2, prior to acceptance of subdivision for completion of logging and stewardship project operations under B6.36. There shall be no charge when: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	The leaving of incidental material is justified under existing conditions, including those under B6.4 or 
	-


	(b) 
	(b) 
	Cut timber is left by option or requirement, as under B2.31, B2.32, and B6.4. 


	B3.44 Undesignated Timber Damaged Without Negligence. Undesignated timber meeting Utilization Standards, damaged without negligence by Contractor and designated by Forest Service under B2.131, shall be cut, removed, and paid for at Current Contract Rates and Required Deposits. 
	-
	-
	-

	B3.45 Undesignated Timber Unnecessarily Damaged or Negligently or Willfully Cut. Undesignated timber meeting Utilization Standards and unnecessarily damaged or negligently or willfully cut by Contractor, if included by Contracting Officer under B2.132, shall be cut, removed, and paid for at Current Contract Rates and Required Deposits that are in addition to liquidated damages under B3.46. 
	-
	-
	-
	-

	If such timber is of a species or size not listed in A2 or is of a quality different from designated timber, Contracting Officer shall establish payment rates in accord with standard Forest Service methods. 
	-

	B3.46 Liquidated Damages. Unnecessary damage to or negligent or willful cutting of undesignated timber, as described in B3.45, on portions of Contract Area cut over under this contract is likely to cause substantial silvicultural or other damage to the National Forest. It will be difficult, if not impossible, to determine the amount of such damage. Therefore, Contractor shall pay as fixed, agreed, and liquidated damages an amount equivalent to the amount payable at Current Contract Rates. If designated by C
	-
	-

	B3.47 Defect Caused by Abnormal Delay. Scaling deductions made for rot, check, or other defect resulting from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Resource Account at Current Contract Rates and applicable deposits. 



	B4.0—PAYMENTS  
	B4.0—PAYMENTS  
	B4.0—PAYMENTS  
	B4.1 Amount Payable for Timber. Current Contract Rates and Required Deposits in effect when the timber is Scaled shall be applied to the Scaled volume to determine the amount Contractor shall pay. 
	-

	B4.2 Integrated Resource Account. “Integrated Resource Account” is an account maintained by Forest Service of all Contractor’s deposits, credits, payment guarantees, and the charges for: 
	(a) Timber at Current Contract Rates; 
	(b) 
	(b) 
	(b) 
	Slash disposal, road maintenance, and contract scaling at Required Deposit rates; 
	-


	(c) 
	(c) 
	(c) 
	Cooperative work at rates established by specific agreement under B4.218; 
	-


	(d) Stewardship Credits established; and 

	(e) 
	(e) 
	Other charges provided in this contract. Cash deposits shall be recorded currently in such account. 


	Charges for timber cut shall be made when Forest Service prepares and furnishes to Contractor periodic statements of volume and value of such timber cut and Scaled. Charges subject to escalation under B3.2 shall be made initially on the basis stated in B4.214 and shall be adjusted at the end of each calendar quarter, as provided in B3.2. 
	-

	B4.21 Cash Deposits. Within the limitations of this Subsection, Contractor shall make cash deposits to meet Contractor’s obligations within 15 days of billing by Forest Service. Deposits shall be made to Forest Service, U.S.D.A., by mail or delivery to the address to be furnished by Forest Service. Forest Service shall explain the bill at the time it requests each deposit. 
	-

	B4.211 Downpayment. The downpayment amount shown in A18 may not be applied toward any other payment required under the provisions of this contract, except damages determined pursuant to B9.4, transferred to other contracts, or refunded until stumpage value representing 25 percent of the total bid value of the contract has been charged and paid for or the estimated value of the unscaled timber is equal to or less than the amount of the downpayment. 
	-
	-

	B4.212 Advance Deposits. Contractor agrees to make cash deposits in advance of cutting to meet charges under B4.2. 
	Forest Service billings for advance cash deposits shall be in such amounts that Integrated Resource Account will maintain an unobligated balance equal to the applicable charges for timber that Forest Service estimates will be cut in not less than 30 days and not more than 60 days. This advance cash deposit may be reduced to a smaller amount by the terms of B4.211, B4.213, B4.215, and/or B4.217. Except for amounts required pursuant to B4.211, B4.213, and B4.217, Contractor shall not be required to make advan
	-
	-
	-
	-
	-

	When the credit balance in Integrated Resource Account is less than the amount due for timber estimated to be cut in 10 days, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable payment guarantee is received. 
	-


	B4.213 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as shown in A19. 
	B4.213 Periodic Payment Schedule. Contractor shall make periodic payments for stumpage value, as shown in A19. 
	In the event Contractor has not paid the amount(s) stated in A19 as stumpage for volume removed by the periodic payment determination date(s), Forest Service shall issue a bill for collection for the difference between the required amount and payments made by Contractor. If payment(s) fall due on a date other than a normal billing date, the payment date shall be extended to coincide with the next Integrated Resource Account billing date. 
	-
	-

	The amount of the periodic payment(s) will be reduced if the payment(s) would result in Contractor’s credit balance for timber charges exceeding the Current Contract Value. 
	-

	Only cash may be used for this purpose. No other form of payment is acceptable. Forest Service will apply the payments to subsequent charges on this contract under the terms of B4.212. 
	Except for Contract Term Extensions under B8.23, periodic payment determination date(s) that have not been reached shall be adjusted one day for each additional day of contract time granted. 
	-

	B4.214 Deposits for Charges Subject to Escalation. Deposits requested to cover estimated charges for timber subject to escalation under B3.2 shall be based upon Current Contract Rates and related deposits in effect during the previous calendar quarter. 
	B4.215 Deposits When Payment Guaranteed. To the extent payment guarantee is provided under B4.3, requirements for advance cash deposits under B4.212 shall be waived for the value of timber on Contract Area that is cut, but not removed, and for the value of products removed from Contract Area for not more than a monthly billing period, subject to the provisions of B4.4. 
	-
	-

	B4.216 Blanket Cash Deposits. Contractor may make cash deposits under a written agreement to cover charges made under this and other contracts within the same National Forest. Forest Service shall allocate such deposits to such contracts. When there is to be no timber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract shall be reallocated to other contracts within the same National Forest at Contractor’s request. Contractor shall not start cut
	-
	-
	-

	B4.217 Extension Deposits. In the event of Contract Term Extension, Forest Service shall divide the difference between Current Contract Value as of the start of any Contract Term Extension and the credit balance of any deposit made pursuant to B4.213 by the number of whole months remaining in Normal Operating Season(s) within the extension period to determine the amount of each “Extension Deposit.” 
	-
	-

	Contractor shall make the initial Extension Deposit prior to Forest Service executing the contract modification. In response to Forest Service billing under B4.21, Contractor shall make advance cash deposits. Such deposits shall at least equal each Extension Deposit required for each whole month remaining in Normal Operating Season(s) during the extension period. Extension Deposits shall be due by the last day of each month during Normal Operating Season whether or not the volume that is covered by such dep
	-
	-
	-
	-
	-
	-

	Due dates for Extension Deposits during the extension period may be delayed when Contractor earns Contract Term Adjustment if Termination Date, as adjusted, results in one or more additional complete months within Normal Operating Season(s). 
	-
	-

	B4.218 Cooperative Deposits. On a basis of cooperation or assistance (16 USC 572) and by a written agreement, Forest Service shall perform all or portions of the work that Contractor is obligated to perform under this contract, as well as furnish other Services in connection with activities under this contract. When Forest Service is to perform such work, Contractor shall make one or more deposits to cover the estimated cost of the work. On request of Contractor, Forest Service shall render monthly accounts
	-
	-
	-
	-
	-

	B4.22 Temporary Reduction of Downpayment. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the downpayment amount being held on deposit may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or interruption, the downpayment on deposit may be reduced to $1,000 or two (2) percent of the downpayment amount listed in A18, whichever is larger. 
	-
	-
	-

	Any downpayment amount temporarily reduced pursuant to this Subsection may be refunded or transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of downpayment that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as amended (31 USC 3701, et seq.). 
	-
	-
	-

	Upon Contractor’s receipt of bill for collection and written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor shall restore the downpayment to the full amount shown in A18 within 15 days after the date the bill for collection is issued, subject to the provisions of B4.4. Contractor shall not resume contract operations until the downpayment amount is fully restored. 
	-

	B4.23 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the account shall be 
	B4.23 Refund of Excess Cash. If at any time the credit balance of Integrated Resource Account exceeds the charges for timber that Forest Service estimates will be cut within the next 60 days, any portion of such excess that is due to cash in the account shall be 
	-
	-

	refunded, if requested by Contractor, unless deposited under B4.211, B4.213, B4.217, or B4.218. If Contractor plans no cutting within the next 60 days, Forest Service may refund the entire unencumbered cash balance, except as provided in this Subsection. After a refund for a shutdown, deposits shall be made to meet the requirements of B4.212 before additional timber may be cut. 
	-
	-



	B4.24 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under B4.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for amounts estimated to be required under B9.5. 
	B4.24 Refund after Scaling Completed. Any cash deposit, in excess of that required to meet charges under B4.2, shall be refunded or transferred within 15 days of Contractor’s request after Scaling is completed, except for amounts estimated to be required under B9.5. 
	B4.3 Payment Guaranteed by Bond or Deposited Securities. To guarantee payment, Contractor may furnish and maintain an acceptable surety bond or deposit in a Federal Depository negotiable securities of the United States. The securities shall be deposited through the Regional Fiscal Agent accompanied by a power of attorney and agreement authorizing the bond-approving officer to sell or collect such securities if payment is not made within 15 days of billing by Forest Service. The penal sum of such surety bond
	-
	-
	-
	-

	For payment purposes, penal sum of the surety bond or market value at time of deposit of negotiable securities shall be in lieu of the performance bond furnished under B9.1. 
	-

	B4.31 Blanket Bond. If Contractor furnishes an acceptable bond, or deposits securities, in accordance with B4.3, to guarantee payment for timber from this and other contracts within the same National Forest, the amount of such bond or deposited securities shall be allocated to such contracts by Forest Service. When there is to be no timber cutting hereunder for 30 days or more and payment of current charges has been made, the allocation to this contract shall be reallocated to other contracts at Contractor’
	-
	-
	-
	-

	B4.32 Letters of Credit for Payment Bond. Notwithstanding the provisions of B4.3, Contractor may use letters of credit in lieu of a surety bond for payment bond purposes when approved by Contracting Officer. 
	B4.4 Payments Not Received. (a) Payments are due and payable on the date of issue indicated on the bill for collection. When a payment for timber cut and other charges is not received at the location designated by Forest Service by the date allowed in the bill for collection for receipt of payment, Contracting Officer will suspend all or any part of Contractor’s Operations until payment or acceptable payment guarantee is received. Other charges include, but are not limited to: 
	-

	(i) 
	(i) 
	(i) 
	Slash disposal, road maintenance, and contract scaling deposits; 

	(ii) 
	(ii) 
	(ii) 
	Cooperative work at rates established by specific agreement under B4.218; 

	(iii) Damages pursuant to B9.4; 
	(iv) Road use fees; 

	(v) 
	(v) 
	Restoration of downpayment pursuant to B4.22; 


	(vi) Periodic payments pursuant to B4.213; 
	(vii) Extension Deposits pursuant to B4.217; 
	and (viii)Other mandatory deposits. 
	(b) 
	(b) 
	(b) 
	Failure to pay amounts due by the date allowed in the bill for collection for receipt of payment shall be considered a breach under B9.3. The 30-day notice period prescribed therein shall begin to run as of the end of business on the date allowed for receipt of payments. If the performance or payment is guaranteed by surety bond, the surety will receive a copy of the written notification of breach. Demand will be made on the surety or other institution providing the guarantee or bond instrument for immediat
	-
	-
	-


	(c) 
	(c) 
	(c) 
	Pursuant to the Debt Collection Improvement Act of 1996, as amended, if payment is not received by Forest Service within 15 days after the date of issue indicated on the bill for collection: 
	-


	(i) 
	(i) 
	(i) 
	Simple interest shall be assessed at the higher of the Current Value of Funds Rate or the Prompt Payment Rate as established by the Secretary of the Treasury. Interest shall begin to accrue as of the date of issue indicated on the initial bill for collection. 
	-


	(ii) 
	(ii) 
	Debtors will be assessed administrative charges, in addition to the delinquent amount due. Administrative charges are those additional costs incurred by the Government in processing, handling, and collecting delinquent debts. 
	-



	(iii) A penalty charge of six (6) percent per annum will be assessed on any portion of a debt delinquent more than 90 days. This penalty charge is in addition to interest and administrative charges under paragraphs (c)(i) and (c)(ii). The penalty charge shall accrue from the date of issue indicated on the bill for collection and shall be assessed on all outstanding amounts, including interest and administrative costs assessed under paragraphs (c)(i) and (c)(ii). 
	-
	-
	-

	(iv) Payments will be credited on the date received by the Federal Depository or Collection Officer designated on the bill for collection. 
	-
	-


	(d) 
	(d) 
	Forest Service remedies for Contractor’s failure to make payment for timber cut and other charges when due, except for accrual of interest, suspension of all or any part of Contractor’s Operations, and administrative offset, shall be stayed for so long as: 



	(i) 
	(i) 
	(i) 
	(i) 
	A bona fide dispute exists as to Contractor’s obligation to make such payment and 
	-


	(ii) 
	(ii) 
	Contractor files and prosecutes a timely Claim. B4.5 Stewardship Credits. “Stewardship Credits” 


	are credits that are earned and established when work described in C6.9# has been performed and accepted. Stewardship Credits shall be earned at the rate as shown in A4c. Earned Stewardship Credits may be used to pay for Included Timber value in excess of Base Rates and Required Deposits. Base Rates and Required Deposits must be paid in cash. 
	-

	B4.51 Progress Estimates. Forest Service shall make timely estimates of Contractor’s progress on stewardship projects. On the basis of such progress estimates, Forest Service shall credit Integrated Resource Account each month as such work proceeds. 
	-

	B4.52 Excess Stewardship Credits. In the event there are unused established Stewardship Credits when all Included Timber has been cut and removed, Forest Service, at its option, shall either add more timber or make cash payment for the unused Stewardship Credits. 
	-
	-

	B4.53 Excess Timber Value. In the event the value of all Included Timber exceeds the total value of all mandatory projects shown in A4c, plus the optional projects shown in A4c that Contractor has been authorized to perform: 
	-

	(a)
	(a)
	(a)
	Contracting Officer may authorize additional optional projects shown in A4c if the excess timber value exceeds 10 percent of the total timber value, or 
	-


	(b)
	(b)
	Contracting Officer may authorize additional optional projects shown in A4c or require cash payment if the excess timber value is less than 10 percent of the total timber value, or 
	-


	(c)
	(c)
	Contractor shall make cash payment for the excess timber value if there are no remaining optional projects shown in A4c authorized by the Contracting Officer to be performed. 
	-
	-



	B4.54 Cash Payment for Stewardship Projects. In lieu of providing timber for established Stewardship Credits, Forest Service may elect to provide a cash payment to Contractor. 
	-
	-

	B4.55 Refund of Unused Stewardship Credits. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s operations for more than 60 days, unused Stewardship Credits may be refunded upon the request written of Contractor or at the discretion of Contracting Officer. 
	-

	Contractor agrees that when unused Stewardship Credits are refunded that Contractor shall remit, release, and forever discharge the United States from any and all Claims arising from any delay in using Stewardship Credits under this contract, including, but not limited to, any Claims of interest or other costs. 
	-
	-
	-

	If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of 
	If Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of 
	Stewardship Credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as amended. 
	-




	B5.0—TRANSPORTATION FACILITIES  
	B5.0—TRANSPORTATION FACILITIES  
	B5.0—TRANSPORTATION FACILITIES  
	B5.1 Authorization. Contractor is authorized to construct and maintain roads, bridges, and other transportation facilities, as needed for harvesting Included Timber and completing stewardship projects on National Forest and other lands where Forest Service has such authority. As used in this contract “construct” includes “reconstruct.” 
	-
	-
	-

	Location and construction of Specified Roads shall be in accordance with B5.2. Unless otherwise provided herein, construction may be progressive during this contract. Maintenance shall be governed by B5.3. The location and clearing widths of all Temporary Roads or facilities shall be agreed to in writing before construction is started. “Temporary Roads” are roads other than Specified Roads that are constructed by Contractor for the purpose of harvesting Included Timber or completing stewardship projects. 
	-

	Contractor is authorized to cut and use for construction, without charge, construction timber designated by agreement. 
	-

	B5.11 Requirements of Rights-of-Way. Contractor’s road construction and use of rights-of-way identified in attached list or C5.111# shall be confined to rights-of-way and limited by the related easements and stipulations, if any, unless Contractor makes other arrangements that will not infringe upon or adversely affect the grantee’s rights. Easements or right-of-way documents are available in the offices of the Forest Supervisor and District Ranger. 
	-
	-
	-

	B5.12 Use of Roads by Contractor. Except as provided herein, Contractor is authorized to use existing National Forest system roads and Specified Roads listed in A7, when Forest Service determines that such use will not cause damage to the roads or National Forest resources. 
	-

	If Contractor’s use of an existing temporary or National Forest system road, not listed in A7, cannot be satisfactorily accommodated without reconstruction, Contractor shall be authorized to use such road upon agreement as to the minimum reconstruction work that Contractor shall perform before hauling. When appropriate, such road shall be included in A7 as an alternate facility under B5.26. 
	-
	-

	C5.12# lists existing roads shown on Contract Area Map that for such reasons as limitations in structural capacity, safety, and protection of soil, water, and roads: 
	-

	(a) Cannot be used for log hauling or 
	(b) May be used only under the restrictive limitations stated therein. 
	-

	B5.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, shown on Contract Area Map and listed in 
	B5.2 Specified Roads. “Specified Roads” are roads, including related transportation facilities and appurtenances, shown on Contract Area Map and listed in 
	-

	A7. Contractor shall construct Specified Roads used under this contract. Construction initiated by Contractor on any such Specified Road shall be completed to an agreed terminus that meets Contractor’s needs and prevents unnecessary impact on National Forest resources. Construction to such terminus shall be in full accordance with Plans and specifications identified in A7 or specifications and the Schedule of Items attached hereto, except for agreed adjustments needed to accommodate such terminus. For each 
	-
	-
	-
	-



	A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agreement. 
	A Temporary Road shall not be constructed substantially on the location for a Specified Road, except by agreement. 
	-

	In event of agreed substitution or revision of construction design, specifications, or performance responsibility under B5.212, B5.25, B5.26, or C5.215#, A7 shall be modified. If Contractor does not need a Specified Road or a portion of a Specified Road for harvesting Included Timber or completing stewardship projects and the Specified Road is not constructed, the deletion of the road or road segment will be a mutually agreed Design Change and Integrated Resource Account will be adjusted for the reduction i
	-
	-
	-

	References in the contract to specifications, standards, or test methods adopted by the American Association of State Highway and Transportation Officials (AASHTO), American Society for Testing and Materials (ASTM), General Services Administration (GSA), or other recognized national technical associations shall mean specifications, standards, or test methods, including interim or tentative issues, that are in effect on the date of contract advertisement. 
	-
	-
	-

	B5.21 Engineering. Forest Service completed survey and design for Specified Roads prior to contract advertisement, unless otherwise shown in A8 or Contractor survey and design are specified in A7. On those roads for which Forest Service completes the design during the contract, the design quantities shall be used as the basis for revising estimated costs stated in the Schedule of Items and adjusting Integrated Resource Account. 
	-

	Forest Service engineering shall be completed according to the schedule in A8. Should Forest Service be unable to perform the designated survey and design by the completion date or other agreed to time, upon written agreement, Contractor shall assume responsibility for such work. In such event, Contracting Officer shall revise: 
	-
	-

	(a) A7 to show Contractor’s performance responsibility. 
	-

	(b) The Schedule of Items to include costs of survey and design, as provided under B5.24, and adjust Integrated Resource Account, as provided in B5.25. Forest Service shall calculate such costs, using unit rates comparable with those used in the Schedule of Items. 
	-

	Contractor shall furnish a schedule to Forest Service of specific dates for the start of construction. The schedule of construction shall be submitted to Forest Service for approval within 60 days after contract award and prior to beginning work. Contractor’s construction schedule shall reflect Forest Service survey and design completion dates. Forest Service may agree to Contractor’s request for an alternate date for starting construction. 
	-
	-
	-

	Contractor shall perform survey, design, and construction staking of Specified Roads to be engineered by Contractor in accordance with specifications attached hereto. Based upon the quantities developed by such design, as approved by Forest Service, Contracting Officer shall revise the estimated costs stated in the Schedule of Items and adjust Integrated Resource Account. The methods of computing such revised costs shall be consistent with the methods that would have been used had the engineering been perfo
	-
	-
	-
	-

	B5.211 Contract Plans. “Plans” are documents that show location, details, and dimensions of the work to be performed. On any of the contract Plans where a portion of the work is drawn out and the remainder is shown in outline, the parts drawn out shall apply to all other like portions of the work. 
	-
	-

	“Shop Drawings” include drawings, diagrams, layouts, schematics, descriptive literature, illustrations, lists or tables, performance and test data, and similar materials furnished by Contractor to explain in detail specific portions of the work required by the contract. Contractor shall submit a minimum of five (5) sets of required Shop Drawings to Forest Service, three (3) sets of which will be retained by Forest Service. Shop Drawings shall not exceed 24 inches by 36 inches in size. Approval or rejection 
	-
	-
	-
	-

	A change in the amount of construction work that exceeds construction tolerances specified in the specifications identified in A7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When incompatible situations arise between Plans, specifications, and actual conditions on the 
	A change in the amount of construction work that exceeds construction tolerances specified in the specifications identified in A7 caused by a Forest Service error in construction staking shall be treated as a Design Change. When incompatible situations arise between Plans, specifications, and actual conditions on the 
	-
	-

	ground, Contractor shall make corrections pursuant to B5.253. 


	B5.212 Construction Staking. Contractor shall avoid careless or negligent damage to construction stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construction. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, Contracting Officer may agree to perform such work under B4.218. 
	B5.212 Construction Staking. Contractor shall avoid careless or negligent damage to construction stakes, flags, or marks. If such damage occurs, Contractor shall be required to replace stakes necessary to construction. Contractor’s replacement staking shall be approved by Forest Service. Alternatively, upon Contractor’s request, Contracting Officer may agree to perform such work under B4.218. 
	-
	-

	When A7 shows that construction stakes are to be set by Forest Service after clearing, Contractor shall submit to Forest Service a written schedule for clearing, construction staking, and construction that will provide Forest Service a reasonable period for setting construction stakes. Time for setting construction stakes may be modified by written agreement. 
	-

	If Forest Service performs construction staking for Specified Roads, timing of such staking shall permit Contractor’s clearing and other construction activity to proceed without hindrance or delay, provided Contractor’s construction activity is reasonably consistent with needs identified in Contractor’s Operating Schedule or amendments thereto. 
	-

	Should Forest Service be unable to perform construction staking in such reasonable period, upon written agreement, Contractor shall assume the responsibility for construction staking for agreed upon portions of Specified Roads. In such event, Contracting Officer shall revise: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	A7 to show Contractor’s performance responsibility. 
	-


	(b) 
	(b) 
	The Schedule of Items to include costs of construction staking, as provided under B5.24, and adjust Integrated Resource Account, as provided in B5.25. Forest Service shall calculate such costs, using unit rates comparable with those used in the Schedule of Items. 
	-



	B5.22 Material Delivery. Within 60 days after award date, Contractor shall provide Forest Service a written schedule showing the desired delivery dates of any material to be supplied by Forest Service. With reasonable notice, schedule may be amended by agreement. Forest Service agrees to make delivery within 15 days after the scheduled delivery dates that are at least 60 days after the schedule is submitted, unless prevented by causes beyond control of Forest Service. 
	-
	-
	-

	If Contractor does not provide Forest Service the written schedule within the period provided in this Subsection, Forest Service agrees to make delivery within 90 days after a late schedule is submitted, unless prevented by causes beyond control of Forest Service. After delivery to and written receipt by Contractor, Contractor is responsible for installation of needed material and for any loss of or damage to such material due to Contractor’s negligence prior to installation or return of unused material to 
	-
	-
	-
	-

	At Contractor’s option, Forest Service deliveries shall be to Contractor’s storage area, as agreed, or to the nearest practicable point to the job site along existing roads. Unused material shall be returned to Forest Service at location of delivery, unless agreed otherwise. 
	-

	B5.23 Use of Partially Constructed Roads. Unless Contracting Officer determines that there is justification under existing conditions, and ground conditions permit hauling without undue damage, portions of Specified Roads shall be Substantially Completed prior to their use for hauling timber. When necessary to facilitate construction and protect bridges and roads from damage, timber felled in construction and timber logged directly to the road from areas immediately adjacent thereto may be hauled before roa
	-
	-
	-
	-
	-

	“Substantially Completed” means: 
	(a) 
	(a) 
	(a) 
	Completion of grading and installation of drainage structures so they will function effectively and 
	-


	(b) 
	(b) 
	Laying the specified depth of base course, if any, unless Contracting Officer determines that physical conditions make it impractical or ground conditions permit hauling without undue damage. 
	-



	No more than half of Included Timber to be hauled over such portions of road shall be hauled until the base course has been applied. 
	Unless agreed otherwise, specified reconstruction shall be completed on any portion of road prior to hauling on that portion. 
	-

	B5.24 Estimated Cost. Estimated costs by construction phases for Specified Roads listed in A7 are stated by segments in the Schedule of Items. Such estimated costs are subject to adjustment under B3.3, B5.2, B5.21, B5.212, B5.25, and B5.26. Appropriately adjusted costs shall be made a part of a revised Schedule of Items and shown as adjustments to Integrated Resource Account. The revised Schedule of Items shall supersede any prior Schedule of Items when it is dated and signed by Contracting Officer and a co
	-
	-
	-

	B5.25 Construction Cost Adjustment. Contracting Officer, as provided in B5.21, B5.212, B5.251, B5.252, and B5.253, shall adjust Specified Road construction cost estimates in the Schedule of Items and show the adjustments as credits or debits to Integrated Resource Account in the month when the road segment is accepted. 
	-
	-

	B5.251 Variation in Quantities. (a) This Item applies only to differences between quantities shown in the Schedule of Items and measured quantities actually constructed and accepted that are not covered under B5.252 or B5.253. Only changes in quantities where other than contract quantities or lump sum is specified in the Schedule of Items are subject to this Item. 
	-
	-
	-


	(b) 
	(b) 
	(b) 
	(b) 
	(b) 
	Adjustments to the Specified Road construction cost for variation in quantities shall be computed at unit rates established in the Schedule of Items for units of work actually constructed and measured in accordance with specified method of measurement shown in the Schedule of Items and described in the specifications identified in A7, except that: 

	(i) 
	(i) 
	(i) 
	When quantity of authorized work performed or material furnished by Contractor, under any item shown in the Schedule of Items and covered by this Item, is more than 115 percent of original quantity, use Current Unit Rates to calculate the adjustment for that portion of work above 115 percent of original quantity. 
	-
	-
	-


	(ii) 
	(ii) 
	When quantity of authorized work performed or material furnished by Contractor, under any item shown in the Schedule of Items and covered by this Item, is less than 85 percent of original quantity, Forest Service shall make a revised estimate of cost for such work. Any revised estimate shall use the same procedures as those used in original estimates using rates comparable to those used in computing the most recent cost estimate for the contract. The revised cost estimate shall take into account any increas
	-
	-
	-




	(c) 
	(c) 
	“Current Unit Rates” are Forest Service estimates of the unit rates for doing the work at the time the adjustment is approved. 
	-



	B5.252 Physical Change. (a) Forest Service shall adjust the Specified Road construction cost if, prior to acceptance under B6.36, a physical change, caused by a single event and not due to negligence of Contractor, results in an increase or decrease in work and/or materials furnished by Contractor involving additional estimated cost of: 
	-
	-

	(i) More than $10,000 or 
	(ii) More than 10 percent of total Specified Road construction cost, whichever is less. 
	(b) 
	(b) 
	(b) 
	Increases to the Specified Road construction cost shall include cumulative estimated costs of repairing damage from things such as slides, washouts, landslips, and fire. Plans and specifications shall be revised when necessary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications, together with estimated quantities of work and/or materials abandoned, shall be the basis for the revised Specified Road construction cost. 
	-
	-
	-


	(c) 
	(c) 
	(c) 
	Forest Service shall determine difference in quantities for portions of Specified Road affected by physical change by comparing most recent previous quantities with total of: 

	(i) 
	(i) 
	(i) 
	Estimated quantities actually constructed prior to physical change, including work abandoned, and 
	-


	(ii) 
	(ii) 
	Estimated quantities to be constructed following physical change. 
	-





	(d) 
	(d) 
	(d) 
	(d) 
	Forest Service shall calculate the amount of increase to the Specified Road construction cost by applying: 
	-
	-


	(i) 
	(i) 
	(i) 
	Current Unit Rates to differences when quantities increase and 

	(ii) 
	(ii) 
	Unit rates comparable to those used in computing most recent cost estimate for the contract when quantities decrease. 
	-




	(e) 
	(e) 
	(e) 
	When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised estimate of cost for such work and adjust the Specified Road construction cost. Any revised estimate shall use the same procedures as those used in the original estimates using rates comparable to those used in the most recent cost estimate for the contract. The revised estimate shall 
	-
	-
	-
	-


	B5.253 Design Change. (a) “Design Change” is a change in work and/or materials shown in the Schedule of Items and described in Plans or specifications that has been mutually agreed to in writing or ordered by Contracting Officer. Changes of a minor nature (such as adjustment in horizontal and vertical alignment, that do not exceed specified tolerance, necessary to maintain or balance earthwork quantities substantially as designed) and variation in quantities, as described in B5.251, shall not be considered 
	-
	-
	-
	-
	-


	(b) 
	(b) 
	Additions, deletions, or changes in types or diameter of culverts shown in Plans and changes in designated water sources shown on Plans shall be considered Design Changes. 
	-
	-
	-


	(c) 
	(c) 
	(c) 
	Forest Service may, by written notice from Contracting Officer, order changes in work to be performed and/or materials to be furnished by Contractor within general scope of the contract. Such work shall: 
	-


	(i) 
	(i) 
	(i) 
	Be due to differences between anticipated and actual field conditions, 

	(ii) 
	(ii) 
	Be necessary to construct Specified Roads to design standards, or 


	(iii) Be necessary to assure stability of Specified Roads. 
	-


	(d) 
	(d) 
	In addition, Contracting Officer may include work to protect resource values in ordered Design Changes. Such work must be related to construction of Specified Roads and be necessary to prevent damage to soil and water values immediately tributary to Specified Roads. Other Design Changes may be made by mutual written agreement. 
	-


	(e) 
	(e) 
	Forest Service shall revise Plans and specifications as necessary to meet new conditions. Quantities of work and/or materials determined from such revised Plans and specifications, together with quantities of 
	-




	work and/or materials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
	work and/or materials abandoned, shall be the basis for adjusting the Specified Road construction cost. 
	(f) 
	(f) 
	(f) 
	(f) 
	Forest Service shall determine the difference in quantities for the portion of Specified Road affected by Design Change by comparing the most recent previous quantities with the total of: 

	(i) 
	(i) 
	(i) 
	Estimated quantities actually constructed prior to Design Change and 

	(ii) 
	(ii) 
	Estimated quantities to be constructed following Design Change. 
	-




	(g) 
	(g) 
	(g) 
	Calculate the amount of adjustment to the Specified Road construction cost by applying: 

	(i) 
	(i) 
	(i) 
	Current Unit Rates to difference when quantities increase and 

	(ii) 
	(ii) 
	Unit rates comparable to those used in computing most recent cost estimates of the contract when quantities decrease. 
	-




	(h) 
	(h) 
	When quantity of authorized work to be performed or material furnished by Contractor, under any item shown in the Schedule of Items, is reduced to less than 85 percent of original quantity, Forest Service shall make a revised estimate of cost of such work and adjust the Specified Road construction cost. Any revised estimate shall use the same procedures as those used in original estimates using rates comparable to those used in the most recent cost estimate for the contract. The revised estimate shall take 
	-
	-



	B5.26 Alternate Facilities. If under Contractor’s Operating Schedule, roads needed for the removal of Included Timber differ substantially from Specified Roads, other roads may be added to A7. Contracting Officer shall assure that road routing, location, design, and needed easements will make such other roads acceptable as parts of the National Forest transportation facilities. Contractor shall provide survey, design, and construction staking for such other roads. 
	-
	-

	Based on design quantities from such engineering, Forest Service shall estimate Specified Road construction costs of alternate facilities, using methods consistent with those used in the original computation of the Schedule of Items. If Specified Road construction costs for acceptable alternate facilities are less than the estimated costs of facilities listed in the original Schedule of Items that Contractor does not construct, Integrated Resource Account shall be adjusted by Forest Service to reflect the r
	-
	-
	-
	-
	-

	B5.27 Temporary Credit for Unamortized Specified Road Construction Cost. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized cost of Specified Roads shall be 
	B5.27 Temporary Credit for Unamortized Specified Road Construction Cost. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the unamortized cost of Specified Roads shall be 
	credited to Contractor’s Integrated Resource Account upon the written request of Contractor or at the discretion of Contracting Officer. The amount credited to Contractor shall be limited to stumpage paid above Base Rates. 
	-
	-


	Any Specified Road construction cost credited to Contractor pursuant to this Subsection may be refunded or transferred at the request of Contractor. However, if Contractor has outstanding debt owing the United States, Contracting Officer must apply the amount of credit that could be refunded to the debt owed in accordance with the Debt Collection Improvement Act, as amended. 
	-
	-
	-

	Upon written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor shall pay for timber a per unit amount, in addition to Current Contract Rates, that is equal to the amount credited to Contractor’s Integrated Resource Account divided by 80 percent of the estimated remaining volume of the contract, until the full amount credited to Contractor has been returned. 
	-
	-

	B5.3 Road Maintenance. Contractor shall maintain roads, commensurate with Contractor’s use, in accordance with Road Maintenance Requirements in C5.31# and the Road Maintenance Specifications. Performance of road maintenance work by Contractor may be required prior to, during, or after each period of use. The timing of work accomplishment shall be based on Contractor’s Operating Schedule under B6.31. 
	-
	-
	-

	When two or more commercial users are simultaneously using the same road where Forest Service is not requiring maintenance deposits, the commercial users will develop maintenance responsibilities and arrangements for accomplishing the work. Forest Service must agree to this plan. If the commercial users cannot agree on maintenance responsibilities, Forest Service shall resolve the differences. 
	-
	-
	-

	If Contractor elects to use different roads than those listed in C5.31#, Forest Service shall determine Contractor’s commensurate share of road maintenance and revise road maintenance deposits in C5.32#. 
	-

	If Forest Service cannot perform its full commensurate share of road maintenance, Forest Service shall make a cash payment to Contractor for performance of such work. 
	-

	Unless agreed in writing, prehaul maintenance shall be completed on any portion of road prior to hauling on that portion. Maintenance, as used in this contract, does not include road reconstruction or repairs of an extraordinary nature. 
	-

	B5.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this contract for any and all purposes in connection with the protection and administration of the National Forest. Other parties, in connection with the logging of tributary National Forest timber, may use roads constructed by 
	B5.4 Use by Others. Forest Service shall have the right to use any road constructed by Contractor under this contract for any and all purposes in connection with the protection and administration of the National Forest. Other parties, in connection with the logging of tributary National Forest timber, may use roads constructed by 
	Contractor hereunder when Contracting Officer determines that such use will not materially interfere with Contractor’s Operations. Third party use shall be contingent upon Contracting Officer determining, and third party agreeing to pay, a fair share of maintenance cost commensurate with such commercial use. 
	-
	-



	Unless otherwise provided in C5.4, Forest Service shall authorize other uses of roads constructed by Contractor hereunder only if: 
	Unless otherwise provided in C5.4, Forest Service shall authorize other uses of roads constructed by Contractor hereunder only if: 
	-

	(a) 
	(a) 
	(a) 
	Contracting Officer makes appropriate arrangements to relieve Contractor of related maintenance costs commensurate with such other uses and 
	-


	(b) 
	(b) 
	Such other uses will not materially interfere with Contractor’s Operations. 


	Where Contractor reconstructs a road having established use, Contractor’s use during reconstruction and thereafter shall be such as to reasonably accommodate such established use. Contracting Officer shall ensure that other users do not materially interfere with Contractor’s right to use such reconstructed road. 
	-
	-



	B6.0—OPERATIONS  
	B6.0—OPERATIONS  
	B6.0—OPERATIONS  
	B6.1 Representatives. Unless otherwise agreed, Contractor shall designate, in writing, a representative who is authorized to receive notices in regard to performance under this contract and take related action. In no case shall Contractor designate any representative to this contract who is currently debarred, proposed for debarment, or suspended by the Federal Government. Contractor’s representative shall provide a copy of the contract to Contractor’s field supervisor and persons authorized to assume respo
	-
	-
	-
	-
	-

	Contractor’s representative shall designate, in writing, a field supervisor, one of whose responsibilities shall be on-the-ground direction and supervision of Contractor’s Operations. The field supervisor shall be readily available to the area of operations when operations are in progress and shall be authorized to receive notices in regard to performance under this contract and take related action. The responsibilities of the field supervisor shall include the safeguarding of National Forest resources and 
	-
	-
	-
	-
	-

	Unless Contracting Officer designates another Forest Service representative and notifies Contractor in 
	Unless Contracting Officer designates another Forest Service representative and notifies Contractor in 
	-

	writing, the District Ranger is the representative of Forest Service. Forest Service representative shall: 
	-


	(a) 
	(a) 
	(a) 
	(a) 
	Receive notice in regard to performance under this contract, 

	(b) Take action in relation to this contract, and 

	(c) 
	(c) 
	Be readily available to the area of construction, stewardship project work, and logging operations. 


	Contracting Officer or Forest Service representative shall designate other on-the-ground representatives in writing along with their specific contractual responsibilities and authority. Representatives with authority delegated in writing are the only Forest Service personnel authorized to provide notice or take related actions under the contract. Such delegation shall be made within 60 days of contract award. 
	-
	-
	-

	B6.11 Notices. Notices by either party as to action taken or to be taken by the other respecting this contract shall be made in writing to the other party’s designated representative. 
	-

	B6.2 Improvements. Contractor is authorized to construct on National Forest land, buildings, facilities, and other improvements needed to log Included Timber and complete stewardship projects. Such construction shall be located where approved in writing by Forest Service and shall be constructed and used in a manner that will protect National Forest values. 
	Contractor shall comply with the rules and regulations governing the operation of premises that are occupied and shall perform the contract in a manner that will not interrupt or interfere with the conduct of Forest Service business. 
	-
	-

	Forest Service shall grant written permission before any camp, quarry, borrow pit, storage, or service area, other than as shown on Plans, is opened or operated on National Forest land or administered lands. A camp is interpreted to include the campsite or trailer parking area of any employee, agent, Subcontractor, or their employees or agents working on the project for Contractor. Such permission, if granted, shall be without charge to Contractor. 
	-

	B6.21 Removal. Unless Forest Service authorizes continued use, Contractor shall remove or dispose of all improvements when no longer needed. Should Contractor fail to remove or dispose of improvements within 6 months after Termination Date, Forest Service may dispose of improvements at Contractor’s expense under B9.5 or may, upon written notice to Contractor, assume title to improvements in the name of the United States. In the latter event, Contractor shall not be required to remove such improvements. 
	-
	-

	B6.22 Protection of Improvements. So far as practicable, Contractor shall protect Specified Roads and other improvements (such as roads, trails, telephone lines, ditches, and fences): 
	-

	(a) Existing in the operating area, 
	(b) Determined to have a continuing need or use, and 

	(c) Designated on Contract Area Map. 
	(c) Designated on Contract Area Map. 
	Contractor shall keep roads and trails needed for fire protection or other purposes and designated on Contract Area Map reasonably free of equipment and products, slash, and debris resulting from Contractor’s Operations. Contractor shall make timely restoration of any such improvements damaged by Contractor’s Operations and, when necessary because of such operations, shall move such improvements, as specified in C6.22#. 
	-
	-

	B6.221 Protection of Improvements Not Owned by Forest Service. Forest Service shall notify all utility companies, or other parties affected, and make arrangements for all necessary adjustments of the public utility fixtures, pipelines, and other appurtenances likely to be affected by Contractor’s Operations. 
	-

	When Contractor’s Operations are adjacent to properties of railway, telephone, or power companies, or other property, work shall not begin until Contractor has identified actions necessary to prevent damage. 
	Contractor shall cooperate with the owners of any underground or overhead utility lines in their removal and/or rearrangement operations in order that these operations may progress in a reasonable manner, utility duplication or rearrangement work may be reduced to a minimum, and services shall not be unnecessarily interrupted. 
	-
	-

	In the event of interruption to utility services because of accidental breakage or as a result of lines being exposed or unsupported, Contractor shall promptly notify the proper authority and shall cooperate with that authority in the restoration of service until the service is restored. 
	-
	-

	When materials are to be hauled across the tracks of any railway, Forest Service will make arrangements with the railroad for the use of any existing crossing or for any new crossing required. Contractor shall make arrangements for use of alternate crossings. All construction work to be performed by Contractor on the railroad right-of-way shall not damage railroad company’s property. 
	-
	-

	B6.222 Protection of Property. In construction and reconstruction of Specified Roads, Contractor shall not unnecessarily remove, deface, injure, or destroy trees, shrubs, or other natural features, unless specifically authorized. To the extent practicable, Contractor shall confine operations to within the clearing limit or other areas designated in the contract and prevent the depositing of rocks, excavated materials, stumps, or other debris outside these limits. 
	-
	-
	-
	-

	Material that falls outside these limits shall be retrieved, disposed of, or incorporated in the work to the extent practicable and necessary to protect adjacent resource values, unless otherwise agreed. 
	-
	-


	B6.23 Protection of Land Survey Monuments. Forest Service shall appropriately designate on 
	B6.23 Protection of Land Survey Monuments. Forest Service shall appropriately designate on 
	B6.23 Protection of Land Survey Monuments. Forest Service shall appropriately designate on 
	-

	the ground all known survey monuments, section corners, and other corner accessories. Forest Service shall post identifying signs on two sides of each known bearing tree. 
	-
	-

	Forest Service shall arrange protective or perpetuative action that does not cause unnecessary delay to Contractor in authorized clearings, such as Clearcutting Units and road construction, and in other instances where damage to monuments, section corners, and other corner accessories is unavoidable. 
	-

	Contractor shall protect all known survey monuments, witness corners, reference monuments, and bearing trees against avoidable destruction, obliteration, or damage during Contractor’s Operations. If any known monuments, corners, or accessories are destroyed, obliterated, or damaged by Contractor’s Operations, Contractor shall hire the appropriate county surveyor or a registered land surveyor to reestablish or restore at the same location the monuments, corners, or accessories. Such surveyors shall use proce
	-
	-
	-
	-
	-
	-
	-
	-

	B6.24 Protection Measures Needed for Plants, Animals, Cultural Resources, and Cave Resources. Locations of known areas needing special measures for the protection of plants, animals, cultural resources, and/or cave resources are shown on Contract Area Map and/or identified on the ground. Special protection measures needed to protect such known areas are identified in C6.24#. 
	-
	-
	-

	In addition to any special protection measures noted, Contractor has a general duty to protect all known and identified resources referenced in this Subsection from damage or removal during Contractor’s Operations. Discovery of additional areas, resources, or members of species needing special protection shall be promptly reported to the other party, and operations shall be delayed or interrupted at that location, under B8.33, if Contracting Officer determines there is risk of damage to such areas, resource
	-
	-

	Wheeled or track-laying equipment shall not be operated in areas identified as needing special measures for the protection of cultural resources, except on roads, landings, tractor roads, or skid trails approved under B5.1 or B6.422. Unless agreed otherwise, trees will not be felled into such areas. Contractor may be required to backblade skid trails and other ground disturbed by Contractor’s Operations within such areas in lieu of cross ditching required under B6.6. 
	-

	Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special protection measures and shall immediately halt 
	Contractor shall immediately notify Forest Service if disturbance occurs to any area identified as needing special protection measures and shall immediately halt 
	operations in the vicinity of the disturbance until Forest Service authorizes Contractor to proceed. Contractor shall bear costs of resource evaluation and restoration to identified sites. Such payment shall not relieve Contractor from civil or criminal liability otherwise provided by law. 
	-



	Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the contract, or designated on the ground. 
	Nothing in this Subsection shall be interpreted as creating any warranty that all locations and special measures for the protection of plants, animals, cultural resources, and cave resources have been described herein, elsewhere in the contract, or designated on the ground. 
	B6.3 Control of Operations. Under this contract, “Contractor’s Operations” shall include activities of or use of equipment of Contractor, Contractor’s employees, agents, Subcontractors, or their employees or agents, acting in the course of their employment in operations hereunder on National Forest lands or within Forest Service protection boundary (unless acting under the immediate supervision of Forest Service). 
	-
	-
	-

	Contractor’s Operations shall be conducted in a workmanlike and orderly manner. The timing of required Forest Service designation of work on the ground and the performance of other Forest Service work shall not be such as to cause unnecessary delay to Contractor. 
	-
	-

	B6.31 Operating Schedule. Contractor shall, before commencing operations, provide in writing an annual Operating Schedule of anticipated major activities and needs for logging Included Timber and completing stewardship projects, such as logging, road maintenance, Scaling, and road construction, including construction staking under B5.212 and material delivery under B5.22. Upon reasonable notice to Forest Service, such schedule shall be subject to modifications necessitated by weather, markets, or other unpr
	-
	-
	-
	-

	Subject to B6.6 and when the requirements of B6.66 are met, Contractor’s Operations may be conducted outside Normal Operating Season. “Normal Operating Season” is the period(s) beginning and ending on the dates stated in A16 of any year. 
	-
	-

	B6.311 Inclusion of Technical Proposal. Upon execution of the contract, all elements of the Technical Proposal accepted by Forest Service become binding parts of the contract, including, but not limited to, planned periods for and methods of road construction, timber harvesting, performance of stewardship projects, slash disposal, erosion control measures, and other contractual requirements. In addition, Contractor may not substitute a Subcontractor that has been accepted in the Technical Proposal with an a
	-
	-
	-
	-
	-

	Contractor may revise this Technical Proposal when necessitated by weather, markets, or other un
	Contractor may revise this Technical Proposal when necessitated by weather, markets, or other un
	-

	foreseen circumstances beyond the Contractor’s control, subject to approval of Contracting Officer. In the event of delays beyond the control of Contractor that qualify for Contract Term Adjustment, the Technical Proposal shall be adjusted by mutual agreement to accommodate the adjusted contract period. 
	-
	-


	B6.312 Plan of Operations for Road Construction. Annually, prior to start of construction, Contractor shall submit a supplement to the Technical Proposal that shall include a schedule of proposed progress and a description of planned measures to be taken to provide erosion control for work in progress, including special measures to be taken on any segments of construction not Substantially Completed prior to periods of seasonal precipitation or runoff. Contractor shall submit a revised schedule when Contrac
	-
	-
	-
	-

	Prior to beginning construction on any portion of Specified Roads identified as sensitive on Plans, Contractor and Forest Service shall agree on proposed method of construction. 
	-

	B6.32 Protection of Residual Trees. Contractor’s Operations shall not unnecessarily damage young growth or other trees to be reserved. 
	-

	B6.33 Safety. Contractor’s Operations shall facilitate Forest Service’s safe and practical inspection of Contractor’s Operations and conduct of other official duties on Contract Area. Contractor has all responsibility for compliance with safety requirements for Contractor's employees. 
	-
	-
	-

	In the event that Contracting Officer identifies a conflict between the requirements of this contract or agreed upon methods of proceeding hereunder and State or Federal safety requirements, the contract shall be modified and Contractor may request an adjustment in Current Contract Rates to compensate for the changed conditions. 
	Unless otherwise agreed in writing, when Contractor’s Operations are in progress adjacent to or on Forest Service controlled roads and trails open to public travel, Contractor shall furnish, install, and maintain all temporary traffic controls that provide the user with adequate warning of hazardous or potentially hazardous conditions associated with Contractor’s Operations. Contractor and Forest Service shall agree to a specific Traffic Control Plan for each individual project prior to commencing operation
	-
	-
	-
	-
	-
	-


	B6.34 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
	B6.34 Sanitation and Servicing. Contractor shall take all reasonable precautions to prevent pollution of air, soil, and water by Contractor’s Operations. If facilities for employees are established on Contract Area, they shall be operated in a sanitary manner. In the event that Contractor’s Operations or servicing of equipment result in pollution to soil or water, Contractor shall conduct cleanup and restoration of the polluted site to the satisfaction of Forest Service. 
	-

	Contractor shall maintain all equipment operating on Contract Area in good repair and free of abnormal leakage of lubricants, fuel, coolants, and hydraulic fluid. Contractor shall not service tractors, trucks, or other equipment on National Forest lands where servicing is likely to result in pollution to soil or water. Contractor shall furnish oil-absorbing mats for use under all stationary equipment or equipment being serviced to prevent leaking or spilled petroleum-based products from contaminating soil a
	-
	-
	-

	B6.341 Prevention of Oil Spills. If Contractor maintains storage facilities for oil or oil products on Contract Area, Contractor shall take appropriate preventive measures to ensure that any spill of such oil or oil products does not enter any stream or other waters of the United States or any of the individual States. 
	-
	-

	If the total oil or oil products storage exceeds 1,320 gallons in containers of 55 gallons or greater, Contractor shall prepare a Spill Prevention Control and Countermeasures Plan. Such plan shall meet applicable EPA requirements (40 CFR 112), including certification by a registered professional engineer. 
	-
	-

	Contractor shall notify Contracting Officer and appropriate agencies of all reportable (40 CFR 110) spills of oil or oil products on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a result of Contractor’s Operations. Contractor will take whatever initial action may be safely accomplished to contain all spills. 
	-
	-
	-

	B6.342 Hazardous Substances. Contractor shall notify the National Response Center and Contracting Officer of all releases of reportable quantities of hazardous substances on or in the vicinity of Contract Area that are caused by Contractor’s employees, agents, Subcontractors or their employees or agents, directly or indirectly, as a result of Contractor’s Operations, in accordance with 40 CFR 302. 
	-
	-
	-

	B6.35 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species 
	B6.35 Equipment Cleaning. (a) Areas, known by Forest Service prior to contract advertisement, that are infested with invasive species of concern are shown on Contract Area Map. A current list of invasive species 
	of concern and a map showing the extent of known infestations is available at the Forest Supervisor’s Office. 
	-


	(b) 
	(b) 
	(b) 
	Contractor shall not move any Off-Road Equipment, which last operated in an area that is infested with one or more invasive species of concern onto Contract Area without having first taken reasonable measures to make each such piece of equipment free of soil, seeds, vegetative matter, or other debris that could contain or hold seeds. Contractor shall identify the location of the equipment's most recent operations. If the prior location of the Off-Road Equipment cannot be identified, Forest Service will assu
	-
	-
	-
	-
	-


	(c) 
	(c) 
	Contractor must advise Forest Service of measures taken to clean Off-Road Equipment and arrange for Forest Service inspection prior to such equipment being placed in service or moved from areas infested with invasive species of concern to areas that are free of such invasive species. Forest Service shall have 2 days, excluding weekends and Federal holidays, to inspect equipment after it has been made available for inspection. After inspection or after 2 days, Contractor may proceed with operations. Reasonab
	-
	-
	-
	-
	-


	(d) 
	(d) 
	“Off-Road Equipment” includes all logging and construction machinery, except for log trucks, chip vans, service vehicles, water trucks, pickup trucks, cars, and similar vehicles. 

	(e) 
	(e) 
	If Contractor desires to clean Off-Road Equipment on National Forest land, such as at the end of a project or prior to moving to a new area that is free of invasive species of concern, Contractor and Forest Service shall agree on locations for the cleaning and control of off-site impacts, if any. 
	-
	-


	(f) 
	(f) 
	New infestations of invasive species of concern to Forest Service, identified by either Contractor or Forest Service on Contract Area, shall be promptly reported to the other party and operations shall be delayed or interrupted at that location, under B8.33, until Contractor and Forest Service agree on treatment methods. 
	-
	-
	-


	(g) 
	(g) 
	Nothing in this Subsection shall be interpreted as creating any warranty that all locations of invasive species of concern have been described herein, elsewhere in the contract, or designated on the ground. 
	-




	B6.36 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to delay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
	B6.36 Acceptance of Work. Upon Contractor’s written request and assurance that work has been completed, Forest Service shall perform an inspection within 5 days, excluding weekends and Federal holidays, so as not to delay unnecessarily the progress of Contractor’s Operations. Such a request may be for acceptance of: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	Any reasonable portion of Specified Road listed in the Schedule of Items; 

	(b) 
	(b) 
	Specific requirements on a subdivision of Contract Area (such as logging, stewardship project operations, slash disposal, erosion control, or snag felling); or 
	-
	-


	(c) 
	(c) 
	All contract requirements on a subdivision of Contract Area. Forest Service may perform such inspections without request from Contractor. 
	-



	Within 2 days of inspection, excluding weekends and Federal holidays, Forest Service shall furnish Contractor with written notice either of acceptance or of work remaining to be done. 
	-

	In the event that Forest Service is unable to make such inspection within 5 days of Contractor’s request, Contractor shall be notified in writing of necessity for postponement and time when inspection can be made. The same final approval procedure shall be used at the end of Contractor’s construction period on any completed portion of road. 
	-

	When all contractual work of Contractor has been accepted for any subdivision of Contract Area or cutting unit or stewardship project area identified on Contract Area Map, such area shall be eliminated from Contract Area on written notice of either party to this contract, unless such area is a portion of a larger work area. In the latter circumstance, such area may be eliminated only by agreement. 
	B6.361 Acceptance of Specified Roads. Specified Road work may be accepted subject to completion of clearing work that does not affect the road structure when completion is delayed for reasons beyond control of Contractor, such as adverse weather. 
	-
	-

	Specified Road work may be accepted subject to completion of planting and seeding for soil stabilization when completion is delayed for reasons beyond control of Contractor, such as seasonal limitations. Contractor shall complete planting or seeding on such road during the next suitable planting season. 
	Specified Road work may be conditionally accepted prior to the application of dust palliatives when application is not necessary to prevent dusting of the road surface due to climatic conditions. Contractor shall apply dust palliative on such roads prior to use during periods when dusting may occur. 
	-
	-

	Prior to request for final inspection, Specified Road work, roadways, borrow pits, and quarries, occupied and no longer needed by Contractor in connection with Contractor’s Operations, shall be cleared of all rubbish, excess materials, and temporary structures. 
	B6.4 Conduct of Logging. Unless otherwise specifically provided herein, Contractor shall fell trees designated for cutting and shall remove the portions that meet Utilization Standards, as provided in B2.2, prior to acceptance of subdivision for completion of logging and stewardship projects under B6.36. Forest Service may make exceptions for occasional trees inadvertently not cut or trees or pieces not removed for good reason, including possible damage to forest resources or gross economic impracticability
	-
	-
	-
	-

	B6.41 Felling and Bucking. Felling shall be done to minimize breakage of Included Timber and damage to residual timber. Unless agreed otherwise, felling shall be done by saws or shears. Bucking shall be done to permit removal of all minimum pieces set forth in A2. Contractor may buck out cull material when necessary to produce pieces meeting Utilization Standards. Such bucked out material shall contain a minimum amount of sound wood, not in excess of the net scale in percentage of gross scale, or based on t
	-
	-

	B6.411 Felling in Clearings. Insofar as ground conditions, tree lean, and shape of clearings permit, trees shall be felled so that their tops do not extend outside Clearcutting Units, construction clearings, and areas of regeneration cutting. 
	-

	B6.412 Stump Heights. Stumps shall not exceed, on the side adjacent to the highest ground, the maximum heights set forth in A6, except that occasional stumps of greater heights are acceptable when Contractor determines that they are necessary for safe and efficient conduct of logging. Unless otherwise agreed, Contractor shall re-cut high stumps so they will not exceed heights specified in A6 and shall dispose of severed portions in the same manner as other logging debris. The stump heights shown in A6 were 
	-
	-
	-
	-
	-

	B6.413 Bucking Lengths. Trees shall be bucked in various lengths to obtain the greatest utilization of material meeting Utilization Standards. 
	-

	B6.414 Limbing. When Forest Service determines it is necessary to minimize damage to the residual stand during skidding, Contractor shall cut exposed limbs from products prior to skidding. Contractor may leave uncut those limbs that cannot be cut with reasonable safety. 
	-
	-
	-
	-

	B6.42 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indicated on Contract Area Map. Outside Clearcutting 
	B6.42 Skidding and Yarding. Methods of skidding or yarding specified for particular areas, if any, are indicated on Contract Area Map. Outside Clearcutting 
	-

	Units and construction clearings, insofar as ground conditions permit, products shall not be skidded against reserve trees or groups of reproduction and tractors shall be equipped with a winch to facilitate skidding. 
	-
	-



	B6.421 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for cutting. 
	B6.421 Rigging. Insofar as practicable, needed rigging shall be slung on stumps or trees designated for cutting. 
	-

	B6.422 Landings and Skid Trails. Location of all landings, tractor roads, and skid trails shall be agreed upon prior to their construction. The cleared or excavated size of landings shall not exceed that needed for efficient skidding and loading operations. 
	-

	B6.423 Skidding on Roads. Products may be skidded on permanent roads authorized for hauling under B5.12 only by prior written agreement. 
	B6.424 Arches and Dozer Blades. Unless otherwise specified in C6.424#, skidding tractors equipped with pull-type arches or dozer blades wider than tractor width or C-frame width, whichever is greater, shall not be used in residual timber outside Clearcutting Units and other authorized clearings, except on constructed tractor roads or landings, unless there is written agreement that residual timber will not be damaged materially by such use. 
	-

	B6.5 Streamcourse Protection. “Streamcourses” that are subject to provisions of this Section are shown on Contract Area Map. Unless otherwise agreed, the following measures shall be observed to protect Streamcourses: 
	(a) 
	(a) 
	(a) 
	Contractor’s Operations shall be conducted to prevent debris from entering Streamcourses, except as may be authorized under paragraph (d). In event Contractor causes debris to enter Streamcourses in amounts that may adversely affect the natural flow of the stream, water quality, or fishery resource, Contractor shall remove such debris as soon as practicable, but not to exceed 2 days, and in an agreed manner that will cause the least disturbance to Streamcourses. 
	-
	-


	(b) 
	(b) 
	Culverts or bridges shall be required on Temporary Roads at all points where it is necessary to cross Streamcourses. Such facilities shall be of sufficient size and design and installed in a manner to provide unobstructed flow of water and to minimize damage to Streamcourses. Trees or products shall not be otherwise hauled or yarded across Streamcourses unless fully suspended. 
	-
	-
	-


	(c) 
	(c) 
	Wheeled or track-laying equipment shall not be operated in Streamcourses, except at crossings designated by Forest Service or as essential to construction or removal of culverts and bridges. 
	-


	(d) 
	(d) 
	Flow in Streamcourses may be temporarily diverted only if such diversion is necessary for Contractor’s planned construction and Forest Service gives written authorization. Such flow shall be restored to the natural course as soon as practicable and, in any event, prior to a major storm runoff period or runoff season. 
	-
	-



	B6.6 Erosion Prevention and Control. Contractor’s Operations shall be conducted reasonably to minimize soil erosion. Equipment shall not be operated when ground conditions are such that excessive damage will result. Contractor shall adjust the kinds and intensity of erosion control work done to ground and weather conditions and the need for controlling runoff. Erosion control work shall be kept current immediately preceding expected seasonal periods of precipitation or runoff. 
	-
	-
	-
	-

	If Contractor fails to do seasonal erosion control work prior to any seasonal period of precipitation or runoff, Forest Service may temporarily assume responsibility for the work and any unencumbered deposits hereunder may be used by Forest Service to do the work. If needed for such work, Contractor shall make additional deposits on request by Forest Service. Any money deposited or used for this purpose shall be treated as cooperative deposits under B4.218. 
	-
	-

	B6.61 Meadow Protection. Reasonable care shall be taken to avoid damage to the cover, soil, and water in meadows shown on Contract Area Map. Vehicular or skidding equipment shall not be used on meadows, except where roads, landings, and tractor roads are approved under B5.1 or B6.422. Unless otherwise agreed, trees felled into meadows shall be removed by endlining. Resulting logging slash shall be removed where necessary to protect cover, soil, and water. 
	-
	-

	B6.62 Wetlands Protection. Wetlands requiring protection under Executive Order 11990 are shown on Contract Area Map. Vehicular or skidding equipment shall not be used in such wetlands, except where roads, landings, and tractor roads are approved under B5.1 or B6.422. Additional measures needed to protect such areas are provided in C6.62#. 
	-
	-

	B6.63 Temporary Roads. As necessary to attain stabilization of roadbed and fill slopes of Temporary Roads, Contractor shall employ such measures as out-sloping, drainage dips, and water-spreading ditches. 
	-

	After a Temporary Road has served Contractor’s purpose, Contractor shall give notice to Forest Service and shall remove bridges and culverts, eliminate ditches, outslope roadbed, remove ruts and berms, effectively block the road to normal vehicular traffic where feasible under existing terrain conditions, and build cross ditches and water bars, as staked or otherwise marked on the ground by Forest Service. When bridges and culverts are removed, associated fills shall also be removed to the extent necessary 
	-
	-

	B6.631 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant to B6.63, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct cross ditches and 
	B6.631 Temporary Roads to Remain Open. To maintain short term access to portions of Contract Area for post-contract treatments and other purposes after a Temporary Road has served Contractor’s purpose, pursuant to B6.63, Contractor agrees, that on Temporary Roads designated on Contract Area Map as “Remain Open,” to construct cross ditches and 
	-

	water bars, as designated, staked, or otherwise di-counting, weighing, or another method or combination rected by Forest Service, that can be traversed by a of methods; 


	normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
	normal two-wheel drive pickup truck. On “Remain Open” Temporary Roads, all bridges and culverts shall remain in place and ditches shall not be eliminated. All drainage structures shall be left in functional condition. 
	B6.64 Landings. After landings have served Contractor’s purpose, Contractor shall ditch and slope them to permit water to drain or spread. Unless agreed otherwise, cut and fill banks around landings shall be sloped to remove overhangs and otherwise minimize erosion. 
	B6.65 Skid Trails and Fire Lines. Contractor shall construct cross ditches and water-spreading ditches on tractor roads and skid trails, where staked or otherwise marked on the ground by Forest Service. Forest Service shall designate cross ditching on Contractor-built fire lines prior to or during construction. By agreement, Contractor may use other comparable erosion control measures, such as backblading skid trails, in lieu of cross ditching. 
	-
	-
	-

	B6.66 Current Operating Areas. Where logging, road construction, or other stewardship project work is in progress but not completed, unless agreed otherwise, Contractor shall, before operations cease annually, remove all temporary log culverts and construct temporary cross drains, drainage ditches, dips, berms, culverts, or other facilities needed to control erosion. 
	-
	-
	-

	Such protection shall be provided, prior to end of a Normal Operating Season, for all disturbed, unprotected ground that is not to be disturbed further prior to end of operations each year, including roads and associated fills, tractor roads, skid trails, and fire lines. When weather permits operations after Normal Operating Season, Contractor shall keep such work on any additional disturbed areas as up to date as practicable. 
	-
	-
	-

	B6.67 Erosion Control Structure Maintenance. During the period of this contract, Contractor shall provide maintenance of soil erosion control structures constructed by Contractor until they become stabilized, but not for more than 1 year after their construction. Contracting Officer may agree to perform such structure maintenance under B4.218, if requested by Contractor, subject to agreement on rates. Contractor shall not be responsible for repair of such structures damaged by other National Forest users wh
	-
	-
	-
	-
	-

	B6.7 Slash Disposal. Contractor’s timing of product removal and preparatory work shall not unnecessarily delay slash disposal. Specific slash disposal measures to be employed by Contractor are stated in C6.7# and are in addition to Required Deposits for slash disposal. 
	-
	-


	B6.8 Scaling. “Scaling,” as used herein, involves: 
	B6.8 Scaling. “Scaling,” as used herein, involves: 
	B6.8 Scaling. “Scaling,” as used herein, involves: 
	(a) Various volume determination methods, such as log rule, sampling, measuring, linear measuring, 
	(b) Various sites, such as truck Scaling stations, rollways, weighing stations, woods landings, water Scaling stations, or other sites; and 
	(c) Various geographic locations. 
	B6.81 Scaling Services. Scaling services shall be performed by Forest Service personnel or parties under contract to Forest Service, except that weighing services may be performed by personnel or parties approved by Forest Service. Scaling shall be provided in accordance with the instructions and specifications in A9. Scalers shall be currently certified to perform accurate Scaling services. The Scaling services provided shall be selected exclusively by Forest Service. 
	-
	-
	-
	-

	Scaling services may be Continuous, Intermittent, or Extended. “Continuous Scaling Services” is Scaling at one site five (5) 8-hour shifts a week, exclusive of Sundays and Federal holidays. “Intermittent Scaling Services” are non-continuous Scaling services. “Extended Scaling Services” are Scaling services exceeding Continuous Scaling Services and may include Sundays and designated Federal holidays. 
	-
	-
	-

	Upon written request of Contractor and approval of Contracting Officer, Forest Service may provide other services, such as but not limited to grading, tagging, or marking of Scaled logs. 
	B6.811 Scaling Location. Forest Service shall provide Scaling services at the Scaling site(s) shown in A10. The Scaling site(s) shown in A10 normally will be a non-exclusive site where more than one National Forest contractor may be served. 
	-

	Contractor may request, in writing, an alternate Scaling site, such as at a private mill yard, private truck ramp, or a privately operated log transfer facility. Contracting Officer may approve an alternate Scaling site, when Contracting Officer determines that Scaling conditions at an alternate site are acceptable. Such conditions shall include at a minimum: 
	-
	-
	-

	(a) 
	(a) 
	(a) 
	Scaler safety and comfort, 

	(b) 
	(b) 
	Product accountability and security, 


	(c) Facilities and practices conducive to accurate and independent Scaling, and 
	(d) The ability to provide for remote check Scaling. 
	Upon approval of an alternate Scaling site, Forest Service and Contractor shall enter into a written memorandum of agreement governing Scaling at that alternate location. Contractor agrees that Forest Service personnel or persons under contract with Forest Service shall perform Scaling services at an alternative Scaling site. In no instance shall Contractor or employees of Contractor perform Scaling services. 
	-
	-
	-
	-

	B6.812 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on National Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instructions identified in A9. In the event Forest 
	B6.812 Scaling Adjustments. Forest Service shall check the accuracy of the Scaling performed on National Forest logs. Scaling will be satisfactory if performed within the accuracy standards stated in governing instructions identified in A9. In the event Forest 
	-
	-

	Service check Scale(s) shows a variance in net Scale in excess of the allowable variance, an adjustment to volume reported Scaled may be made by Forest Service. 
	-



	Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
	Such adjustment will be based on the difference between Forest Service check Scale(s) and original Scale for contract volume Scaled within the adjustment period. The volume to which this difference will be applied will be: 
	-
	-

	(a) 
	(a) 
	(a) 
	One-half of the volume Scaled between the last satisfactory check Scale and the first unsatisfactory check Scale or, if a period of 120 days or more occurs without Scaling National Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled after this period and 
	-


	(b) 
	(b) 
	100 percent of the volume Scaled between unsatisfactory check Scales and 
	-


	(c) 
	(c) 
	One-half of the volume Scaled between the last unsatisfactory check Scale and the next satisfactory check Scale, or if no satisfactory check Scale is completed and a period of 120 days or more occurs without Scaling of National Forest timber for stumpage, the adjustment will be applied to 100 percent of the volume Scaled since the last unsatisfactory check Scale. 
	-
	-



	Adjustments may increase or decrease the original Scaled volume. Adjustments will be applied to Integrated Resource Account to correct charges for Included Timber, plus deposits, Scaled during the adjustment period. 
	-
	-
	-

	B6.813 Delayed or Interrupted Scaling Services. In the event Scaling services are delayed or interrupted, Contractor shall discontinue hauling. Contractor agrees that in the event such a delay or interruption occurs for reasons not caused by Contractor, its sole and exclusive remedy shall be: 
	-
	-

	(a) Contract Term Adjustment and 
	(b) Out-of-Pocket Expenses incurred as a direct result of the delay or interruption of Scaling services under this Item. 
	-

	Contractor further agrees that no logs will be presented for Scaling outside agreed upon Scaling services schedule. 
	-
	-

	B6.814 Weighing Services. Weighing services for stumpage payment purposes may be provided by either public or privately owned and operated weighing facilities. A “Weighing Services Agreement,” approved by the Forest Supervisor, must be executed at each weighing facility providing weighing services. 
	-
	-
	-

	Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accordance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The 
	Scales used to weigh National Forest products for payment purposes must be a currently certified scale in accordance with State law and be capable of weighing the entire load of logs in a single operation. The weighing of less than the entire load or weighing two loads at once is prohibited. Unless otherwise agreed, the minimum sized weighing facility shall be a 60-ton capacity scale with a 10 foot by 70 foot platform or larger. The 
	-
	-

	weighmaster must work in a position where it is possible to verify that the truck wheels are on or off the scales. 

	Weighing facilities shall meet the following minimum requirements: 
	-

	(a) Be an electronic design, 
	(b) 
	(b) 
	(b) 
	Use electronic load cells or have a fully enclosed and sealed weigh-beam, 
	-


	(c) 
	(c) 
	(c) 
	Have digital weight meters sealed with a seal approved by the State, 

	(d) 
	(d) 
	(d) 
	Have a zero interlocking device on the printer, 

	(e) 
	(e) 
	Have an automatic zero-setting mechanism, 

	(f) 
	(f) 
	Have an automatic motion-detecting device, 



	(g) 
	(g) 
	Be shielded against radio or electromagnetic interference, and 

	(h) 
	(h) 
	Have a date and time stamp and gross and tare weights that print electronically with each weighing. Contracting Officer may waive electronic printing for public or third party weighing facilities. 


	Contractor shall bear all charges or fees for weighing services. 
	-

	B6.82 Presentation for Scaling. Contractor shall present products so that they may be Scaled in an economical and safe manner. If prior to Scaling, Included Timber is to be mixed with other timber, Contractor shall, prior to mixing, provide for distinguishing, by means approved by Forest Service, each product included in this contract. 
	-
	-
	-

	Trees or pieces presented for Scaling that have not been bucked to separate material meeting minimum piece standards from material not meeting minimum piece standards due to diameter, shall be Scaled as though such bucking had been done. 
	Deductions made for rot, check, or other defects resulting from abnormal delay in Scaling caused by Contractor shall be recorded separately and charged to Integrated Resource Account under B3.47. 
	-
	-
	-

	Any timber that has been removed from Contract Area during the period of this contract, but remains unscaled after Termination Date, shall be Scaled at the earliest reasonable date. 
	-

	B6.83 Scaling Other Products. The Scaled volume of material presented for Scaling in forms other than those stated in A2, when appropriate, shall be converted to the A2 unit of measure by the application of standard converting factors and procedures in effect at the time the contract was sold. Other converting factors may be used by written agreement. 
	-

	B6.84 Accountability. When Scaling is performed away from Contract Area, products shall be accounted for in accordance with Forest Service written instructions or an Accountability Agreement between Forest Service and Contractor and as follows: 
	-
	-

	(a) 
	(a) 
	(a) 
	Contractor shall plainly mark or otherwise identify products prior to hauling in accordance with B6.842; 
	-


	(b) 
	(b) 
	Forest Service shall issue removal receipts to Contractor; 



	(c) 
	(c) 
	(c) 
	(c) 
	Contractor shall assign a competent individual at the landing to complete removal receipts and attach them to each load of products removed from Contract Area; 

	(d) 
	(d) 
	Removal receipts shall be returned to Forest Service at periodic intervals; 

	(e) 
	(e) 
	When products are in transit, the truck driver shall possess or display removal receipt and show it upon request as evidence of authority to move products; 
	-


	(f) 
	(f) 
	The scaler’s portion of removal receipt shall be surrendered at point of Scaling, the unloading point, or as requested by Forest Service; and 

	(g) 
	(g) 
	Contractor shall notify Forest Service of lost or off-loaded logs and their location within 12 hours of such loss. 


	Contractor shall not place products in storage for deferred Scaling until an accountability system has been agreed to in writing for a stated period. 
	B6.841 Route of Haul. As part of the annual Operating Schedule, Contractor shall furnish a map showing the route of haul over which unscaled products will be transported from Contract Area to the approved Scaling location. Such route of haul shall be the shortest, most economical haul route available between the points. 
	-
	-

	Upon advance written agreement, other routes may be approved. All unscaled products removed from Contract Area shall be transported over the designated routes of haul. Contractor shall notify Forest Service when a load of products, after leaving Contract Area, will be delayed for more than 12 hours in reaching Scaling location. 
	-
	-

	Contractor shall require truck drivers to stop, if requested by Forest Service, for the following reasons: 
	-

	(a) 
	(a) 
	(a) 
	For accountability checks when products are in transit from Contract Area to the designated Scaling location or 
	-


	(b) 
	(b) 
	For a remote check Scale when products are in transit after being truck Scaled at the designated Scaling location. 
	-



	Contractor and Forest Service shall agree to locations for accountability checks and remote check Scales in advance of haul. Such locations shall be established only in areas where it is safe to stop trucks. 
	-
	-

	Forest Service shall notify Contractor of the methods to be used to alert truck drivers of an impending stop. 
	-

	B6.842 Product Identification. Before removal from Contract Area, unless Contracting Officer determines that circumstances warrant a written waiver or adjustment, Contractor shall: 
	-

	(a) Hammer brand all products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in diameter. 
	-

	(b) West of the 100th meridian, paint with a spot of highway-yellow paint all domestic processing products that are eight (8) feet or more in length and one-third (1/3) or more sound, on each end that is seven (7) inches or more in diameter. Each paint spot must be not less than three (3) square inches in size. 
	Contracting Officer shall assign brands and, if Contract Area is within a State that maintains a log brand register, brands shall be registered with the State. Contractor shall use assigned brand exclusively on logs from this contract until Contracting Officer releases brand. Contractor will furnish and apply highway-yellow paint of a lasting quality (oil-base or equivalent). 
	-
	-

	All hammer brands and/or highway-yellow paint must remain on logs until they are domestically processed. Contractor shall replace identifying marks if they are lost, removed, or become unreadable. Contractor may remanufacture products into different log lengths. Except for logs remanufactured as part of the mill in-feed process immediately before processing, re-manufactured products must be rebranded with the assigned contract brand and repainted with highway-yellow paint, unless otherwise agreed to in writ
	-
	-
	-
	-
	-
	-

	B6.85 Scaling Lost Products. The volume of lost products shall be determined by the best methods currently available, using data from the records for the period in which the loss occurred or the most applicable period if loss should occur substantially after cutting. In the absence of specific information indicating size or species of lost products, species distribution and volume for entire truckloads shall be assumed to be the same as the average volume Scaled per truck during the report period, and for i
	-

	B6.851 Scaling Lost Sample Loads. If Scaling is being done by sampling loads of logs, Contractor shall present such sample loads for Scaling by Forest Service. If loads of logs selected to be sample Scaled are placed in the decks before they are Scaled, they will be considered as lost sample loads. It will be difficult, if not impossible, to determine the volume and species contained in such loads for payment purposes. Therefore, lost sample loads will be deemed to have a Scale volume and species compositio
	-
	-


	B6.86 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if requested in writing. 
	B6.86 Scale Reports. Forest Service shall provide Contractor a copy of Forest Service scaler’s record, if requested in writing. 
	-
	-

	B6.9 Stewardship Projects. Performance of stewardship projects shall be in accordance with the specifications in C6.9#. 
	-
	-

	All of the mandatory stewardship projects, as shown in A4c, shall be performed. Optional stewardship projects, as shown in A4c, shall be performed when authorized in writing by Contracting Officer. Such authorization may be for all or a portion of the quantity shown. Optional stewardship projects may be selected and authorized in any order by the Contracting Officer. Upon written request of Contractor, additional optional stewardship projects shall be authorized; however, Contracting Officer shall not be ob
	-
	-
	-
	-
	-
	-
	-
	-
	-
	-

	B7.0—FIRE PRECAUTIONS  AND CONTROL  
	B7.1 Plans. Prior to initiating Contractor’s Operations during Fire Precautionary Period, Contractor shall file with Forest Service a Fire Prevention and Control Plan providing for the prevention and control of fires on Contract Area and other areas of Contractor’s Operations. Such plan shall include a detailed list of personnel and equipment at Contractor’s disposal for implementing the plan. This requirement may be met by preparing a single plan for more than one contract. 
	-
	-
	-

	B7.2 Fire Precautions. Specific fire precautionary measures listed in C7.2# shall be applicable during Contractor’s Operations in “Fire Precautionary Period” described in A12. Contracting Officer may change the dates of Fire Precautionary Period by advance written notice, if justified by unusual weather or other conditions. Required tools and equipment shall be kept in serviceable condition and immediately available for fire fighting at all times during Contractor’s Operations in Fire Precautionary Period. 
	-

	B7.21 Substitute Precautions. Forest Service may authorize substitute measures or equipment, or waive specific requirements by written notice, if substitute measures or equipment will afford equal protection or some of the required measures and equipment are unnecessary. 
	-

	B7.22 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of C7.22#. Under such conditions, after Contractor ceases active operations, Contractor shall release for hire by 
	B7.22 Emergency Precautions. Forest Service may require the necessary shutting down of equipment on portions of Contractor’s Operations, as specified by the emergency fire precautions schedule of C7.22#. Under such conditions, after Contractor ceases active operations, Contractor shall release for hire by 
	-
	-
	-

	Forest Service, if needed, Contractor’s shutdown equipment for fire standby on Contract Area or other areas of Contractor’s Operations and personnel for fire standby or fire patrol, when such personnel and equipment are not needed by Contractor for other fire fighting or protection from fire. Equipment shall be paid for at fire fighting equipment rates common in the area or at prior agreed rates and, if Contractor requests, shall be operated only by personnel approved by Contractor. Personnel so hired shall
	-
	-
	-
	-


	B7.3 Fire Control. Contractor shall, both independently and in cooperation with Forest Service, take all reasonable and practicable action to prevent and suppress fires resulting from Contractor’s Operations and to suppress any forest fire on Contract Area. Contractor’s independent initial fire suppression action on such fires shall be immediate and shall include the use of all necessary personnel and equipment at Contractor’s disposal on Contract Area or within the distance of Contract Area stated in A13. 
	-
	-
	-

	B7.31 Contractor’s Reinforcement Obligations. Whenever an Operations Fire or Negligent Fire, whether on or off Contract Area, or any other forest fire on Contract Area, has not been suppressed by initial action and appreciable reinforcement strength is required, Forest Service may require further actions by Contractor until such fire is controlled and mopped up to a point of safety. Such actions may include any or all of the following as necessary to fight such fire: 
	-
	-




	B7.311 Suspend Operations. To suspend any or all of Contractor’s Operations. 
	B7.311 Suspend Operations. To suspend any or all of Contractor’s Operations. 
	B7.311 Suspend Operations. To suspend any or all of Contractor’s Operations. 
	B7.312 Personnel. To release for employment by Forest Service any or all of Contractor’s personnel engaged in Contractor’s Operations or timber processing within the distance of Contract Area stated in A13. Any organized crew so hired shall include Contractor’s supervisor, if any. Personnel so employed shall be paid at Forest Service standard emergency fire fighting rates. 
	-
	-
	-

	B7.313 Equipment. To make available for Forest Service rental at fire fighting equipment rates common in the area or at prior agreed rates any or all of Contractor’s equipment suitable for fire fighting and currently engaged in Contractor’s Operations within the distance of Contract Area stated in A13. Equipment shall be operated only by personnel approved by Contractor, if so requested by Contractor. 
	-

	B7.4 Fire Suppression Costs. Contractor’s obligations for cost of fire suppression vary according to three classifications of fires as follows: 
	-

	B7.41 Operations Fire. An “Operations Fire” is a fire caused by Contractor’s Operations other than a Negligent Fire. 

	Forest Service, except as provided in B7.3, shall use cooperative deposits under B4.218 to perform fire suppression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations Fire, subject to a maximum of the dollar amount stated in A14. The cost of Contractor’s actions, supplies, and equipment on any such fire provided pursuant to B7.3, or otherwise at the request of Forest Service, shall be credited toward such maximum. If Contractor’s actual cost excee
	Forest Service, except as provided in B7.3, shall use cooperative deposits under B4.218 to perform fire suppression activities on Operations Fires. Contractor agrees to reimburse Forest Service for such cost for each Operations Fire, subject to a maximum of the dollar amount stated in A14. The cost of Contractor’s actions, supplies, and equipment on any such fire provided pursuant to B7.3, or otherwise at the request of Forest Service, shall be credited toward such maximum. If Contractor’s actual cost excee
	-
	-
	-
	-

	B7.42 Negligent Fire. A “Negligent Fire” is a fire caused by negligence or fault of Contractor’s Operations, including, but not limited to, one caused by smoking by persons engaged in Contractor’s Operations during the course of their employment, or during rest or lunch periods; or if Contractor’s failure to comply with the requirements of B7.2 and B7.3 results in a fire starting or permits a fire to spread. Damages and the cost of suppressing Negligent Fires shall be borne by Contractor. 
	-
	-

	B7.43 Other Fires on Contract Area. Forest Service shall pay Contractor, at fire fighting rates common in the area or at prior agreed rates, for equipment or personnel furnished by Contractor pursuant to B7.3, or otherwise at the request of Forest Service, on any fire on Contract Area other than an Operations Fire or a Negligent Fire. 
	-

	B7.5 State Law. Contractor shall not be relieved by the terms of this contract of any liability to the United States for fire suppression costs recoverable in an action based on State law, except for such costs resulting from Operations Fires. Amounts due Contractor for fire fighting expenditures in accordance with B7.41 shall not be withheld pending settlement of any such claim or action based on State law. 
	-
	-

	B7.6 Performance by Contractor. Where Contractor’s employees, agents, contractors, Subcontractors, or their employees or agents perform Contractor’s Operations in connection with fire responsibilities, Contractor’s obligations shall be the same as if performance was by Contractor. 
	-
	-
	-




	B8.0—OTHER CONDITIONS  
	B8.0—OTHER CONDITIONS  
	B8.0—OTHER CONDITIONS  
	B8.1 Title and Liability.
	B8.11 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee under B4.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid for, but not removed from Contract Area or o
	B8.11 Title Passage. All right, title, and interest in and to any Included Timber shall remain in Forest Service until it has been cut, Scaled, removed from Contract Area or other authorized cutting area, and paid for, at which time title shall vest in Contractor. For purposes of this Subsection, timber cut under cash deposit or payment guarantee under B4.3 shall be considered to have been paid for. Title to any Included Timber that has been cut, Scaled, and paid for, but not removed from Contract Area or o
	-

	Contractor on or prior to Termination Date, shall remain in Forest Service. 

	B8.12 Liability for Loss. If Included Timber is destroyed or damaged by an unexpected event that significantly changes the nature of Included Timber, such as fire, wind, flood, insects, disease, or similar cause, the party holding title shall bear the timber value loss resulting from such destruction or damage; except that such losses after removal of timber from Contract Area, but before Scaling, shall be borne by Contractor at Current Contract Rates and Required Deposits. Deterioration or loss of value of
	-
	-
	-
	-

	In the event Included Timber to which Forest Service holds title is destroyed, Contractor will not be obligated to remove and pay for such timber. In the event Included Timber to which Forest Service holds title is damaged, Contracting Officer shall make an appraisal to determine for each species the difference between the appraised unit value of Included Timber immediately prior to the value loss and the appraised unit value of timber after the loss. Current Contract Rates in effect at the time of the valu
	-
	-
	-
	-

	There shall be no obligation for Forest Service to supply, or for Contractor to accept and pay for, other timber in lieu of that destroyed or damaged. This Subsection shall not be construed to relieve either party of liability for negligence. 
	-

	B8.2 Period of Contract. All obligations of Contractor shall be discharged not later than “Termination Date” stated in A15, unless it is adjusted pursuant to B8.21 or B8.212 or extended pursuant to B8.23 or B8.32, excepting only those obligations for which Forest Service has given written permission to delay performance. Such written permission shall be considered a Contract Term Adjustment for the purpose of Contractor completing performance of obligations covered by such permission. 
	-
	-

	B8.21 Contract Term Adjustment. “Contract Term Adjustment” means adjustment only as provided for in the three circumstances described in this Subsection. Under these circumstances, the contract term shall be adjusted in writing to include additional calendar days in one or more Normal Operating Seasons equal to the actual time lost, except as limited by paragraph 
	-

	(b)in this Subsection. 
	To qualify for such adjustment, Contractor shall give written notice of the lost time not later than 30 days after end of Normal Operating Season in which time was lost and at least 10 days before Termination Date. Contracting Officer shall make prompt written acknowledgment of such notice, indicating concurrence with the number of days in the notice or the number of days Forest Service considers as qualifying for the adjustment. 
	-
	-


	Lost portions of days shall be disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
	Lost portions of days shall be disregarded in computing time lost. The three circumstances qualifying for a Contract Term Adjustment are: 
	-

	(a) 
	(a) 
	(a) 
	Contractor experiences delay in starting scheduled operations or interruptions in active operations, either of which stops removal of Included Timber from Contract Area through curtailment in felling and bucking, yarding, skidding and loading, hauling, or road construction, as scheduled under B6.31, for 10 or more consecutive days during a Normal Operating Season due to causes beyond Contractor’s control, including, but not limited to, acts of God, acts of the public enemy, acts of the Government, labor dis
	-
	-
	-
	-
	-


	(b) 
	(b) 
	Causes described in paragraph (a) substantially affect the disposition or processing of Included Timber during Normal Operating Season through their effects on primary timber processing facilities, with a resulting delay of 60 days or more in use of such facilities. In such event, Contract Term Adjustment shall not extend for more than 12 consecutive months. 
	-
	-
	-


	(c) 
	(c) 
	(i) Contracting Officer requests Contractor, in writing, to delay or interrupt operations during the normal operating season for any purpose other than suspension under B4.4 or B9.3 or 
	-
	-


	(ii) 
	(ii) 
	Contractor suffers a delay or interruption of Contractor’s Operations affecting skidding, yarding, and loading because of fire emergency closure ordered by Forest Service (or another agency in its behalf), and the total of such lost time is 10 or more days during any Normal Operating Season. 


	If Termination Date is adjusted, as described in this Subsection, and later extended under B8.23, the appraisal for the extension shall be made as of the unadjusted Termination Date, but the date on which the new rates become effective, if higher than Current Contract Rates immediately prior to Termination Date, shall be the adjusted Termination Date. 
	-
	-

	B8.211 Delay in Reconstruction of Processing Facilities. Notwithstanding the 12-month limitation in B8.21, if Contractor demonstrates a diligent effort has been made to replace primary timber processing facilities and that delays in doing so have been beyond Contractor’s control, Contracting Officer may authorize Contract Term Adjustment up to a total of 24 months. 
	-
	-
	-
	-

	B8.212 Market-Related Contract Term Addition. The term of this contract may be adjusted when a drastic reduction in wood product prices has occurred in accordance with 36 CFR 223.52. The Producer Price Index used to determine when a drastic reduction in price has occurred is stated in A20. Contractor will be notified whenever the Chief determines that a drastic reduction in wood product prices has occurred. If the drastic reduction criteria specified in 36 CFR 
	-
	-
	-
	-

	223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 1 
	223.52 are met for 2 consecutive calendar quarters, after contract award date, Contracting Officer will add 1 
	-

	year to the contract term, upon Contractor’s written request. For each additional consecutive quarter such a drastic reduction occurs, Contracting Officer will, upon written request, add an additional 3 months to the term during Normal Operating Season. Contracting Officer must receive Contractor’s written request for a market-related contract term addition before the expiration of this contract. 
	-


	The total amount of contract term addition is limited to the lesser of twice the length of the original contract or 3 years. The revised contract term may not exceed 10 years as a result of market-related contract term addition. Additional contract time may not be granted for those portions of the contract that have a required completion date or for those portions of the contract where Contracting Officer determines that the timber is in need of urgent removal or that timber deterioration or resource damage
	-
	-
	-

	B8.22 Termination for Catastrophe. In event of Catastrophic Damage, this contract may be modified under B8.32, following rate redetermination under B3.32, or terminated under this Subsection. Such termination shall not be considered a termination under B8.34. 
	-

	B8.221 Termination by Contractor. This contract shall be terminated, upon election and written notice by Contractor, if Catastrophic Damage rate redetermination under B3.32 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining immediately prior to the catastrophe has been reduced through Catastrophic Damage by an amount equal to or more than the weighted average Current Contract Rate. 
	-
	-
	-
	-

	“Indicated Advertised Rates” are Forest Service estimates of fair market value of the timber. 
	-

	B8.222 Termination by Forest Service. This contract may be terminated by written notice from Contracting Officer, if there is Catastrophic Damage and Contractor does not agree, under B8.32, within 30 days of receipt from Contracting Officer of contract modifications proposed to permit the harvest of the catastrophe-affected timber. 
	-

	B8.23 Contract Term Extension. “Contract Term Extension” means an extension of the term of this contract, at the request of Contractor, under this Subsection. This Subsection does not obligate Contracting Officer to grant Contract Term Extension. An extension can only be granted when Contracting Officer has determined that Contractor has diligently performed under the terms of this contract and when such extension is determined to be in the best interest of Forest Service. 
	-
	-

	Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal under B6.311 and all contractual requirements have been met by Contractor and accepted by 
	Contracting Officer may not grant Contractor’s written request for Contract Term Extension, unless Contractor’s Operations to date have been in reasonable compliance with contract terms and the approved Technical Proposal under B6.311 and all contractual requirements have been met by Contractor and accepted by 
	-
	-
	-
	-

	Forest Service in active stewardship project areas and on areas cut over at time of Contractor’s request, except for areas where work is in progress at time of Contractor’s request. Contractor’s burning of current slash or seeding or planting for erosion control may be temporarily waived, if weather or other considerations make such work impractical. 
	-
	-



	Contract Term Extension shall not become effective unless the initial Extension Deposit required by B4.217 has been made by the effective date of any extension. 
	Contract Term Extension shall not become effective unless the initial Extension Deposit required by B4.217 has been made by the effective date of any extension. 
	When such extension is made, Forest Service shall make an appraisal using standard Forest Service methods and appraisal data in effect 45 days prior to the original Termination Date. Bid Premium Rates shall be added to such appraised rates to establish Flat Rates or Tentative Rates for the extension period. In event rates so established would develop Current Contract Value immediately prior to such an extension that is less than Current Contract Value at that time, Flat Rates and Tentative Rates in effect i
	-
	-

	B8.3 Contract Modification. The conditions of this contract are completely set forth in this contract. Except as provided in B8.32 and B8.33, this contract can be modified only by written agreement between the parties. Only Contracting Officer may make contract modifications, with compensating adjustments to Current Contract Rates where appropriate, on behalf of Forest Service. 
	-
	-

	B8.31 Changed Conditions. When it is agreed that the completion of certain work or other requirements hereunder would no longer serve the purpose intended because of substantial change in the physical conditions of Contract Area or Included Timber since the date of this contract, the requirements shall be waived in writing. The estimated cost of such waived work or other requirement shall be charged to Integrated Resource Account. 
	-
	-
	-

	B8.32 Modification for Catastrophe. In event of Catastrophic Damage, Forest Service, in consultation with Contractor, shall outline on Contract Area Map: 
	-

	(a) 
	(a) 
	(a) 
	Any areas of catastrophe-affected live and dead timber meeting Utilization Standards and having undesignated timber so situated that it should be logged with the designated timber; 

	(b) 
	(b) 
	If needed, any such areas where the damaged undesignated timber can reasonably be logged separately; and 
	-


	(c) 
	(c) 
	Areas of affected or unaffected timber that are to be eliminated from Contract Area. Forest Service shall locate and post the boundaries of all such areas, as needed. 


	After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, this contract shall be modified to 
	After Contract Area Map has been outlined under this Subsection, Forest Service may propose contract modification to permit the harvest of catastrophe-affected timber. If Contractor accepts Forest Service proposed modifications, this contract shall be modified to 
	-
	-

	include rates redetermined under B3.32 and other related revisions as necessary, such as revision of Operating Schedule to ensure prompt removal of affected timber when necessary to avoid further loss and provision for additional contract time, if needed. 
	-
	-
	-


	B8.33 Contract Suspension and Modification. (a) Contracting Officer may, by written order, delay or interrupt authorized operations under this contract or modify this contract, in whole or in part: 
	-

	(i) 
	(i) 
	(i) 
	To prevent environmental degradation or resource damage, including, but not limited to, harm to habitat, plants, animals, cultural resources, or cave resources; 

	(ii) 
	(ii) 
	To ensure consistency with land and resource management plans or other documents prepared pursuant to the National Environmental Policy Act of 1969, 42 USC 4321-4347; 
	-
	-
	-



	(iii) To conduct environmental analysis, including, but not limited to, engaging in consultation pursuant to the Endangered Species Act of 1973, 16 USC 1531, et seq.; or 
	-
	-

	(iv) 
	(iv) 
	(iv) 
	Upon agreement of the Regional Forester, due to administrative appeal or litigation, regardless of whether Contracting Officer’s request is required by a court order or this contract is named in such a proceeding. 

	(v)
	(v)
	   Upon a change in law if performance of the contract, as determined by the Forest Service, would not be in compliance, in whole or in part, with such law. 


	(b) 
	(b) 
	(b) 
	(b) 
	In the event of a request delaying or interrupting Contractor’s Operations under this Subsection, Contractor’s remedy shall be: 
	-


	(i) Contract Term Adjustment, 

	(ii) 
	(ii) 
	reimbursement for Out-of-Pocket Expenses, 
	-



	(iii) rate redetermination to measure any decline in the market pursuant to B3.33, 
	-

	(iv) 
	(iv) 
	(iv) 
	temporary reduction of downpayment pursuant to B4.22, 
	-


	(v) 
	(v) 
	temporary credit for unamortized Specified Road construction cost pursuant to B5.27, and 

	(vi) 
	(vi) 
	temporary bond reduction pursuant to B9.13.  

	(c) 
	(c) 
	In addition to the compensation scheme set forth in subparagraph (b), Contractor may seek termination pursuant to B8.36 or, at any time prior to authorization to resume work suspended under this Subsection, demand termination under B8.34.  If Contractor elects termination under B8.34 or B8.36, Contractor is nonetheless required, prior to contract termination, to fulfill all contract obligations for areas not affected by the delay or interruption under this Subsection and all compliance obligations for areas
	-
	-
	-
	-
	-




	compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this subparagraph, Contractor is not entitled to duplicative recovery of any damages. 
	compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. If Contractor seeks damages pursuant to subparagraph (b) and termination pursuant to this subparagraph, Contractor is not entitled to duplicative recovery of any damages. 
	-
	-
	-

	(d) 
	(d) 
	(d) 
	In cases of modification under this Subsection, Contractor shall receive a rate redetermination pursuant to B3.31. 
	-


	(e) 
	(e) 
	Contractor will only be eligible for the remedies listed in this Subsection if the delay or interruption occurs when operations were in progress or would have been proceeding, had there been no delay or interruption under this Subsection 
	-
	-


	(f) 
	(f) 
	(f) 
	The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that this sale or a similarly situated sale was awarded or operated without properly complying with any statute, regulation, or policy. 
	-
	-


	B8.34 Contract Termination. (a) The Chief or the Chief’s designee may unilaterally terminate this contract, in whole or in part, for any of the reasons set forth in paragraph (a) of B8.33. 

	(b) 
	(b) 
	Contractor agrees that compensation for termination of this contract, in whole or in part, under this Subsection shall be: (i) refund or release of advanced deposits under B4.212 for timber cut but not removed, 
	-


	(ii)
	(ii)
	reimbursement for Out-of-Pocket Expenses, and (iii) one of the following, except when termination, pursuant to B8.33(v), is based upon a change of law which is public and general in nature: replacement volume under subparagraph (c) or liquidated damages under subparagraph (d). 
	-


	(c) 
	(c) 
	Forest Service and Contractor shall make good faith efforts to identify within Contract Area replacement timber of similar volume, quality, access, and topography. Stumpage price shall be adjusted under B3.31 to account for differences between replacement timber and timber deleted. If Forest Service and Contractor cannot reach agreement on satisfactory replacement volume or the proper stumpage of such timber, either party may opt to end the search and Contractor shall be compensated under paragraph (d) of t
	-


	(d) 
	(d) 
	Forest Service shall pay as fixed, agreed, and liquidated damages an amount equivalent to 15 percent of the estimated delivered log value of the volume of timber not harvested due to the termination or partial termination. Estimated delivered log value and volume of timber not harvested shall be determined by Contracting Officer as of Termination Date, using Forest Service methods in use as of Termination Date. 
	-


	(e) 
	(e) 
	When Contractor elects termination under this Subsection as a remedy for a delay or interruption pursuant to B8.33, Contractor shall only be entitled to damages pursuant to subparagraph (d) if the B8.33 delay or interruption is greater than one year, and the delay or 
	-
	-



	interruption was not initially caused by wind, flood, earthquake, landslide, fire, forest pest epidemic, or other major natural phenomenon. 
	(f) 
	(f) 
	(f) 
	In cases of partial termination under this Subsection, Contractor’s sole and exclusive remedy for the remaining volume shall be a rate redetermination pursuant to B3.31. 
	-
	-


	(g) 
	(g) 
	The applicability of this Subsection shall be unaffected by a finding during administrative appeal or litigation that this sale, or a similarly situated sale, was awarded or operated without properly complying with any statute, regulation, or policy. 
	-
	-


	(h) 
	(h) 
	Contractor is required to fulfill all contract obligations not affected by a termination or partial termination under this Subsection. To the extent Contractor is unable to fulfill such obligations, any compensation due to Contractor will be reduced by the cost of completing the unfulfilled obligations, as determined by Contracting Officer. B8.35 Out-of-Pocket Expenses. “Out-of-Pocket Expenses” are unrecovered expenditures arising directly from performing the contract that were rendered unrecovered due to d
	-
	-
	-
	-
	-
	-


	(a) 
	(a) 
	Out-of-Pocket Expenses for maintenance of the contract performance and payment bonds during the period when operations were delayed or interrupted or, if terminated, from the date operations were halted until the expiration of the bonds; 

	(b) 
	(b) 
	Out-of-Pocket Expenses for maintenance of the downpayment or other cash deposits during the period when operations were delayed or interrupted or, if terminated, from the date operations were halted until the cash is returned to Contractor; 
	-


	(c) 
	(c) 
	Out-of-Pocket Expenses for move-in and move-out; 

	(d) 
	(d) 
	Out-of-Pocket Expenses for felling, bucking, lopping, skidding, yarding, and decking any products so processed, but not removed from Contract Area because: (i) the contract was terminated or (ii) the products no longer meet Utilization Standards because of delay or interruption; 
	-
	-


	(e) 
	(e) 
	If terminated in whole or in part, Out-of-Pocket Expenses for unused Temporary Roads; 

	(f) 
	(f) 
	Out-of-Pocket Expenses for the investment in Specified Roads during the period when operations were delayed or interrupted or, if terminated, in whole or in part, Out-of-Pocket Expenses for unamortized Specified Road construction and reconstruction; and 

	(g) 
	(g) 
	If the contract is terminated, in whole or in part, Out-of-Pocket Expenses for bid preparation, including review of contract offering. 



	Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Service methods in use on the date that operations were d
	Contractor shall submit documentation of claimed expenditures and supporting analysis to Contracting Officer to assist in Contracting Officer’s calculation of reimbursement. Expenses related to paragraphs (a), (b), and (g) may be based on interest at the Prompt Payment Rate established by the Secretary of the Treasury. Contracting Officer shall determine the amount of reimbursement under this Subsection using information from Contractor and/or Forest Service methods in use on the date that operations were d
	-
	-
	-
	-

	Contractor shall make all reasonable efforts to minimize Out-of-Pocket Expenses. 
	-

	B8.36 Termination for Market Change. In the event of delay or interruption under B8.33 exceeding 90 days, this contract may be: 
	(a) 
	(a) 
	(a) 
	Modified to include rates redetermined under B3.33 or 

	(b) 
	(b) 
	Terminated upon election and written notice by Contractor, if a rate redetermination for market change under B3.33 shows that the appraised weighted average Indicated Advertised Rate of all Included Timber remaining immediately prior to the delay or interruption has been reduced through a market change by an amount equal to or more than the weighted average Current Contract Rate. 
	-
	-



	Contractor agrees that damages caused by termination of contract by either party will be limited to Out-of-Pocket Expenses. 
	-

	B8.4 Performance by Other than Contractor. The acquisition or assumption by another party, under an agreement with Contractor, of any right or obligation of Contractor under this contract shall be ineffective as to Forest Service, until Forest Service has been notified of such agreement and Contracting Officer has given written approval. In no case shall such recognition or approval: 
	(a) Operate to relieve Contractor of the responsibilities or liabilities Contractor has assumed hereunder or 
	-

	(b) 
	(b) 
	(b) 
	Be given unless such other party: 

	(i) 
	(i) 
	Is acceptable to Forest Service as a contractor of timber and assumes in writing all of the obligations to Forest Service under the terms of this contract as to the uncompleted portion thereof or 
	-


	(ii) 
	(ii) 
	Acquires the rights in trust as security and subject to such conditions as may be necessary for the protection of the public interests. B8.5 Sale of Other Materials. Forest Service re
	-



	serves the right to sell from Contract Area during the period of this contract any materials or products not subject to its terms, but shall not permit removal, possession, or use thereof that will materially interfere with Contractor’s Operations. Contractor shall not be obligated to do any work made necessary by the action of others. 
	-
	-



	B8.6 Provisions Required by Statute. 
	B8.6 Provisions Required by Statute. 
	B8.6 Provisions Required by Statute. 
	B8.61 Covenant against Contingent Fees. Contractor warrants that no person or agency has been employed or retained to solicit or secure this contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial agencies maintained by Contractor for the purpose of securing business. For breach or violation of this warranty, Forest Service shall have the right to annul this contract without liability or to requ
	-
	-

	B8.62 Officials Not to Benefit. No member of Congress or Resident Commissioner shall be admitted to any share or part of this contract or to any benefit that may arise there from, unless it is made with a corporation for its general benefit (18 USC 431, 433). 
	-

	B8.63 Nondiscrimination in Employment. If the total value of this contract is in excess of $10,000, Contractor agrees during its performance as follows: 
	(a) 
	(a) 
	(a) 
	Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. Contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or terminat
	-
	-
	-
	-
	-
	-
	-
	-


	(b) 
	(b) 
	Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or national origin. 
	-
	-
	-
	-


	(c) 
	(c) 
	Contractor will send to each labor union or representative of workers with which Contractor has a collective bargaining agreement or other contract or understanding, a notice to be provided by Forest Service, advising the labor union or worker’s representative of Contractor’s commitments under this Subsection, and shall post copies of the notice in conspicuous places available to employees and applicants for employment. 
	-
	-
	-
	-
	-
	-


	(d) 
	(d) 
	Contractor shall comply with all provisions of Executive Order No. 11246, as amended by Executive Order No. 11375 and Executive Order No. 12086, and the rules, regulations, and relevant orders of the Secretary of Labor. 
	-


	(e) 
	(e) 
	Contractor will furnish all information and reports required by Executive Order No. 11246, as amended, and by the rules, regulations, and orders of 
	-




	the Secretary of Labor, or pursuant thereto, and will permit access to books, records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
	the Secretary of Labor, or pursuant thereto, and will permit access to books, records, and accounts by Forest Service and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 
	-
	-

	(f) 
	(f) 
	(f) 
	In event of Contractor’s noncompliance with this Subsection or with any of such rules, regulations, or orders, this contract may be terminated or suspended, in whole or in part, and Contractor may be declared ineligible for further Government contracts in accordance with procedures authorized in Executive Order No. 11246, as amended, and such other sanctions may be imposed and remedies invoked, as provided in Executive Order or by rule, regulation, or order of the Secretary of Labor, or as otherwise provide
	-
	-
	-
	-


	(g) 
	(g) 
	Contractor will include the provisions of paragraphs (a) through (f) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246, as amended, so that such provisions will be binding upon each Subcontractor or vendor. Contractor will take such action with respect to any subcontract or purchase order as Forest Service may direct as a means of enforcing such provisions, including sanctions for nonc
	-
	-
	-
	-
	-



	B8.64 Debarment and Suspension Certification. Pursuant to 2 CFR Part 180 and 2 CFR 417, Contractor shall obtain certifications from its Subcontractors regarding debarment, suspension, ineligibility, and voluntary exclusion, including additional Subcontractors obtained after award of this contract. “Subcontractors” are participants in lower tier covered transactions. 
	-
	-
	-

	Contractor may rely upon a certification of a prospective Subcontractor that it is not proposed for debarment under 2 CFR Part 180 and 2 CFR 417, debarred, suspended, ineligible, or voluntarily excluded from participating in covered transactions or contracts, unless Contractor knows that the certification is erroneous. 
	-
	-
	-

	Contractor shall keep the certifications of its Subcontractors on file until contract Termination Date and any extensions thereof, and will provide a copy at the written request of Contracting Officer. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this Subsection. The knowledge and information of Contractor is not required to exceed that which is normally possessed by a prudent person in th
	-
	-
	-
	-
	-

	If Contractor knowingly enters into a contract transaction with a person who is proposed for debarment under 2 CFR Part 180 and 2 CFR 417, suspended, debarred, ineligible, or voluntarily excluded from participation in covered transactions or contracts, in addition to other remedies available to the Government, Forest Service may pursue available remedies, including suspension and/or debarment. 
	-
	-
	-
	-
	-

	The Subcontractor for a contract shall complete a “Subcontractor Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion.” An example of this certification is shown following the instructions for page 2 of this contract. 
	-

	B8.65 Contract Consistency With Other Laws. The contract shall govern if State and local environmental quality laws conflict with or preclude performance of contractual requirements. 
	-
	-



	B9.0—PERFORMANCE AND SETTLEMENT 
	B9.0—PERFORMANCE AND SETTLEMENT 
	B9.0—PERFORMANCE AND SETTLEMENT 
	B9.1 Performance Bond. As a further guarantee of the faithful performance of the provisions of this contract, Contractor delivers herewith and agrees to maintain a surety bond in the dollar amount stated in A17, unless the amount is adjusted as provided in B9.11 or B9.13. In lieu of surety bond, Contractor may deposit into a Federal Depository, as directed by Forest Service under B4.21, and maintain therein, cash in the dollar amount stated in A17 or negotiable securities of the United States having market 
	-
	-

	Any adjustment or extension of time for completion of this contract beyond 1 year may be granted only with the consent of surety on bond or delivery of a new bond. Should the sureties on the bond delivered herewith, or any bond delivered hereafter in connection with this contract, become unsatisfactory to Forest Service, Contractor shall, within 30 days of receipt of demand, furnish a new bond with surety satisfactory to Forest Service. 
	-
	-
	-

	B9.11 Bond Reduction. Upon Contractor’s written request, Contracting Officer shall redetermine the amount of Contractor’s performance bond to an amount not less than Contractor’s remaining obligations, including the value of Included Timber remaining on Contract Area, plus the estimated cost of uncompleted work required of Contractor and any unpaid billings due on the contract. Contracting Officer shall provide written notice of the redetermined amount to Contractor and to Contractor’s surety. Similarly, Co
	-
	-
	-
	-

	As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of 
	As soon as security for the performance of this contract or the settlement of Claims incident thereto is no longer necessary, appropriate notice shall be given to surety or deposits that may have been made in lieu of 
	-

	surety bond shall be returned to Contractor, subject to the conditions in B9.5. 


	B9.12 Letters of Credit. Notwithstanding the provisions of B9.1, approved letters of credit may be used in lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting Officer. 
	B9.12 Letters of Credit. Notwithstanding the provisions of B9.1, approved letters of credit may be used in lieu of a surety bond for performance bond purposes. Such letters of credit shall be subject to approval by Contracting Officer. 
	-

	B9.13 Temporary Bond Reduction. When, under B8.33, Contracting Officer requests Contractor to delay or interrupt Contractor’s Operations for more than 90 days, the performance bond amount required may be temporarily reduced upon the written request of Contractor or at the discretion of Contracting Officer. For the period of the delay or interruption, the performance bond may be reduced to an amount not less than the estimated cost of uncompleted work required of Contractor and any unpaid billings due on the
	-
	-

	Upon Contractor’s receipt of written notice from Contracting Officer that the basis for the delay or interruption no longer exists, Contractor shall restore the performance bond to the full amount shown in A17 within 15 days. Contractor shall not resume contract operations until the performance bond amount is fully restored. 
	-
	-
	-

	B9.2 Disputes. This contract is subject to the Contract Disputes Act of 1978 (41 USC 601, et seq.). Except as provided in the Contract Disputes Act of 1978, all disputes arising under or relating to this contract shall be resolved in accordance with this Section. 
	-
	-

	As used herein, “Claim” means a written demand or assertion by one of the parties seeking, as a legal right, the payment of money, adjustment or interpretation of contract terms, or other relief, arising under or relating to this contract. A voucher, invoice, or request for payment that is not in dispute when submitted is not a Claim. However, where such submission is subsequently not acted upon in a reasonable time, or disputed either as to liability or amount, it may be converted to a Claim. A Claim by Co
	-
	-

	For Contractor Claims of more than $100,000, Contractor shall submit with the Claim a certification that the Claim is made in good faith; the supporting data are accurate and complete to the best of Contractor’s knowledge and belief; and the amount requested accurately reflects the contract adjustment for which Contractor believes the Government is liable. Contractor, if an individual, shall execute the certification. When Contractor is not an individual, the certification shall be executed by a senior comp
	-
	-
	-
	-
	-
	-
	-
	-

	For Contractor Claims of $100,000 or less, Contracting Officer must render a decision within 60 days. 
	-

	For Contractor Claims in excess of $100,000, Contracting Officer must decide the Claim within 60 days or notify Contractor of the date when the decision will be made. 
	-
	-

	Contracting Officer’s decision shall be final unless Contractor appeals or files a suit. 
	The authority of Contracting Officer does not extend to Claims or disputes that by statute or regulation other agencies are expressly authorized to decide. 
	Interest, at the Prompt Payment Rate established by the Secretary of the Treasury, on the amount found due on Contractor’s Claim shall be paid from the date the Claim is received by Contracting Officer until the date of the payment. 
	Except as the parties may otherwise agree, pending final resolution of a Claim of Contractor arising under the contract, Contractor shall proceed diligently with the performance of the contract in accordance with Contracting Officer’s decision. 
	-
	-

	B9.21 Time Limits for Submission of Claim. Failure by Contractor to submit a Claim within established time limits shall relinquish the United States from any and all obligations whatsoever arising under the contract or portions thereof. Contractor shall file such Claim within the following time limits: 
	-

	(a) 
	(a) 
	(a) 
	When Contractor constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt of Forest Service written notification of acceptance; 
	-


	(b) 
	(b) 
	When Forest Service constructs Specified Road, Contractor must file any Claim not later than 60 days after receipt of Forest Service written notification authorizing use of road; 

	(c) 
	(c) 
	For subdivisions or cutting units and stewardship project areas, Contractor must file any Claim not later than 60 days after receipt of Forest Service written notification that such area has been accepted; and 
	-


	(d) 
	(d) 
	In all other cases, Contractor must file any Claim not later than 60 days after receipt of Contracting Officer written notification that contract is closed. 


	B9.22 Contract Documents. All contract documents are intended to be consistent with each other. In case of discrepancy, the following is the order of precedence: 
	-

	(a) 
	(a) 
	(a) 
	Special Provisions in Division C 

	(b) 
	(b) 
	Contract Area Map 


	(c) 
	(c) 
	(c) 
	(c) 
	Specific Conditions in Division A and Schedule of Items 

	(d) 
	(d) 
	(d) 
	Standard Provisions in Division B 

	(e) 
	(e) 
	Special project specifications 



	(f) 
	(f) 
	Plans, such as slash, erosion control, and dust abatement 

	(g) 
	(g) 
	(g) 
	Agreements between Contractor and Forest Service, as authorized under the contract 

	(h) 
	(h) 
	(h) 
	Plans: 

	(i) 
	(i) 
	Figured dimensions over scaled dimensions 
	-






	(ii) Large scale Plans over small scale Plans 
	(ii) Large scale Plans over small scale Plans 
	(i) Standard specifications 
	(j) Lists and/or tables in Plans over any conflicting notations on Plans 
	(k) Shop Drawings 
	B9.3 Breach. In event Contractor breaches any of the material provisions of this contract, Forest Service shall give Contractor notice of such breach and, allowing reasonable time for remedy of such breach and of Forest Service’s election to suspend, may give notice to suspend all or any part of Contractor’s Operations. Such notice of breach and notice to suspend Contractor’s Operations shall be written, except oral notices may be given if such breach constitutes an immediate threat to human life or a threa
	-
	-
	-
	-
	-
	-

	Suspension under this Section shall not entitle Contractor to any remedies arising under B8.33. 
	-

	Immediately upon oral or written suspension, Forest Service representative shall notify Contracting Officer of the suspension and related circumstances. Contracting Officer shall promptly review the suspension to determine if the suspension should be continued or lifted. Such suspension shall be lifted as early as conditions permit. 
	-
	-
	-
	-

	Upon receipt of oral or written notice of such breach, Contractor shall remedy the breach as follows: 
	(a) 
	(a) 
	(a) 
	If remedying such breach requires on-theground action by Contractor, Contractor shall have 30 practicable operating days during Normal Operating Season to remedy the breach, except under emergency conditions when action should not be delayed to prevent major damage or 
	-
	-


	(b) 
	(b) 
	(b) 
	If such breach does not require on-the-ground action by Contractor, such breach shall be remedied within 30 days. 

	B9.31 Termination for Breach. Contracting Officer, with the concurrence of the Regional Forester, may terminate this contract for breach in the event Contractor: 
	-


	(a) 
	(a) 
	Is convicted for violation of criminal statutes, civil standards, or any other offense indicating a lack of business integrity or honesty that seriously and directly affects the responsibility of Contractor; including, but not limited to: 


	(i) Theft, forgery, bribery, embezzlement, falsification or destruction of records, making false statements, or receiving stolen property, any of which occurred in connection with obtaining, attempting to obtain, selling, trading, or processing public timber; 
	-
	-

	(ii) Fraud, criminal offenses, or violation of Federal or State antitrust laws, any of which occurred in connection with obtaining, attempting to obtain, or performing a public contract or subcontract; or 
	-
	-

	(iii) Threatening, resisting, intimidating, or interfering with Forest Officers engaged in, or on account of, the performance of their official duties involving the protection, improvement, or administration of National Forest lands; 
	-
	-
	-
	-

	(b) 
	(b) 
	(b) 
	Is convicted for violation of criminal statutes or civil standards, orders, permits, or other regulations for environmental protection issued by a Federal agency, State agency, or political subdivision thereof in the conduct of operations hereunder on National Forest lands, pursuant to 36 CFR 223.116; 
	-


	(c) 
	(c) 
	Has engaged in a pattern of activity that demonstrates flagrant disregard for the terms of this contract, such as, but not limited to, repeated suspensions for breach pursuant to B9.3, causing undesignated timber meeting Utilization Standards to be unnecessarily damaged or negligently or willfully cut, or causing other serious environmental degradation or resource damage; 
	-
	-
	-
	-
	-


	(d) 
	(d) 
	Fails to comply with contract provisions related to nondiscrimination in employment; or 

	(e) 
	(e) 
	Fails to remedy a breach of contract within time limits stated in B9.3. 


	Damages due the United States for termination under this Subsection shall be determined pursuant to B9.4. 
	-

	B9.4 – Damages for Failure to Complete Contract or Termination for Breach. (a) In event of Contractor’s failure to cut designated timber on portions of Contract Area by Termination Date; Contractor’s failure to complete required stewardship projects by Termination Date; or termination for breach under B9.31; Forest Service shall appraise remaining Included Timber and stewardship projects, unless termination is under B8.22 or B8.34. Such appraisal shall be made with the standard Forest Service method in use 
	-
	-
	-
	-

	(b) 
	(b) 
	(b) 
	If the contract is reoffered and awarded, damages due shall be the amount by which Current Contract Value decreases at new Bid Rates, plus costs described in paragraph (d) of this Section, less any unused established Stewardship Credits. 
	-
	-
	-
	-


	(c) 
	(c) 
	If the contract is not reoffered or there are no responsive bids on the reoffered contract, damages due shall be the amount by which Current Contract Value decreases, based on the value determined by appraisal, plus costs described in paragraph (d) of this Section, less any unused established Stewardship Credits. 
	-


	(d) 
	(d) 
	If applicable, the following costs shall be included in damages: 
	-



	(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and 
	(i) The cost of reoffering, including, but not limited to, salary costs, document preparation and 
	duplication costs, mailing costs, and contract advertisement costs. 
	-



	(ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no resale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such uncut trees, except for occasional trees not cut for reasons stated in B6.4. 
	(ii) If Contractor has failed to cut individual trees in the portions of Contract Area cut over and there is no resale of such individual trees, Contractor shall pay Forest Service for cost of felling and removal or otherwise eliminating such uncut trees, except for occasional trees not cut for reasons stated in B6.4. 
	-

	(iii) The Government’s loss caused by the delay in receipt of stumpage payments. Such loss will be measured by interest at the Current Value of Funds Rate established by the Secretary of the Treasury, on the unpaid contract value at Termination Date. Interest will be charged for the total number of months, or portions thereof, from Termination Date until midpoint of the contract resale period, less any time in excess of 1 year needed to make the resale. 
	-
	-
	-

	(iv) Any increase in reforestation costs, including site preparation, seeding, and planting caused by Contractor’s failure to harvest Included Timber by Termination Date. 
	-

	B9.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money advanced or deposited hereunder 
	B9.5 Settlement. If obligations of Contractor have not been fully discharged by Termination Date, any money advanced or deposited hereunder 
	shall be retained and applied toward unfulfilled obligations of Contractor without prejudice to any other rights or remedies of Forest Service. Such funds may be treated as cooperative deposits under B4.218 for uncompleted work 30 days after receipt of written notice from Contracting Officer to Contractor of work to be done and Contractor’s failure to deny the obligation or to do the work. B9.6 Contract Closure. Contracting Officer shall 
	-
	-
	-
	-


	give appropriate written notice to Contractor when Contractor has complied with the terms of this contract. Contractor shall be paid refunds due from Integrated Resource Account under B4.24 and excess cooperative deposits under B4.218. 
	-

	DIVISION C 


	Special Provisions 
	Special Provisions 
	Special Provisions 
	In accordance with A22, the Sections, Subsections, and Items therein listed are attached and made a part hereof. The material is indexed by the numbering system used in Division B. The numbers after the C (that identifies material in this Division) indicates the Part, Section, Subsection, or Item of Division B that is being supplemented or modified by each particular provision. 
	-







	B(T)6.33 - SAFETY.pdf
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	C5.31# – ROAD MAINTENANCE REQUIREMENTS.pdf
	Explanation

	C6.74# (Option 2) - SLASH TREATMENT REQUIREMENTS .pdf
	If agree to by the Forest Service, operation slash used for rehabilitation of landings, corridors, skid trails, and/or temporary road shall be scattered to a depth less than 18 inches.
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